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(i) 



DEFINITIONS 
 
The following terms and expressions used in the contract document shall have the following 
meanings: 
 
The Employer    County Government of Isiolo 
     Represented by: 
     The County Secretary, 
     County Government of Isiolo, 

P.O. Box 36 - 30600, 
     ISIOLO. 
 
Architect    Chief Architect, 
     Ministry of Transport, Infrastructure, Housing 
     & Urban Development, 
     P.O. Box 30743 – 00100, 
     NAIROBI. 
 
Electrical Engineer   Chief Engineer (Electrical), 
     Ministry of Transport, Infrastructure, Housing 
     & Urban Development, 
     P.O. Box 41191 – 00100, 
     NAIROBI. 
 
Mechanical Engineer   Chief Engineer (Mechanical (BS)), 
     Ministry of Transport, Infrastructure, Housing 
     & Urban Development, 
     P.O. Box 41191 – 00100, 
     NAIROBI. 
 
Quantity Surveyor   Chief Quantity Surveyor. 
     Ministry of Transport, Infrastructure, Housing 
     & Urban Development, 
     P.O. Box 30743 – 00100, 
     NAIROBI. 
 
Structural Engineer   Chief Engineer (Structural), 
     Ministry of Transport, Infrastructure, Housing 
     & Urban Development, 
     P.O. Box 30743 – 00100. 
     NAIROBI. 
 
Project Manager This shall mean the Project Manager and shall be  
     The Works Secretary, 
     Ministry of Transport, Infrastructure, Housing 
     & Urban Development, 
     P.O. Box 30743 – 00100, 
     NAIROBI. 
 
Main contractor  The firm appointed to carry out Builders Works 
 
Sub-contractor The firm appointed to carry out Lift Installation Works.  
 
Site The site for the proposed works is at Meru Town, Meru 

County. 
 

 
(ii) 



FORM OF TENDER 
To: The County Secretary, 

County Government of Isiolo, 
P.O. Box 36 - 30600, 
ISIOLO. 

 
PROPOSED ERECTION AND COMPLETION OF A WARD BLOCK AT MERU COUNTY LEVEL 5 
HOSPITAL (PHASE 1) 
W.P. ITEM NO. D108 /EN/ MRU 1601 - JOB NO. 0397F 
LIFT INSTALLATION WORKS 

 
1. In accordance with the Instructions to Tenderers, Conditions of Contract, Specifications and Bills 

of Quantities for the execution of the above named Works, we, the undersigned offer to 
construct, install and complete such Works and remedy any defects therein for the sum of: 

 
Kshs………………………………………………………………………… [Amount in figures] 

Kenya Shillings…………………………………………………………… [Amount in words] 

 
2. We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Employer’s Representative’s notice to 
commence, and to complete the whole of the Works comprised in the Contract within the time 
stated in the Appendix to Conditions of Contract. 

 
3. We agree to abide by this tender for a period of 120 days from the date of tender opening , and 

shall remain binding upon us and may be accepted at any time before the expiry of that period. 
 
4. Unless and until a formal Agreement is prepared and executed this tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 
 
5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 
Dated this ……………………… day of …………………20….. 
 
Signature ………………….in the capacity of ………………………………………….  
 
duly authorized to sign tenders for and on behalf of:  
 
……………………………………………..[Name of  Tenderer[ 
 
of…………………………………………..[Address of Tenderer] 
 
PIN No. …………………………………………………………….. 

 
VAT CERTIFICATE No. ………………………………………… 
 
Witness: Name ………………………………………………….  
 

           Address ……………………………………………….  

 
        Signature ……………………………………………… 

 
 
 
 

 (iii) 



  



Appendix I 
 

FORM OF TENDER SECURITY (BANK SECURITY) 
 

To: The County Secretary, 
County Government of Isiolo, 
P.O. Box 36 - 30600, 
ISIOLO. 

 
PROPOSED ERECTION AND COMPLETION OF A WARD BLOCK AT MERU COUNTY LEVEL 5 
HOSPITAL (PHASE 1) 
W.P. ITEM NO. D108 /EN/ MRU 1601 - JOB NO. 0397F 
LIFT INSTALLATION WORKS 

 
WHEREAS............................................................................(hereinafter called “the Tenderer”) has 
submitted his tender dated............................................................for the construction of 
........................................................................................................... 
..............................................................................................................(name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE..................................................................having our 
registered office at ..............................................................(hereinafter called “the Bank”), are 
bound unto .............................................................................(hereinafter called “the `” in the sum 
of Kshs....................................................................for which payment well and truly to be made to 
the said Employer, the Bank bind itself, its successors and assigns by these presents sealed with the 
Common Seal of the said Bank this .........................................................Day of 
.................20.................................. 
 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period of tender  
 validity specified in the instructions to tenderers  
 Or 
2. If the tenderer, having been notified of the acceptance of this tender by the Employer during 

the period of tender validity: 
 
 a) fails or refuses to execute the form of Agreement in accordance with the   
  Instructions to Tenderers, if required; or 
 
 b) fails or refuses to furnish the Performance Security, in accordance with the   
  Instructions to Tenderers; 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him, owing to the occurrence of one or 
both of the two conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force for one hundred and fifty (150) days from the date of tender 
opening, and any demand in respect thereof should reach the Bank not later than the said date. 
 
 ______________________________                  _______________________________ 
  [date]           [signature of the Bank] 
 
 ______________________________       ________________________________ 
  [witness]     [seal] 
 

 



(iv) 



FORM OF TENDER SECURITY (INSURANCE SECURITY) 
 

To: The County Secretary, 
County Government of Isiolo, 
P.O. Box 36 - 30600, 
ISIOLO. 

 
PROPOSED ERECTION AND COMPLETION OF A WARD BLOCK AT MERU COUNTY LEVEL 5 
HOSPITAL (PHASE 1) 
W.P. ITEM NO. D108 /EN/ MRU 1601 - JOB NO. 0397F 
LIFT INSTALLATION WORKS 

 
WHEREAS............................................................................(hereinafter called “the Tenderer”) has 
submitted his tender dated............................................................for the construction of 
...........................................................................................................................................................
............................ 
.....................................................................................................................................................(na
me of Contract) 
 
KNOW ALL PEOPLE by these presents that WE.................................................................. of 
................................................(Name of  Insurance Company)...having our registered office 
at.......................................................(hereinafter called “ the Guarantor”), are bound unto 
.............................................................................(hereinafter called “the Procuring Entity” in the 
sum of Kshs....................................................................for which payment well and truly to be 
made to the said Procuring Entity , the  Guarantor bind itself, its successors and assigns by these 
presents sealed with the Common Seal of the said  Guarantor  this 
.........................................................Day of ............................20................................................. 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period of tender  
 validity specified in the instructions to tenderers  
 Or 
2. If the tenderer, having been notified of the acceptance of this tender by the Employer during 

the period of tender validity: 
 
 a) fails or refuses to execute the form of Agreement in accordance with the   
  Instructions to Tenderers, if required; or 
 
 b) fails or refuses to furnish the Performance Security, in accordance with the   
  Instructions to Tenderers; 
 
We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him, owing to the occurrence of one or 
both of the two conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force for a period of one hundred and fifty (150) days from the date of 
tender opening, and any demand in respect thereof should reach the Bank not later than the said 
date. 
__________________________                  _______________________________ 
  [date]           [signature of the Guarantor] 
 
 ______________________________       ________________________________ 
  [witness]     [seal] 

 
(v) 
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INSTRUCTION TO TENDERERS 
 
Note:  The tenderer must comply with the following conditions and instructions and failure to do so 
is liable to result in rejection of the tender. 
 

GENERAL 
 
1. Definitions 
 

(a) “Tenderer” means any person or persons partnership firm or company submitting a 
sum or sums in the Bills of Quantities in accordance with the Instructions to Tenderers, 
Conditions of Contract Parts I and II, Specifications, Drawings and Bills of Quantities 
for the work contemplated, acting directly or through a legally appointed 
representative. 

 
(b) “Approved tenderer” means the tenderer who is approved by the Employer. 

 
(c) Any noun or adjective derived from the word “tender” shall be read and construed to 

mean the corresponding form of the noun or adjective “bid”.  Any conjugation of the 
verb “tender” shall be read and construed to mean the corresponding form of the 
verb “bid.” 

 
(d) “Employer” means a Central Government Ministry, Local Authority, State Corporation 

or any other Public Institution. 
 
2. Eligibility and Qualification Requirements 
 

2.1 This invitation to tender is open to all tenderers who have been prequalified. 
 

2.2 To be eligible for award of Contract, the tenderer shall provide evidence satisfactory 
to the Employer of their eligibility under Sub clause 2.1 above and of their capability 
and adequacy of resources to effectively carry out the subject Contract.  To this end, 
the tenderer shall be required to update the following information already submitted 
during prequalification: - 

 
(a) Details of experience and past performance of the tenderer on the works of a 

similar nature within the past five years and details of current work on hand 
and other contractual commitments. 

 
(b) The qualifications and experience of key personnel proposed for 

administration and execution of the contract, both on and off site. 
 

(c) Major items of construction plant and equipment proposed for use in carrying 
out the Contract.  Only reliable plant in good working order and suitable for 
the work required of it shall be shown on this schedule.  The tenderer will also 
indicate on this schedule when each item will be available on the Works. 
Included also should be a schedule of plant, equipment and material to be 
imported for the purpose of the Contract, giving details of make, type, origin 
and CIF value as appropriate. 
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(d) Details of subcontractors to whom it is proposed to sublet any portion of the 
Contract and for whom authority will be requested for such subletting in 
accordance with clause 4 of the Conditions of Contract. 

 
(e) A draft Program of Works in the form of a bar chart and Schedule of Payment 

which shall form part of the Contract if the tender is accepted.  Any change in 
the Program or Schedule shall be subjected to the approval of the Engineer. 

 
(f) Details of any current litigation or arbitration proceedings in which the 

Tenderer is involved as one of the parties. 
 

2.3 Joint Ventures 
 

Tenders submitted by a joint venture of two or more firms as partners shall 
comply with the following requirements: - 

 
(a) The tender, and in case of a successful tender, the Form of Agreement, shall be 

signed so as to be legally binding on all partners. 
 

(b) One of the partners shall be nominated as being in charge; and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners. 

 
(c) The partner in charge shall be authorized to incur liabilities and receive 

instructions for and on behalf of any and all partners of the joint venture and 
the entire execution of the Contract including payment shall be done 
exclusively with the partner in charge. 

 
(d) All partners of the joint venture shall be liable jointly and severally for the 

execution of the Contract in accordance with the Contract terms, and a 
relevant statement to this effect shall be included in the authorization 
mentioned under (b) above as well as in the Form of Tender and the Form of 
Agreement (in case of a successful tender). 

 
(e) A copy of the agreement entered into by the joint venture partners shall be 

submitted with the tender. 
 
3. Cost of Tendering 
 

The tenderer shall bear all costs associated with the preparation and submission of his tender and 
the Employer will in no case be responsible or liable for those costs, regardless of the conduct or 
outcome of the tendering process. 

 
4. Site Visit 
 

4.1 The tenderer is advised to visit and examine the Site and its surroundings and obtain 
for himself on his own responsibility, all information that may be necessary for 
preparing the tender and entering into a contract.  The costs of visiting the Site shall 
be the tenderer’s own responsibility. 
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4.2 The tenderer and any of his personnel or agents will be granted permission by the 
Employer to enter upon premises and lands for the purpose of such inspection, but 
only upon the express condition that the tenderer, his personnel or agents, will release 
and idemnify the Employer from and against all liability in respect of, and will be 
responsible for personal injury (whether fatal or otherwise), loss of or damage to 
property and any other loss, damage, costs and expenses however caused, which but 
for the exercise of such permission, would not have arisen. 

 
4.3 The Employer shall organize a site visit at a date to be notified.  A representative of 

the Employer will be available to meet the intending tenderers at the Site. 
 

Tenderers must provide their own transport.  The representative will not be available 
at any other time for site inspection visits. 
 
Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether he 
in fact visits the Site at the time of the organized site visit or by himself at some other 
time. 
 

TENDER DOCUMENTS 
 
5.  Tender Documents 
 

5.1 The Tender documents comprise the documents listed herebelow and should be read 
together with any Addenda issued in accordance with Clause 7 of these instructions to 
tenderers. 

 
a. Form of Invitation for Tenders 
b. Instructions to Tenderers 
c. Form of Tender 
d. Appendix to Form of Tender 
e. Form of Tender Surety 
f. Statement of Foreign Currency Requirements 
g. Form of Performance Security 
h. Form of Agreement 
i. Form of Advance payment Bank Guarantee 
j. Schedules of Supplementary Information 
k. General Conditions of Contract – Part I 
l. Conditions of Particular Application – Part II 
m. Specifications  
n. Bills of Quantities 
o. Drawings 

 
5.2 The tenderer is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the tender documents.  Failure to comply with the 
requirements for tender submission will be at the tenderer’s own risk.  Pursuant to 
clause 22 of Instructions to Tenderers, tenders which are not substantially responsive 
to the requirements of the tender documents will be rejected. 

 
5.3 All recipients of the documents for the proposed Contract for the purpose of 

submitting a tender (whether they submit a tender or not) shall treat the details of the 
documents as “private and confidential”. 
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6. Clarification of Tender Documents 
 

6.1 A prospective tenderer requiring any clarification of the tender documents may notify 
the Employer in writing or by telex, cable or facsimile at the Employer’s mailing 
address indicated in the Invitation to Tender.  The Employer will respond in writing to 
any request for clarification which he receives earlier than 5 days prior to the expiry of 
28 days deadline for the submission of tenders.  Written copies of the Employer’s 
response (including the query but without identifying the source of the inquiry) will be 
sent to all prospective tenderers who have purchased the tender documents. 

 
7. Amendment of Tender Documents 
 

7.1 At any time prior to the deadline for submission of tenders the Employer may, for any 
reason, whether at his own initiative or in response to a clarification requested by a 
prospective tenderer, modify the tender documents by issuing Addenda. 

 
7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all 

prospective tenderers who have purchased the tender documents and will be binding 
upon them. 

 
7.3 If during the period of tendering, any circular letters (tender notices) shall be issued to 

tenderers by, or on behalf of, the Employer setting forth the interpretation to be 
paced on a part of the tender documents or to make any change in them, such circular 
letters will form part of the tender documents and it will be assumed that the tenderer 
has taken account of them in preparing his tender. The tenderer must promptly 
acknowledge any circular letters h may receive. 

 
7.4 In order to allow prospective tenderers reasonable time in which to take the 

Addendum into account in preparing their tenders, the Employer may, at his 
discretion, extend the deadline for the submission of tenders. 

 
PREPARATION OF TENDERS 

8. Language of Tender 
 

8.1 The tender and all correspondence and documents relating to the tender exchanged 
between the tenderer and the Employer shall be written in the English language.  
Supporting documents and printed literature furnished by the tenderer with the tender 
may be in another language provided they are accompanied by an appropriate 
translation of pertinent passages in the above stated language.  For the purpose of 
interpretation of the tender, the English language shall prevail. 

 
9. Documents Comprising the Tender 
 

9.1 The tender to be prepared by the tenderer shall comprise: The Form of Tender and 
Appendix thereto, a Tender Surety, the Priced Bills of Quantities and Schedules, the 
information on eligibility and qualification, and any other materials required to be 
completed and submitted in accordance with the Instructions to Tenderers embodied 
in these tender documents. 
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The Forms, Bills of Quantities and Schedules provided in the tender documents shall 
be used without exception (subject to extensions of the schedules in the same format 
and to the provisions of clause 13.2 regarding the alternative forms of Tender Surety]. 

 
10. Tender Prices 
 

10.1 All the insertions made by the tenderer shall be made in INK and the tenderer shall 
clearly form the figures.  The relevant space in the Form of Tender and Bills of 
Quantities shall be completed accordingly without interlineations or erasures except 
those necessary to correct errors made by the tenderer in which case the erasures and 
interlineations shall be initialed by the person or persons signing the tender. 

 

10.2 A price or rate shall be inserted by the tenderer for every item in the Bills of Quantities 
whether the quantities are stated or not items against which no rate or price is entered 
by the tenderer will not be paid for by the Employer when executed and shall be 
deemed covered by the rates for other items and prices in the Bills of Quantities. 

 

The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] value 
of the work described under the items, including all costs and expenses which may be 
necessary and all general risks, liabilities and obligations set forth or implied in the 
documents on which the tender is based. All duties and taxes and other levies payable 
by the Contractor under the Contract or for any other cause as of the date 28 days 
prior to the deadline for the submission of tenders, shall be included in the rates and 
prices and the total tender prices submitted by the Tenderer. 

 

Each price or unit rate inserted in the Bills of Quantities should be a realistic estimate 
for completing the activity or activities described under that particular item and the 
tenderer is advised against inserting a price or rate against any item contrary to this 
instruction. 

 

Every rate entered in the Bills of Quantities, whether or not such rate be associated 
with a quantity, shall form part of the Contract.  The Employer shall have the right to 
call for any item of work contained in the Bills of Quantities, and such items of work 
to be paid for at the rate entered by the tenderer and it is the intention of the 
Employer to take full advantage of unbalanced low rates. 

 

10.3 Unless otherwise specified the tenderer must enter the amounts representing 10% of 
the sub-total of the summary of the Bills of Quantities for Contingencies and Variation 
of Prices [V.O.P.] payments in the summary sheet and add them to the sub-total to 
arrive at the tender amount. 

 

10.4 The tenderer shall furnish with his tender written confirmation from his suppliers or 
manufacturers of unit rates for the supply of items listed in the Conditions of Contract 
clause 47 where appropriate. 

 

10.5 The rates and prices quoted by the tenderer are subject to adjustment during the 
performance of the Contract only in accordance with the provisions of the Conditions 
of Contract.  The tenderer shall complete the schedule of basic rates and shall submit 
with his tender such other supporting information as required under clause 47 of the 
Conditions of Contract Part II. 
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11. Currencies of Tender and Payment 
 

11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya 
Shillings. 

11.2 Tenderers are required to indicate in the Statement of Foreign Currency Requirements, 
which forms part of the tender, the foreign currency required by them.  Such currency 
should generally be the currency of the country of the tenderer’s main office.  
However, if a substantial portion of the tenderer’s expenditure under the Contract is 
expected to be in countries other than his country of origin, then he may state a 
corresponding portion of the contract price in the currency of those other countries.  
However, the foreign currency element is to be limited to two (2) different currencies 
and a maximum of 30% (thirty percent) of the Contract Price. 

 

11.3 The rate of rates of exchange used for pricing the tender shall be selling rate or rates of 
the Central Bank ruling on the date thirty (30) days before the final date for the 
submission of tenders. 

 

11.4 Tenderers must enclose with their tenders, a brief justification of the foreign currency 
requirements stated in their tenders. 

 

12. Tender Validity 
 

12.1 The tender shall remain valid and open for acceptance for a period of one hundred 
and twenty (120) days from the specified date of tender opening or from the 
extended date of tender opening (in accordance with clause 7.4 here above) 
whichever is the later. 

 

12.2 In exceptional circumstances prior to expiry of the original tender validity period, the 
Employer may request the tenderer for a specified extension of the period of validity.  
The request and the responses thereto shall be made in writing or by cable, telex or 
facsimile.  A tenderer may refuse the request without forfeiting his Tender Surety.  A 
tenderer agreeing to the request will not be required nor permitted to modify his 
tender, but will be required to extend the validity of his Tender Surety 
correspondingly. 

 

13. Tender Surety 
 

13.1 The tenderer shall furnish as part of his tender, a Tender Surety in the amount stated 
in the Appendix to Instructions to Tenderers. 

 

13.2 The unconditional Tender Surety shall be in Kenya Shillings and be in form of a 
certified cheque, a bank draft, an irrevocable letter of credit or a guarantee from a 
reputable Bank approved by the Employer located in the Republic of Kenya. The 
format of the Surety shall be in accordance with the sample form of Tender Surety 
included in these tender documents; other formats may be permitted subject to the 
prior approval of the Employer.  The Tender Surety shall be valid for twenty eight 
(28) days beyond the tender validity period.  
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13.3 Any tender not accompanied by an acceptable Tender Surety will be rejected by the 
Employer as non-responsive. 

 

13.4 The Tender Sureties of unsuccessful tenderers will be returned as promptly as possible 
but not later than twenty eight (28) days after concluding the Contract execution and 
after a Performance Security has been furnished by the successful tenderer. The Tender 
Surety of the successful tenderer will be returned upon the tenderer executing the 
Contract and furnishing the required Performance Security. 

 

13.5 The Tender Surety may be forfeited: 
 

(a) if a tenderer withdraws his tender during the period of tender validity: or 
 

(b) in the case of a successful tenderer, if he fails 
(i) to sign the Agreement, or 
(ii) to furnish the necessary Performance Security 

 

(c) if a tenderer does not accept the correction of his tender price pursuant to 
clause 23. 

 

14. No Alternative Offers 
 

14.1 The tenderer shall submit an offer which complies fully with the requirements of the 
tender documents. 
 
Only one tender may be submitted by each tenderer either by himself or as partner in 
a joint venture. 

14.2 The tenderer shall not attach any conditions of his own to his tender. The tender price 
must be based on the tender documents. The tenderer is not required to present 
alternative construction options and he shall use without exception, the Bills of 
Quantities as provided, with the amendments as notified in tender notices, if any, for 
the calculation of his tender price. 

 

Any tenderer who fails to comply with this clause will be disqualified. 

 

15. Pre-Tender Meeting 
 

15.1 The tenderer’s designated representative is invited to attend a pre-tender meeting, 
which if convened, will take place at the venue and time stated in the Invitation to 
Tender. The purpose of the meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage. 

 

15.2 The tenderer is requested as far as possible to submit any questions in writing or by 
cable, to reach the Employer not later than seven days before the meeting.  It may not 
be practicable at the meeting to answer questions received late, but questions and 
responses will be transmitted in accordance with the following: 
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(a) Minutes of the meeting, including the text of the questions raised and the 
responses given together with any responses prepared after the meeting will be 
transmitted without delay to all purchasers of the tender documents.  Any 
modification of the tender documents listed in -– Clause 9 which may become 
necessary as a result of the pre-tender meeting shall be made by the Employer 
exclusively through the issue of a tender notice pursuant to Clause 7 and not 
through the minutes of the pre-tender meeting. 

 

(b) Non-attendance at the pre-tender meeting will not be cause for disqualification 
of a bidder. 

 

16. Format and Signing of Tenders 
 

16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark 
appropriately one set “ORIGINAL” and the other “COPY”. 

 

16.2 The copy of the tender and Bills of Quantities shall be typed or written in indelible ink 
and shall be signed by a person or persons duly authorized to sign on behalf of the 
tenderer. Proof of authorization shall be furnished in the form of the written power of 
attorney which shall accompany the tender.  All pages of the tender where 
amendments have been made shall be initialed by the person or persons signing the 
tender. 

 

16.3 The complete tender shall be without alterations, interlineations or erasures, except as 
necessary to correct errors made by the tenderer, in which case such corrections shall 
be initialed by the person of persons signing the tender. 

 

SUBMISSION OF TENDERS 

 

17. Sealing and Marking of Tenders 
 

17.1 The tenderer shall seal the original and copy of the tender in separated envelopes, 
duly marking the envelopes as “ORIGINAL” and “COPY”.  The envelopes shall then 
be sealed in an outer envelope. 

 

17.2 The inner and outer envelopes shall be addressed to the Employer at the address 
stated in the Appendix to Instructions to Tenderers and bear the name and 
identification of the Contract stated in the said Appendix with a warning not to open 
before the date and time for opening of tenders stated in the said Appendix. 

 

17.3 The inner envelopes shall each indicated the name and address of the tenderer to 
enable the tender to be returned unopened in case it is declared “late”, while the 
outer envelope shall bear no mark indicating the identity of the tenderer. 

 

17.4 If the outer envelope is not sealed and marked as instructed above, the Employer will 
assume no responsibility for the misplacement or premature opening of the tender.  A 
tender opened prematurely for this cause will be rejected by the Employer and 
returned to the tenderer. 
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18 Deadline for Submission of Tenders 
 

18.1 Tenders must be received by the Employer at the address specified in clause 17.2 and 
on the date and time specified in the Letter of Invitation, subject to the provisions of 
clause 7.4, 18.2 and 18.3. 
 
Tenders delivered by hand must be placed in the “tender box” provided in the office 
of the Employer. 

Proof of posting will not be accepted as proof of delivery and any tender delivered 
after the above stipulated time, from whatever cause arising will not be considered. 

 

18.2 The Employer may, at his discretion, extend the deadline for the submission of tenders 
through the issue of an Addendum in accordance with clause 7, in which case all rights 
and obligations of the Employer and the tenderers previously subject to the original 
deadline shall thereafter be subject to the new deadline as extended. 

 

18.3 Any tender received by the Employer after the prescribed deadline for submission of 
tender will be returned unopened to the tenderer. 

 

19 Modification and Withdrawal of Tenders 
 

19.1 The tenderer may modify or withdraw his tender after tender submission, provided 
that written notice of the modification or withdrawal is received by the Employer 
prior to prescribed deadline for submission of tenders. 
 
The tenderer’s modification or withdrawal notice shall be prepared, sealed, marked 
and dispatched in accordance with the provisions for the submission of tenders, with 
the inner and outer envelopes additionally marked “MODIFICATION” or 
“WITHDRAWAL” as appropriate. 

19.2 No tender may be modified subsequent to the deadline for submission of tenders. 
 

19.3 No tender may be withdrawn in the interval between the deadline for submission of 
tenders and the period of tender validity specified on the tender form.  Withdrawal of 
a tender during this interval will result in the forfeiture of the Tender Surety. 

 
19.4 Subsequent to the expiration of the period of tender validity prescribed by the 

Employer, and the tenderer having not been notified by the Employer of the award of 
the Contract or the tenderer does not intend to conform with the request of the 
Employer to extend the prior of tender validity, the tenderer may withdraw his tender 
without risk of forfeiture of the Tender Surety. 

 

TENDER OPENING AND EVALUATION 

20 Tender Opening 
 

20.1 The Employer will open the tenders in the presence of the tenderers’ representatives 
who choose to attend at the time and location indicated in the Letter of Invitation to 
Tender.  The tenderers’ representatives who are present shall sign a register evidencing 
their attendance. 
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20.2 Tenders for which an acceptable notice of withdrawal has been submitted, pursuant to 
clause 19, will not be opened.  The Employer  
will examine the tenders to determine whether they are complete, whether the 
requisite Tender Sureties have been furnished, whether the documents have been 
properly signed and whether the tenders are generally in order. 

20.3 At the tender opening, the Employer will announce the tenderer’s names, total tender 
price, tender price modifications and tender withdrawals, if any, the presence of the 
requisite Tender Surety and such other details as the Employer, at his discretion, may 
consider appropriate.  No tender shall be rejected at the tender opening except for 
late tenders. 
 

20.4 The Employer shall prepare minutes of the tender opening including the information 
disclosed to those present. 

 

20.5 Tenders not opened and read out a tender opening shall not be considered further for 
evaluation, irrespective of the circumstances. 

 

21 Process to be Confidential 
 

21.1 After the public opening of tenders, information relating to the examination, 
clarification, evaluation and comparisons of tenders and recommendations concerning 
the award of Contract shall not be disclosed to tenderers or other persons not 
officially concerned with such process until the award of Contract is announced. 

 

21.2 Any effort by a tenderer to influence the Employer in the process of examination, 
evaluation and comparison of tenders and decisions concerning award of Contract 
may result in the rejection of the tenderer’s tender. 

 

22 Clarification of Tenders 
 

22.1 To assist in the examination, evaluation and comparison of tenders, the Employer 
may ask tenderers individually for clarification of their tenders, including breakdown 
of unit prices.  The request for clarification and the response shall be in writing or by 
cable, facsimile or telex, but no change in the price or substance of the tender shall be 
sought, offered or permitted except as required to confirm the correction of 
arithmetical errors discovered by the employer during the evaluation of the tenders in 
accordance with clause 24. 

 

22.2 No Tenderer shall contact the Employer on any matter relating to his tender from the 
time of the tender opening to the time the Contract is awarded.  If the tenderer 
wishes to bring additional information to the notice of the Employer, he shall do so in 
writing. 

 

23 Determination of Responsiveness 
 

23.1 Prior to the detailed evaluation of tenders, the Employer will determine whether each 
tender is substantially responsive to the requirements of the tender documents. 
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23.2 For the purpose of this clause, a substantially responsive tender is one which conforms 
to all the terms, conditions and specifications of the tender documents without 
material deviation or reservation and has a valid bank guarantee.  A material 
deviation or reservation is one which affects in any substantial way the scope, quality, 
completion timing or administration of the Works to be undertaken by the tenderer 
under the Contract, or which limits in any substantial way, inconsistent with the 
tender documents, the Employer’s rights or the tenderers obligations under the 
Contract and the rectification of which would affect unfairly the competitive position 
of other tenderers who have presented substantially responsive tenders. 

 

23.3 Each price or unit rate inserted in the Bills of Quantities shall be a realistic estimate of 
the cost of completing the works described under the particular item including 
allowance for overheads, profits and the like.  Should a tender be seriously 
unbalanced in relation to the Employer’s estimate of the works to be performed under 
any item or groups of items, the tender shall be deemed not responsive. 

 

23.4 A tender determined to be not substantially responsive will be rejected by the 
Employer and may not subsequently be made responsive by the tenderer by 
correction of the non-conforming deviation or reservation. 

 

24 Correction of Errors 
 

Tenders determined to be substantially responsive shall be checked by the Employer 
for any arithmetic errors in the Computations and summations. Errors will be 
corrected by the Employer as follows: 

 

(a) Where there is a discrepancy between the amount in figures and the amount in 
words, the amount in words will govern. 

 

(b) Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will prevail, unless in the opinion of the Employer, there is an obvious 
typographical error, in which case adjustment will be made to the entry 
containing that error. 

 

(c) The amount stated in the tender will be adjusted in accordance with the above 
procedure for the correction of errors and, with concurrence of the tenderer, 
shall be considered as binding upon the tenderer.  If the tenderer does not 
accept the corrected amount, the tender may be rejected and the Tender 
Security may be forfeited in accordance with clause 13. 

 

25 Conversion to Single Currency 
 

25.1 For compensation of tenders, the tender price shall first be broken down into the 
respective amounts payable in various currencies by using the selling rate or rates of 
the Central Bank of Kenya ruling on the date twenty eight (28) days before the final 
date for the submission of tenders. 
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25.2 The Employer will convert the amounts in various currencies in which the tender is 
payable (excluding provisional sums but including Dayworks where priced 
competitively) to Kenya Shillings at the selling rates stated in clause 25.1. 

 

26 Evaluation and Comparison of Tenders 
 

26.1 The Employer will evaluate only tenders determined to be substantially responsive to 
the requirements of the tender documents in accordance with clause 23. 

 

26.2 In evaluating tenders, the Employer will determine for each tender the evaluated 
tender price by adjusting the tender price as follows: 

 

(a) Making any correction for errors pursuant to clause 24. 
 

(b) Excluding Provisional Sums and provision, if any, for Contingencies in the Bills 
of Quantities, but including Day works where priced competitively. 

 

26.3 The Employer reserves the right to accept any variation, deviation or alternative offer. 
Variations, deviations, alternative offers and other factors which are in excess of the 
requirements of the tender documents or otherwise result in the accrual of unsolicited 
benefits to the Employer, shall not be taken into account in tender evaluation. 

 

26.4 Price adjustment provisions in the Conditions of Contract applied over the period of 
execution of the Contract shall not be taken into account in tender evaluation. 

 
26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in relation to 

the Employer’s estimate of the items of work to be performed under the Contract, the 
Employer may require the tenderer to produce detailed price analyses for any or all 
items of the Bills of Quantities, to demonstrate the relationship between those prices, 
proposed construction methods and schedules.  After evaluation of the price analyses, 
the Employer may require that the amount of the Performance Security set forth in 
clause 29 be increased at the expense of the successful tenderer to a level sufficient to 
protect the Employer against financial loss in the event of subsequent default of the 
successful tenderer under the Contract. 

 

26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the 
share capital shall be allowed a 10% preferential bias provided that they do not sub-
contract work valued at more than 50% of the Contract Price excluding Provisional 
Sums to a non-indigenous sub-contractor. 

 

AWARD OF CONTRACT 

27 Award 
 

27.1 Subject to clause 27.2, the Employer will award the Contract to the tenderer whose 
tender is determined to be substantially responsive to the tender documents and who 
has offered the lowest evaluated tender price subject to possessing the capability and 
resources to effectively carry out the Contract Works. 
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27.2 The Employer reserves the right to accept or reject any tender, and to annual the 
tendering process and reject all tenders, at any time prior to award of Contract, 
without thereby incurring any liability to the affected tenderers or any obligation to 
inform the affected tenderers of the grounds for the Employer’s action. 

 

28 Notification of Award 
 

28.1 Prior to the expiration of the period of tender validity prescribed by the Employer, 
the Employer will notify the successful tenderer by cable, telefax or telex and 
confirmed in writing by registered letter that his tender has been accepted.  This letter 
(hereinafter and in all Contract documents called “Letter of Acceptance”) shall name 
the sum (hereinafter and in all Contract documents called “the Contract Price”) which 
the Employer will pay to the Contractor in consideration of the execution and 
completion of the Works as prescribed by the Contract. 

  

28.2 Notification of award will constitute the formation of the Contract. 
 

28.3 Upon the furnishing of a Performance Security by the successful tenderer, the 
unsuccessful tenderers will promptly be notified that their tenders have been 
unsuccessful. 

 

28.4 Within twenty eight [28] days of receipt of the form of Contract Agreement from the 
Employer, the successful tenderer shall sign the form and return it to the Employer 
together with the required Performance Security. 

 

29 Performance Guarantee 
 

29.1 Within twenty eight [28] days of receipt of the notification of award from the 
Employer, the successful tenderer shall furnish the Employer with a  
Performance Security in an amount stated in the Appendix to Instructions to 
Tenderers. 

 

29.2 The Performance Security to be provided by the successful tenderer shall be an 
unconditional Bank Guarantee issued at the tenderer’s option by an established and a 
reputable Bank approved by the Employer and located in the Republic of Kenya and 
shall be divided into two elements namely, a performance security payable in foreign 
currencies (based upon the exchange rates determined in accordance with clause 35.4 
of the Conditions of Contract) and a performance security payable in Kenya Shillings. 
The value of the two securities shall be in the same proportions of foreign and local 
currencies as requested in the form of foreign currency requirements. 

 

29.3 Failure of the successful tenderer to lodge the required Performance Security shall 
constitute a breach of Contract and sufficient grounds for the annulment of the award 
and forfeiture of the Tender Security and any other remedy under the Contract the 
Employer may award the Contract to the next ranked tenderer. 
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30 Advance Payment 
 

An advance payment, if approved by the Employer, shall be made under the Contract, if 
requested by the Contractor, in accordance with clause 23.7 of the Conditions of Contract.  The 
Advance Payment Guarantee shall be denominated in the proportion and currencies named in 
the form of foreign currency requirements.  For each currency, a separate guarantee shall be 
issued.  The guarantee shall be issued by a bank located in the Republic of Kenya, or a foreign 
bank through a correspondent bank located in the Republic of Kenya, in either case subject to the 
approval of the Employer. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 

1) ADD TO CLAUSE 2.1  
Change to read, “This invitation to tender is open to all tenderers eligible as per the tender 
invitation notice” 

2) ADD TO CLAUSE 4.1  

The site for the proposed works is located at Meru Town, Meru County. 

3) OMIT 

Clauses 4.3, 5.1 (a), (d), (f), (h), (i), (j), 10.4, 10.5, 11.2, 11.4,15, 25, 26.6, 30 

4) MODIFY CLAUSE 5.1(h) 

Form of agreement shall be as the Kenya Association of Building and Civil Engineering 
Contractors (KABCEC) 

5) MODIFY CLAUSE 10.5 
Clause 47 is not part of the Conditions of Contract Part II. 

6) ADD TO CLAUSE 13.1 
Amount of tender surety shall be Kshs. 250,000.00 (Valid for 150 days from the date of tender 
opening) 

7) ADD CLAUSE 13.2 
The tender surety can also be an insurance bond from a reputable insurance company in the current list of 
authorized insurance companies issued by the Public Procurement Oversight Authority (PPOA). Tender 
security shall be valid for 150 days from the date of tender opening, the tender surety expiry date and 
tender opening date being inclusive. 

8) MODIFY CLAUSE 16 & 17 
Only one document (THE ORIGINAL) is to be filled, signed, sealed and submitted. 

9) ADD TO CLAUSE 17.2 

The name and address of employer’s representative for the purposes of submission of tender is as 
per tender invitation notice. 

10)  ADD TO CLAUSE 20 

The tender opening date and time is as stated in the tender invitation notice. 

11)  ADD TO CLAUSE 24 
i) In the event of a discrepancy between the tender amount as stated in the form of Tender and the 

corrected tender figure in the Main summary of the Bills of Quantities, the amount as stated in the 
Form of Tender shall prevail 

ii) The Error correction factor shall be computed by expressing the difference between the amount 
and the corrected tender sum as a percentage of the corrected sub-contract works (i.e. corrected 
tender sum less P.C; and Provisional Sums) 

iii) The Error correction factor shall be applied to all sub-contract works (as a rebate or addition as the 
case may be) for the purposes of valuations for Interim Certificates and valuation of variations. 

12)  CLAUSE 28.4  
Replace ‘’Twenty Eight (28) days’’ with ‘Twenty One (21) days’’   

13)  ADD TO CLAUSE 29.1  
Replace ‘’Twenty Eight (28)’’ with ‘Twenty One (21)’’. Amount of performance security shall 
be five per cent (5%) 

14)  ADD TO CLAUSE 29.2 
Performance security shall not be divided in two elements and shall be payable in Kenya 
Shillings Only. 

15)  ADD TO CLAUSE 26. 
The evaluation criteria in Appendix Pages A16 – A23 shall form part of the evaluation. 
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TENDER EVALUATION CRITERIA 
After tender opening, the tenders will be evaluated in 4 stages, namely: 

1. Preliminary Evaluation; 
2. Technical Evaluation; 
3. Financial Evaluation; and 
4. Recommendation for Award. 

 
STAGE 1: PRELIMINARY EVALUATION 

 
This stage of evaluation shall involve examination of the mandatory requirements as set out in the 
Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the 
bid document.  
 
These conditions shall include the following:  

i) Company Certificate of incorporation/registration; 
ii) Current category of Registration with National Construction Authority (NCA 5 and 

above in relevant Category of Works); 
iii) Current Class of Licenses with the relevant statutory bodies e.g. Energy Regulatory 

Commission, Communication Authority of Kenya, County Governments, Water 
Management Boards etc. where applicable; 

iv) Proof of payment for tender document if required; 
v) The bid has been submitted in the format required by the procuring entity (the bid 

should be submitted complete with all the sections as issued by the procuring entity); 
vi) Provision of a tender security that is in the required format, amount and that the tender 

security is valid for the period required; 
vii) Duly filled Form of Tender; 
viii) Valid Tax Compliance Certificate; 
ix) Duly filled Confidential Business Questionnaire; 
x) Duly signed Statement of Compliance;  
xi) The required number of copies of the Bid have been submitted, and all required 

documents and information have been submitted as stipulated in the tender, 
advertisement/Invitation letter; 

xii) Signed Pre-tender site visit form if pre-tender site visit is required; 
xiii)  Proof of authorization shall be furnished in the form of a written power of attorney 

which shall accompany the tender if the signatory to the tender is not a director of the 
company (provide name and attach proof of citizenship of the signatory to the Tender). 
Provide also Form CR12 from the Registrar of Companies. 

 
Note: 

a) The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to Tenderers 
which states as follows: 

 Clause 13.1 of Instruction to Tenderers, “the tenderers shall furnish as part of his 
tenders a Bid surety in the amount stated in the tender document in the Appendix to 
Instructions to Tenderers”. 

 Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety shall be in 
Kenya shillings and be in form of a certified cheque, bank draft, an irrevocable letter 
of credit or a guarantee from a reputable Bank/ Insurance approved by PPRA located 
in the Republic of Kenya. The format of the surety shall be in accordance with the 
sample form included in the tender documents and the tender surety shall be valid for 
150 days from the date of tender opening”. 
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 Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a 
substantially responsive tender is one which conforms to all terms and condition and 
specifications of the tender document without material deviation or reservation and 
has a valid Bank/Insurance guarantee”. 

 
b) The employer/procuring entity may seek further clarification/confirmation if necessary to 

confirm authenticity/compliance of any condition of the tender. Further, in case of a 
discrepancy between the amounts stated in the appendix to Instructions to Tenderers in 
Section A of this tender document and the one stated in the tender advertisement or 
invitation letter, the bid security shall be taken as the amount in the tender advertisement/ 
letter of invitation. 

 
The tenderers who do not satisfy any of the above mandatory requirements shall be considered Non-
Responsive and their tenders will not be evaluated further. 
 
STAGE 2: TECHNICAL EVALUATION 
 
The tender document shall be examined based on clause 2.2 of the Instructions to Tenderers which 
states as follows: 
 
In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to provide 
evidence for eligibility of the award of the tender by satisfying the employer of their eligibility under 
sub clause 2.1 of Instructions to Tenderers and their capability and adequacy of resources to 
effectively carry out the subject contract.  
In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the tenderers shall be 
required; 
 
a) To fill the Standard Forms provided in the bid document for the purposes of providing the 

required information. The tenderers may also attach the required information if they so desire; 
b) To supply equipment/items which comply with the technical specifications set out in the bid 

document.  In this regard, the bidders shall be required to submit relevant technical 
brochures/catalogues with the tender document, highlighting the Catalogue Numbers of the 
proposed items using a marker pen. Such brochures/catalogues should indicate comprehensive 
relevant data of the proposed equipment/items which should include but not limited to the 
following: 
(i) Standards of manufacture; 
(ii) Performance ratings/characteristics; 
(iii) Material of manufacture; 
(iv) Electrical power ratings; and 
(v) Any other necessary requirements so as to comply with the bid technical specifications 

(Specify). 
 

The bid will then be analyzed, using the information in the technical brochures, to determine 
compliance with the technical specifications for the works as indicated in the tender document. 
The tenderer shall also fill in the Technical Schedule as specified in the tender document for 
Equipment and Items indicating the Country of Origin, Model/Make/Manufacturer and catalogue 
numbers of the Items/Equipment they propose to supply.  
 
N/B: The Bidder should provide a Manufacturer’s Authorization Letter for the LIFTS being offered 
by the bidder.  
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The award of points considered in this section shall be as shown below: 
  
PARAMETER                                             MAXIMUM POINTS 
 
(i) Compliance with Technical Specifications……………….…… ……….…….40 

(ii) Tender Questionnaire…………………………………………………..…….….3 

(iii) Key personnel……………………………………………………… …….….….12 

(iv) Contract Completed in the last Five (5) years…………………… ………..….9 

(v) Schedules of on-going projects…………………………………………….…....4 

(vi) Schedules of contractors equipment…………………………………….……..12 

(vii)   Audited Financial Report for the last 3 years…………………………......….6 

(viii)   Evidence of Financial Resources…………………………………………….….9 

(ix)   Name, Address and Telephone of Banks (Contractor to provide)…….……3 

(x)   Litigation History…………………………………………………………….…..2 

               
              TOTAL                              100 

 
 
The pass-mark under the Technical Evaluation is 70 percent. 
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The detailed scoring plan shall be as shown in table 1. 
 
TABLE 1: Assessment for Eligibility 

 
Item Description Points 

Scored 
Max. Point 

1 Compliance with Technical Specifications 
 Compliant ---------------------------------------------------------------------40 
 Non-compliant-----------------------------------------------------------------0 

 
Compliance with Key Technical Specifications 
 

 
Item 

 
Tender Specifications 

 
Compliant/ 

Non-compliant 

1.0 Lift Drive Motor type and 
Size (KW - VVVF) 

 

2.0 Lift Machine Type   

3.0 Power Factor   

4.0 Lift Capacity (KG / No. of 
Passengers)  

 

5.0 Lift Speeds   

6.0 Control System   

7.0 Complete F/20 and 21 
Forms  

 

8.1 Brochure with Relevant 
Data   

 

9.0 Door Landing Center   

9.1 Landing Door Dimensions  

10.0 Manufacturer’s Authority  

11.0 Material Build Stainless Steel  

12.0 Power Rating 
(voltage, phases, frequency) 

 

13.0 Shaft Sizes   

14.0 Car Sizes   

Total 40 Marks if Compliant OR 0 Mark if Non- 
Compliant in any of the areas. 

 
(Note: Tender Evaluation Committee to carryout analysis showing 
how decision on this requirement has been arrived at. Attach analysis 
on this as an Appendix) 
 

  
40 
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Item Description Points 
Scored 

Max. Point 

2 Tender Questionnaire Form 
 Completely filled -------------------------------------------------------------3 
 Not filled ------------------------------------------------------------------------0 

 

  
3 

3 Key Personnel (Attach evidence)    
 
 
 
 
 
 
 
 
 
 

12 

Director of the firm 

 Holder of degree in relevant Engineering field----------------------- 4 
 Holder of diploma in relevant Engineering field----------------------3 
 Holder of certificate in relevant Engineering field--------------------2 
 Holder of trade test certificate in relevant Engineering field------1 
 No relevant certificate---------------------------------------------------------0 

 

  
 

4 

At least 1No. degree/diploma holder of key personnel in relevant field 
 With over 10 years relevant experience--------------------------------4 
 With over 5 years relevant experience----------------------------------2 
 With under 5 years relevant experience -------------------------------1 

  
 

4 

At least 1No certificate holder of key personnel in relevant field 
 With over 10 years relevant experience------------------------------- 2 
 With over 5 years relevant experience ------------------------------- 1 
 With under 5 years relevant experience ----------------------------0.5 

 

  
 
2 

At least 2No artisan (trade test certificate in relevant field) 
 Artisan with over 10 years relevant experience----------------------2 
 Artisan with under 10 years relevant experience --------------------1 
 Non skilled worker with over 10 years relevant experience-----0 

  
 
2 

 
 

4 Contracts completed in the last five (5) years (Max of 3No. Projects)- 
Provide Evidence 

 Project of similar nature, complexity or magnitude------------------3 
 Project of similar nature but of lower value than the one in 

consideration----------------------------------------------------------------------2 
 No completed project of similar nature----------------------------------0 

 

 
 
 

 
 
9 
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Item Description Points 
Scored 

Max. Point 

5 On-going projects – Provide Evidence 
 No Project of similar nature, complexity and magnitude -

----------------------------------------------------------------------------- 4 
 Three and below Projects of similar, nature complexity 

and magnitude –------------------------------------------------------3 
 Four and above Projects of similar nature, complexity 

and magnitude ------------------------------------------------------- 2 

  
 
4 

6 Schedule of contractors equipment  and transport (proof or 
evidence of ownership/Lease) 

  
 

6 

 
 
 

12 
 a) Relevant Transport (at least 3No. each 2mks) 

 Means of transport (Vehicle)-------------------------------------6  
 No means of transport---------------------------------------------0 

   b) Relevant Equipment (at least 6No. each 1mks) 
 Has relevant equipment for work being tendered--------6 
 No relevant equipment for work being tendered--------0 

  
6 

7 Financial report    
 
 
6 

 a) Audited financial report (last three (3) years)  

 Average Annual Turn-over equal to or greater than the cost 
of the project --------------------------------------------------------------6 

 Average Annual Turn-over above 50% but below 100% of 
the cost of the project --------------------------------------------------3 

 Average Annual Turn-over below 50% of the cost of the 
project -----------------------------------------------------------------------1 

b) Evidence of Financial Resources (cash in hand, lines of 
credit, over draft facility etc.) 

 Has financial resources to finance the projected monthly 
cash flow* for three months -----------------------------------------9 

 Has financial resources equal to the projected monthly cash 
flow*-------------------------------------------------------------------------6 

 Has financial resources less the projected monthly cash 
flow*--------------------------------------------------------------------------3 

 Has not indicated sources of financial resources ---------------0 

  
 
9 

8 Name, Address and Telephone of Banks (Contractor to 

provide) 

 Information Provided-----------------------------------------3 
 No Information Provided-----------------------------------0  

  
 

3 
 

9 Litigation History 

 Duly Filled --------------------------------------------------------2 
 Not filled ----------------------------------------------------------0 

  
 

2 
 

 TOTAL  100 

 
Any bidder who scores 70% and above shall be considered for further evaluation. 

 
*Monthly Cash Flow =Tender Sum/Contract Period 
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STAGE 3 - FINANCIAL EVALUATION 
 
Upon completion of the technical evaluation a detailed financial evaluation shall follow.  
 
The evaluation shall be in three stages  

a) Determination of Arithmetic errors 
b) Comparison of Rates; and 
c) Consistency of the Rates. 

 
A) Determination of Arithmetic Errors 
Arithmetic Errors will be corrected by the Procuring Entity as follows:  

 
i) In the event of a discrepancy between the tender amount as stated in the form 

of Tender and the corrected tender figure in the Main summary of the Bills of 
Quantities, the amount as stated in the Form of Tender shall prevail.  Pursuant 
to Section 82 of the Public Procurement and Asset Disposal Act 2015, the 
tender sum as submitted and read out during the tender opening shall be 
absolute and final and shall not be the subject of correction, adjustment or 
amendment in any way by any person or entity; 
 
If, in the opinion of the Tender Evaluation Committee, the arithmetic error is 
substantial and is to the disadvantage of the bidder under consideration, then 
the bidder under consideration shall be notified in writing for concurrence of 
such an error.  If such a bidder does not concur with the error, then the bidder 
shall be considered financially non-responsive and disqualified from further 
analysis.  

 
ii) Error correction factor shall be computed by expressing the difference between 

the amount and the corrected tender sum as a percentage of the corrected 
contract works (i.e. corrected tender sum less P.C; and Provisional Sums); 

 
iii) The Error correction factor shall be applied to all contract works (as a rebate or 

addition as the case may be) for the purposes of valuations for Interim 
Certificates and valuation of variations. 

 

B) Comparison of rates 
Items that are underpriced or overpriced may indicate potential for non-delivery and 
front loading respectively. The committee shall promptly write to the tenderer asking for 
detailed breakdown of costs for any of the quoted items, relationship between those 
prices, proposed construction/installation methods and schedules.  
 
The evaluation committee shall evaluate the responses and make an appropriate 
recommendation to the procuring entity giving necessary evidence. Such 
recommendations may include but not limited to: 
 
 
 
 

 
A-22 

 
 

 



a) Recommend no adverse action to the tenderer after a convincing response; 
 

b) Employer requiring that the amount of the performance bond be raised at the 
expense of the successful tenderer to a level sufficient to protect the employer 
against potential financial losses; 

 
c) Recommend non-award based on the response provided and the available 

demonstrable evidence that the scope, quality, completion timing, 
administration of works to be undertaken by the tenderer, would adversely be 
affected or the rights of the employer or the tenderers obligations would be 
limited in a substantial way. 

 
C) Consistency of the Rates 
 
The evaluation committee will compare the consistency of rates for similar items and note all 
inconsistencies of the rates for similar items. 
 
 
STAGE 4 - RECOMMENDATION FOR AWARD 
 
The successful bidder shall be the tenderer with the lowest evaluated tender price. 
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SECTION B 

 
 

CONDITIONS OF CONTRACT 
 

AND 
 

SUB-CONTRACT AGREEMENT 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONDITIONS OF CONTRACT 
 

1.0 Definitions 
 

1.1 In this contract, except where context otherwise requires, the following terms shall be 
interpreted as indicated; 
 
“Bills of quantities” means the priced and completed bill of quantities forming part of the 
tender. 
 
“Compensation Events” are those defined in clause 24 hereunder 
 
“Completion date” means the date of completion of the works as certified by the Project 
Manager, in accordance with Clause 31. 
 
“The Contract” Means the agreement entered into between the Employer and the 
Contactor as recorded in the Agreement Form and signed by the parties including all 
attachments and appendices thereto and all documents incorporated by reference therein to 
execute, complete, and maintain the Works, 

 
“The Contractor” refers to the person or corporate body whose tender to carry out the 
Works has been accepted by the Employer. 
 
“The Contractor’s Tender” is the completed tendering document submitted by the 
Contactor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
“Days” are calendar days; “months” are calendar months. 
 
“Defects” is any piece of work not completed in accordance with the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by project Manager upon 
correction of defects by the Contractor. 

   
“The Defects Liability Period” is the period named in the Contract Data and calculated from 
the Completion Date. 
 
“Drawings” include calculations and other information provided or approved by the Project 
Manager for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for labour and the 
associated materials and plant. 

 
 “Employer” or the “procuring entity” as defined in the Public Procurement Regulations (i.e. 
Central or Local Government administration, Universities, Public Institutions and 
Corporations, etc. is the party who employs the Contractor to carry out the Works. 
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“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for 
the execution of the Works. 
 
“The intended completion date” is the date on which it is intended that the Contractor shall 
complete the works. The intended Completion Date may be revised only by the Project 
manager by issuing an extension of time or acceleration in the Works. 
 
“Materials” are all supplies, including consumables, used by the Contractor for incorporation 
in order. 
 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical or 
biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions of Contract (or any 
other competent person appointed by the Employer and notified to the Contractor, to act in 
replacement of the Project Manager) who is responsible for supervising the execution of the 
Works and administering the Contract and shall be an “Architect” or a “Quantity Surveyor 
registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 
registered under Engineers Registration Act Cap 530. 

 
“Site” means the place or places where the permanent Works are to be carried out including 
workshops where the same is being prepared. 
 
“Site Investigation Reports” are those reports that may be included in the tendering 
documents which are factual and interpretative about the surface and subsurface conditions 
at the Site. 
 
“Specifications” means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 
 
“Start Date” is the date when the Contractor shall commence execution of the Works. 
 
“A Sub-contractor” is a person or corporate body who has a Contract    with 
the Contractor to carry out a part of the Work in the Contract, which   
includes Work on the Site. 
 
“Temporary works” are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 
 
“Employer’s Representative” is the person appointed by the Employer and notified to the 
Contractor for the purpose of supervision of the Works. 
 
“A Variation” is an instruction given by the Employer’s Representative which varies the 
Works. 

 
“The Works” are what the Contract requires the Contractor to construct, install, and 
turnover to the Employer. 
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2.0 Interpretation 
 

2.1 In interpreting the Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around.  Headings have no significance.  Words have 
their normal meaning in English Language unless specifically defined.  The Project Manager 
will provide instructions clarifying queries about these Conditions of Contract. 
 

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference in 
the Conditions of Contract to the Works, the Completion Date and the Intended Completion 
Date apply to any section of the Works (other than references to the Intended Completion 
Date for the whole of the Works). 
 

2.3 The following documents shall constitute the Contract documents and shall be interpreted in 
the following order of priority; 
 

(1) Agreement, 
(2) Letter of acceptance, 
(3) Contractor’s Tender, 
(4) Appendix to Conditions of Contract, 
(5) Conditions of Contract, 
(6) Specifications, 
(7) Drawings, 
(8) Bills of Quantities, 
(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the contract. 
 
Immediately after the execution of the contract, the Project Manager shall furnish both the 
Employer and the Contractor with two copies each of all the Contract documents. Further, as 
and when necessary the Project manager shall furnish the Contractor {always with a copy to 
the Employer) with three ({3} copies of such further drawings or details or descriptive 
schedules as are reasonably necessary either to explain or amplify the Contract drawings or to 
enable the Contractor to carry out and complete the Works in accordance with these 
Conditions. 
 

3.0 Language and Law 
 

3.1 Language of Contract and the law governing the Contract shall be English language and the 
Laws of Kenya respective unless otherwise stated. 
 

4.0 Project Manager’s Decision 
 

4.1 Except where otherwise specifically stated, the Project Manager will decide contractual 
matters between the Employer and the Contract in the role representing the Employer. 

 
5.0 Delegation 

 
5.1 The Project manager may delegate any of his duties and responsibilities to others after 

notifying the Contractor. 
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6.0 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  A notice shall be 
effective only when it is delivered. 

 
 

7.0 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not 
assign the Contract without the approval of the Employer in writing.  Subcontracting shall 
not alter the Contractor’s obligations. 

 
8.0 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities etc. as listed in the Appendix to Conditions of Contract and also with the Employer, 
as per the directions of the Project Manager.  The Contractor shall also provide facilities and 
services for them.  The employer may modify the said List of Other Contractors etc., and 
shall notify the Contractor of any such modification. 
 

9.0 Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Qualification Information, to 
carry out the functions stated in the said information or other personnel approved by the 
Project Manager.  The Project Manager will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are substantially equal to or better 
than those of the personnel listed in the Qualification Information.  If the Project Manager 
asks the Contractor to remove a person who is a member of the Contractor’s staff or work 
force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 
Seven days and has no further connection with the Work in the Contract. 
 

10.0 Works 
 

10.1 The Contractor shall construct and install the works in accordance with the Specifications and 
Drawings.  The Works may commence on the Start Date and shall be carried out in 
accordance with the Program submitted by the Contractor, as updated with the approval of 
the Project Manager, and complete them by the Intended Completion Date. 

 

11.0 Safety and Temporary Works 
 

11.1 The Contractor shall be responsible for the design of temporary works.  However before 
erecting the same, he shall submit his designs including specifications and drawings to the 
Project Manager and to any other relevant third parties for their approval.  No erection of 
temporary works shall be done until such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of 
the Temporary works and all drawings prepared by the Contractor for the execution of the 
temporary or permanent works, shall be subject to prior approval by the Project Manager 
before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 
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12.0 Discoveries 
 

12.1 Anything of historical or other interest or of significant value unexpectedly discovered on Site 
shall be the property of the Employer. The Contractor shall notify the Project Manager of 
such discoveries and carry out the Project manager’s instructions for dealing with them. 

 

13.0 Work Program 
 

13.1 Within the time stated in the appendix to Conditions of Contract, the Contractor shall submit 
to the Project Manager for approval a program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. An update of the program shall be a 
program showing the actual progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work, including any changes to the sequence of the 
activities. The Contractor shall submit to the Project Manager for approval an updated 
program at intervals no longer than the period stated in the Appendix to Conditions of 
Contract. If the Contractor does not submit an updated program within this period, the 
Project Manager may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until the next payment after the 
date on which the overdue program has been submitted. The Project Manager’s approval of 
the program shall not alter the Contractor’s obligations.  The Contractor may revise the 
program and submit it to the Project Manager again at any time.  A revised program shall 
show the effect of Variations and Compensation Events. 

 

14.0 Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If possession of 
a part is not given by the date stated in the Appendix to Conditions of Contract, the 
Employer will be deemed to have delayed the start of the relevant activities, and this will be 
Compensation Event. 

 

15.0 Access to Site 
 

15.1 The Contractor shall allow the Project manager and any other person authorized by the 
Project Manager, access to the Site and to any place where work in connection with the 
Contract is being carried out or is intended to be carried out. 

 

16.0 Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in accordance 
with the Contract. 

 

17.0 Extension of Acceleration of Completion Date 
 

17.1 The Project manager shall extend the Intended Completion Date if a Compensation Event 
occurs or a variation is issued which makes it impossible for completion to be achieved by 
the Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work, which would cause the Contractor to incur additional cost.  
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The Project Manager shall decide whether and by how much to extend the Intended 
Completion Date with 21 days of the Contractor asking the Project Manager in writing for 
a decision upon the effect of a Compensation Event or variation and submitting full 
supporting information.  If the Contractor has failed to give early warning of a caused by 
such failure shall not be considered in assessing the new (extended) Completion Date. 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the Employer  
 

18.0 Management Meetings 
 

18.1 A Contractor management meeting shall be held monthly and attended by the Project 
Manager and the Contractor.  Its business shall be to review the plans for the remaining 
Work and to deal with matters raised in accordance with the early warning procedure.  The 
Project manager shall record the minutes of management meetings and provide copies of the 
same to those attending the meeting and the Employer.  The responsibility of the parties for 
actions to be taken shall be decided by the Project manager either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 

 

19.0 Early Warning 
 

19.1 The Contractor shall warn the Project at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the Work increase the 
Contract Price or delay the execution of the Works.  The Project Manager may required the 
Contractor to provide an estimate of the expected effect of the future event or circumstance 
on the Contract Price and Completion Date.  The estimate shall be provided by the 
Contractor as soon as reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making and considering 
proposals on how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the Work and in carrying out any resulting instruction of the Project 
Manager. 

 

20.0 Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of any 
defects that are found.  Such inspection shall not affect the Contractor’s responsibilities. The 
Project Manager may instruct the Contractor to search for a defect and to uncover and test 
any work that the Project manager considers may have defects. Should the defect be found, 
the cost of uncovering and making good shall be borne by the Contractor.  However, if there 
is no defect found, the cost of uncovering and making good shall be treated as a variation 
and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects before the end of the 
Defect Liability Period, which begins at completion, and is defined in the Appendix to 
Conditions of contract.  The Defects Liability Period shall be extended for as long as defects 
remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within 
the length of time specified by the Project Manager’s notice.  
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If the Contractor has not corrected a defect within the time specified in the Project 
Manager’s notice, the Project Manager will assess the cost of having the defect corrected 
by other parties and such cost shall be treated as a variation and be deducted from the 
Contract Price. 

 

21.0 Bills of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 
commissioning of the work to be done by the Contractor.  The Contractor will be paid for 
the quantity of the work done at the rate in the Bills of Quantities for each item. 

 

21.2 If the final quantity of the work done differs from the quantity in the Bills of Quantities for 
the particular item by more than 25 percent and provided the change exceeds 1 percent of 
the Initial Contractor price, the Project Manager shall adjust the rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project manager with a 
detailed cost breakdown of any rate in the Bills of Quantities. 

 

22.0 Variations 
 

22.1 All variations shall be included in updated programs produced by the Contractor. 
 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 
variations when requested to do so.  The Project Manager shall assess the quotation, which 
shall be given within seven days of the request or within any longer period as may be stated 
by the Project Manager and before the Variation is ordered. 

 

22.3 If the work in the variation corresponds with an item description in the Bills of Quantities 
and if in the opinion of the Project Manager, the quantity of work is not above the limit 
stated in Clause 21.2 or the timing of its execution does not cause the cost per unit of 
quantity to change, the rate in the Bills of Quantities shall be used to calculate the value of 
the variation.  If the cost per unit of quantity changes, or if the nature or timing of the work 
in the variation do not correspond with items in the Bills of Quantities, the quotation by the 
contractor shall be in the form of new rates for the relevant items of work. 

 

22.4 If the Contractor’s quotation is unreasonable, the Project manager may order the variation 
and make a change to the Contract Price, which shall be based on the Project Manager’s own 
forecast of the effects of the variation on the Contractor’s cost 

 

22.5 If the Project Manager decides that the urgency of varying the work would prevent a 
quotation being given and considered without delaying the works, no quotation shall be 
given and the variation shall be treated as a Compensation Event. 

 

22.6 The Contractor shall not be entitled to additional payment for cost that could have been 
avoided by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with an 
updated cash flow forecast. 
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23.0 Payment Certificates, Currency of Payments and Advance Payments  
 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment giving 
sufficient details of the Work done and materials on Site and the amounts which the 
Contractor considers himself to be entitles to.  The Project Manager shall check the monthly 
application and certify the amount to be paid to the Contractor within 14 days.  The value of 
work executed and payable shall be determined by the Project Manager. 

 

23.2 The value of work executed shall comprise the value of the quantities of the items in the Bills 
of Quantities completed; materials delivered on site, variations and compensation events.  
Such materials shall become the property of the Employer once the Employer has paid the 
Contractor for their value.  Thereafter, they shall not be removed from site without the 
Project Manager’s instructions except for use upon the works. 

 

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the 
Contractor the amounts certified by the Project Manager within 30 days of the date of issue 
of each certificate.  If the Employer makes a late payment, the Contractor shall be paid 
simple interest on the late payment in the next payment.  Interest shall be calculated on the 
basis of number of days delayed at a rate three percentage points above the Central Bank of 
Kenya’s average rate for base lending prevailing as of the first day the payment becomes 
overdue. 

 

23.4 If an amount certified is increased in a later certificate of a result of an award by an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
clause.  Interest shall be calculated from the date upon which the increased amount would 
have been certified in the absence of dispute. 

 

23.5 Items of the works for which no rate or price has been entered in will not be paid for by the 
Employer and shall be deemed covered by other rates and prices in the Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the contractor shall be 
made in Kenya Shillings and foreign currency in the proportion indicated in the tender, or 
agreed prior to the execution of the Contract Agreement and indicated therein.  The rate of 
exchange for the calculation of the amount of foreign currency payment shall be the rate of 
exchange indicated in the Appendix to Conditions of Contract. If the contractor indicated 
foreign currencies for payment other than the currencies of the countries of origin of related 
goods and services, the Employer reserves the right to pay the equivalent at the time of 
payment in the currencies of the countries of such goods and services. The Employer and the 
Project manager shall be notified promptly by the Contractor of any changes in the expected 
foreign currency requirements of the Contractor during the execution of the works as 
indicated in the Schedule of Foreign Currency Requirements and the foreign and local 
currency portions of the balance of the Contract Price shall then be amended by agreement 
between Employer and the Contractor in order to reflect appropriately such changes. 
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23.7 In the event that an advance payment is granted, the following shall apply: - 
a) On signature of the Contract, the Contractor shall at his request, and 

without furnishing proof of expenditure, be entitled to an advance of 10% 
(ten percent) of the original amount of the contract.  The advance shall not 
be subject to retention money. 

b) No advance payment may be made before the Contractor has submitted 
proof of the establishment of deposit or a directly liable guarantee 
satisfactory to the Employer in the amount of the advance payment. The 
guarantee shall be in the same currency as the advance. 

c) Reimbursement of the lump sum advance shall be made by deductions 
from the Interim payments and where applicable from the balance owing 
to the contractor. Reimbursement shall begin when the amount of the 
sums due under the Contract reaches 20% of the original amount of the 
contract. It shall have been completed by the time 80% of this amount is 
reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by means 
of the formula: 

  R = A (X1 – X11) 

     80 – 20 

Where: 

  R = the amount to be reimbursed 

   

A       = the amount of the advance which has been 
granted 

 

X1           = the amount of proposed cumulative payments as 
a percentage of the original amount of the 
Contract.  This will exceed 20% but not exceed 
80%. 

 
X11           = the amount of the previous cumulative 

payments as a percentage of the original amount 
of the Contract.  This figure will be below 80% 
but not less than 20%. 

 
d) With each reimbursement the counterpart of the directly liable guarantee 

may be reduced accordingly. 
 

24.0 Compensation Events 
 

24.1 The following issues shall constitute Compensation Events. 
 

a) The Employer does not give access to a part of the site by the Site Possession Date 
stated in the Appendix to Conditions of Contract. 
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b) The Employer modifies the List of Other Contractors, etc., in a way that affects the 
Work of the Contractor under the Contract. 

 
c) The Project Manager orders a delay or does not issue drawings, specifications or 

instructions required for execution of the works on time. 
 

d) The Project Manager instructs the contractor to uncover or to carry out additional 
tests upon the work, which is then found to have no defects. 

 

e) The Project Manager unreasonably does not approve a subcontract to be let. 
 

f) Ground conditions are substantially more3 adverse than could reasonably have 
been assume ed before issuance of the Letter of Acceptance from the information 
issued to tenderers (including the site investigation reports), from information 
available publicly and from a visual inspection of the site. 

 

g) The Project Manager gives an instruction for dealing with an unforeseen 
condition, caused by the Employer or additional works required for safety or 
other reasons. 

 

h) Other contractors, public authorities, utilities, or the Employer does not work 
within the dates and other constraints stated in the Contract, and they cause delay 
or extra cost to the Contractor. 

 

i) The effects on the Contractor of any of the Employer’s risks. 
 

j) The Project Manager unreasonably delays issuing a Certificate of Completion. 
 

k) Other compensation events described in the Contract or determined by the Project 
manager shall apply 

 
24.2 If a compensation event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased 
and/or the Intended Completion Date shall be extended.  The Project Manager shall decide 
whether and by how much the Contract Price shall be increased and whether and by how 
much the Intended Completion Date shall be extended. 

 

24.3 As soon as information demonstrating the effect of each compensation event upon the 
Contractor’s forecast cost has been provided by the Contract, it shall be assessed by the 
Project Manager, and the Contract Price shall be adjusted accordingly.  
 

24.4 If the Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast.  The Project Manager will 
assume that the Contractor will react competently and promptly to the event. 

 

24.5 The Contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or not 
having co-operated with the Project Manager. 
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24.6 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 
Appendix to Conditions of Contract. 

 

24.7 The Contractor shall give written notice to the Project Manager of his intention to make a 
claim within thirty days after the event giving rise to the claim has first arisen.  The claim shall 
be submitted within thirty days thereafter. 
Provided always that should the event giving rise to the claim of continuing effect, the 
Contractor shall submit an interim claim within the said thirty days and a final claim within 
thirty days of the end of the event giving rise to the claim. 

 

25.0 Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are 
changed between the date 30 days before the submission of tenders for the Contract and the 
date of Completion.  The adjustment shall be the change in the amount of tax payable by the 
Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of 
tender submission in calculating the cost to the Contractor of materials to be specifically 
imported (by express provision in the Contract Bills of Quantities or Specifications) for 
permanent incorporation in the Works. Unless otherwise stated in the Contract, if any time 
during the period of the Contract exchange rates shall be varied and this shall affect the cost 
to the Contractor of such materials, then the Project Manager shall assess the net difference in 
the cost of such materials.  Any amount from time to time so assessed shall be added to or 
deducted from the Contract Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been 
calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject 
to adjustment in the events specified there under; 

 

i) The price contained in the Contract Bills of Quantities shall be deemed to 
be based upon the rates of wages and other emoluments and expenses as 
determined by the Joint Building Council of Kenya (J.B.C.) and set out in 
the schedule of basic rates issued 30 days before the date for submission of 
tenders.  A copy of the schedule used by the Contractor in his pricing shall 
be attached in the Appendix to Conditions of Contract. 

 

ii) Upon J.B.C. determining that any of the said rates of wages or other 
emoluments and expenses are increased or decreased, then the Contract 
Price shall be increased or decreased by the amount assessed by the Project 
Manager based upon the difference, expressed as a percentage, between 
the rate set out in the schedule of basic rated issued 30 days before the 
date for submission or tenders and the rate published by the J.B.C. and 
applied to the quantum of labour incorporated within the amount of work 
remaining to be executed at the date of publication of such increase or 
decrease. 
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iii) No adjustment shall be made in respect of changes in the rates of wages 
and other emoluments and expenses which occur after the date of 
Completion except during such other period as may be granted as an 
extension of time under clause 17.0 of these Conditions. 

 

25.4 The price contained in the Contract Bills of Quantities shall be deemed to be based upon the 
basic prices of materials to be permanently incorporated in the works as determined by the 
J.B.C. and set out in the schedule of basic rates issued 30 days before the date for submission 
of tenders.  A copy of the schedule used by the Contractor in his pricing shall be attached in 
the Appendix to Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased then 
the Contract Price shall be increased or decreased by the amount to be assessed by the 
Project Manager based upon the difference between the price set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders and the rate published by the 
J.B.C. and applied to the quantum of the relevant materials which have not been taken into 
account in arriving at the amount of any interim certificate under clause 23 of these 
Conditions issued before the date of publication of such increase or decrease. 

 

25.6 No adjustment shall be made in respect of changes in basic prices of materials which occur 
after the date for Completion except during such other period as may be granted as an 
extension of time under clause 17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials 
included in the schedule of basic rate. 

 

26.0 Retention 
 

26.1 The Employer shall retain from the payment due to the Contractor the proportion stated in 
the Appendix to Conditions of Contract until Completion of the whole of the works.  On 
Completion of the whole of the works, half the total amount retained shall be repaid to the 
Contractor and the remaining half when the Defects Liability Period has passed and the 
Project manager has certified that all defects notified to the Contractor before the end of this 
period have been corrected. 

 

27.0 Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 
Appendix to Conditions of Contract for each day that the actual Completion Date is later 
than the Intended Completion Date.  The Employer may deduct liquidated damages from 
payments due to the Contractor.  Payment of liquidated damages shall not alter the 
Contractor’s liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Project Manager shall correct any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate.  The Contractor shall be paid interest on the 
overpayment, calculated from the date of payment to the date of repayment, at the rate 
specified in Clause 23.30. 
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28.0 Securities 
 

28.1 The Performance Security shall be provided to the Employer not later than the date specified 
in the Letter of Acceptance and shall be issued in an amount and form and by a reputable 
bank acceptable to the Employer, and denominated in Kenya shillings.  The Performance 
Security shall be valid until a date 30 days beyond the date of issue of the Certificate of 
Completion. 

 

29.0 Dayworks 
  

29.1 If applicable, the Day works rates in the Contractor’s tender shall be used for small additional 
amounts of work only when the Project Manager has given written instructions in advance 
for additional work to be paid for in that way. 

 

29.2 All work to be paid for as Day works shall be recorded by the Contractor on Forms 
approved by the Project Manager.  Each completed form shall be verified and signed by the 
Project manager within two days of the work being done. 

 

29.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 
 

30.0 Liability and Insurance 
 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the following are 
the Employer’s risks: 

 

a) The risk of personal injury, death or loss of or damage to property (excluding the 
works, plant, materials and equipment), which are due to; 

 

i) use or occupation of the site by the works or for the purpose of the 
works, which is the unavoidable result of the works, or 

ii) Negligence, breach of statutory duty or interference with any legal 
right by the Employer or by any person employed by or contracted to 
him except the Contractor. 

 

b) The risk of damage to the works, plant, materials, and equipment to the extent 
that it is due to a fault of the Employer or in Employer’s design, or due to war or 
radioactive contamination directly affecting the place where the works are being 
executed. 

 

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the risk of 
loss of or damage to the works, plant, and materials is the Employer’s risk except loss or 
damage due to; 

 

a) a defect which existed on or before the Completion Date. 
 

b) An event occurring before the Completion Date, which was not itself the 
Employer’s risk. 

 

c) The activities of the Contractor on the Site after the Completion Date. 
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30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of 
personal injury, death and loss of or damage to property (including, without limitation, the 
works, plant, materials, and equipment) which are not Employer’s risk are contractor’s risks. 

 

The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts 
stated in the Appendix to Conditions of Contract for the following events; 

 

a) loss of or damage to the works, plant and materials; 
b) loss of or damage to Equipment; 
c) loss of or damage to property (except the works, plant materials, and 

equipment) in connection with the Contract, and 
d) Personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the Project 
Manager for the Project Manager’s approval before the Start Date.  All such insurance shall 
provide for compensation required to rectify the loss or damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the Employer 
may effect the insurance which the Contractor should have provided and recover the 
premiums from payments otherwise due to the Contractor or, if no payment is due, the 
payment of the premiums shall be a debt due. 

 

30.6 Alterations to the terms of insurance shall not be made without the approval of the Project 
Manager.  Both parties shall comply with any conditions of insurance policies. 

 

31.0 Completion and Taking over 
 

31.1 Upon deciding that the works are complete, the Contractor shall issue a written request to 
the Project Manager to issue a Certificate of Completion of the works.  The Employer shall 
take over the site and the works within seven (7) days of the Project manager’s issuing a 
Certificate of Completion. 

 

32.0 Final Account 
 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total amount 
that the Contractor considers payable to him by the Employer under Contract before the end 
of the Defects Liability Period.  The Project Manager shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 30 days of receiving the 
Contractor’s account if it is correct and complete. If it is not, the Project Manager shall issue 
within 30 days a schedule that states the scope of the corrections or additions that are 
necessary.  If the final account is still unsatisfactory after it has been resubmitted, the Project 
Manager shall decide on the amount payable to the Contractor and issue a Payment 
Certificate. The Employer shall pay the Contractor the amount due in the Final certificate 
within 60 days. 
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33.0 Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract.  These fundamental breaches of Contract shall include, 
but shall not be limited to, the following; 

 

a) The Contractor stops work for 30 days when no stoppage of work is 
shown on the current program and the stoppage has not been authorized 
by the Project Manager. 

 

b) The Project Manager instructs the Contractor to delay the progress of the 
works, and the instruction is not withdrawn within 30 days. 

 

c) The Contractor is declared bankrupt or goes into liquidation other than for 
a reconstruction or amalgamation. 

 

d) A payment certified by the Project Manager is not paid by the Employer to 
the Contractor within 30 days (for Interim Certificate) or 60 days (for Final 
Certificate) of issue. 

 

e) the Project Manager gives notice that failure to correct a particular defect is 
a fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Project Manager. 

 

f) the Contractor does not maintain a security, which is required. 
 

33.2 When either party to the contract gives notice of Contract to the Project Manager for a cause 
other than those listed under Clause 33.1 above, the Project Manager shall decide whether 
the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

33.4 If the Contractor is terminated, the contractor shall stop work immediately, make the site 
safe and secure, and leave the site as soon as reasonably possible. The Project Manager shall 
immediately thereafter arrange for a meeting for the purpose of taking record of the works 
executed and materials, goods, equipment and temporary buildings on site. 

 

34.0 Payment Upon Termination 
 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 
the Project Manager shall issue a certificate for the value of the work done and materials 
ordered and delivered to site up to the issue of the certificate.  Additional liquidated damages 
shall not apply.  If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be a debt payable by the contractor. 
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34.2 If the contract is terminated for the Employer’s convenience or because of a fundamental 
breach of contract by the Employer, the Project Manager shall issue a certificate for the value 
of the work done, materials ordered, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the works, and the 
Contractor’s costs of protecting and securing the works. 

 

34.3 The Employer may employ and pay other persons to carry out and complete the works and 
to rectify and defects and may enter upon the works and use all materials on the site, plant, 
equipment and temporary works. 

 

34.4 The contractor shall, during the execution or after the completion o the works under this 
clause remove from the site as and when required, within such reasonable time as the Project 
Manager may in writing specify, any temporary building, plant, machinery, appliances, goods 
or materials belonging to or hired by him, and in default the Employer may (without being 
responsible for any loss or damage) remove and sell any such property of the Contractor, 
hold the proceeds less all costs incurred to the credit of the Contractor. Until after 
completion of the works under this clause the Employer shall not be bound by any other 
provision of this Contract to make any payment to the Contractor, but upon such 
completion as  aforesaid and the verification within a reasonable time of the accounts 
therefore the Project Manager shall certify the amount of expenses properly incurred by the 
Employer and, if such amount added to the money paid to the Contractor before such 
determination exceeds the total amount which would have been payable on due completion 
in accordance with this Contract the difference shall be a debt payable to the Employer by 
the Contract; and if the said amount added to the said money be less than the said total 
amount, the difference shall be a debt payable by the Employer  to the Contractor. 

 

35.0 Release from Performance 
 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of either the Employer or the Contractor, the Project Manager shall certify that the 
Contract has been frustrated. The Contractor shall make the site safe and stop work as 
quickly as possible after receiving this certificate and shall be paid for all work carried out 
before receiving it. 

 

36.0 Corrupt gifts and Payment of Commission 
 

36.1 The Contractor shall not; 
 

a) Offer or give or agree to give to any person in the service of the Employer any gift 
or consideration of any kind as an inducement or reward for doing or forbearing 
to do or for having done or forborne to do any act in relation to the obtaining or 
execution of this or any other Contract for the Employer or for showing or 
forbearing to show favour or disfavour to any person in relation to this or any 
other contract for the Employer. 
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b) Enter into this or any other contract with the Employer in connection with which 
commission has been paid or agreed to be paid by him or on his behalf or to his 
knowledge, unless before the Contract is made particulars of any such commission 
and of the terms and conditions of any agreement for the payment thereof have 
been disclosed in writing to the Employer. 

 

Any breach of this Condition by the Contractor or by anyone employed by his or acting on 
his behalf (whether with or without the knowledge of the Contractor) shall be an offence 
under the provisions of the Public Procurement Regulations issued under the Exchequer and 
Audit Act Cap 412 of the Laws of Kenya. 

 

37.0 Settlement of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or the Project Manager on 
his behalf and the Contractor, either during the progress or after the completion or 
termination of the works, such dispute shall be notified in writing by either party to the other 
with a request to submit it to arbitration and to concur in the appointment of an Arbitrator 
within thirty days of the notice.  The dispute shall be referred to the arbitration and final 
decision of a person to be agreed between the parties.  Failing agreement to concur in the 
appointment of an Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice 
Chairman of any of the following professional institutions; 

 

(i) Architectural Association of Kenya 
 

(ii) Institute of Quantity Surveyors of Kenya 
 

(iii) Association of Consulting Engineers of Kenya 
 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 
 

(v) Institute of Engineers of Kenya 
 

On the request of the applying party. The institution written to first by the aggrieved party 
shall take precedence over all other institutions. 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing of 
whatsoever nature arising hereunder or in connection therewith, including any matter or 
thing left by this Contract to the discretion of the Project Manager, or the withholding by the 
Project Manager of any certificate to which the Contractor may claim to be entitled to or the 
measurement and valuation referred to in clause 23.0 of these conditions, or the rights and 
liabilities of the parties subsequent to the termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or difference 
where notice of a dispute or difference has not been given by the applying party within 
ninety days of the occurrence or discovery of the matter or issue giving rise to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 
difference shall not commence unless an attempt has in the first instance been made by the 
parties to settle such dispute or difference amicably with or without the assistance of third 
parties.  Proof of such attempt shall be required. 
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37.5 Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the works or abandonment of the works or termination of 
the Contract by either part: 

 

37.5.1    The appointment of a replacement Project Manager upon the said person     ceasing 
to act. 

 

37.5.2   Whether or not the issue of an instruction by the Project Manager is empowered by 
these Conditions. 

 

37.5.3   Whether or not a certificate has been improperly withheld or is not in accordance 
with these Conditions. 

 

37.5.4    Any dispute or difference arising in respect of war risks or war damage. 
 

37.6 All other matter shall only be referred to arbitration after the completion or alleged 
completion of the works or termination or alleged termination of the Contract, unless the 
Employer and the Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 
such measurements, computations, tests or valuations as may in his opinion be decision, 
requirement or notice and to determine all matters in dispute which shall be submitted to 
him in the same manner as if no such certificate, opinion, decision requirement or notice had 
been given. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 
up, review and revise any certificate, opinion, decision, requirement or notice and to 
determine all matters in dispute which shall be submitted to him in the same manner as if no 
such certificate, opinion, decision, requirement or notice had been given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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APPENDIX TO CONDITIONS OF CONTRACT 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The Employer is: County Government of Isiolo, 

Represented by: The County Secretary, County Government of Isiolo 

Address: P.O. Box 36 - 30600, ISIOLO. 

Name of Employer’s Representative: Works Secretary, Ministry of Transport, Infrastructure, Housing 
& Urban Development – State Department of Public 
Works 

Address: P.O. Box 30743 - 00100, NAIROBI. 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The Project Manager is: Works Secretary, Ministry of Transport, Infrastructure, Housing & Urban 
Development - State Department of Public Works, 
Nairobi 

Address: P.O. Box 30743 - 00100, NAIROBI 

Telephone: 2723101 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The name (and identification number) of the Contract is: PROPOSED ERECTION AND 
COMPLETION OF A WARD BLOCK AT MERU COUNTY LEVEL 5 HOSPITAL (PHASE 1)   

W.P. ITEM NO. D108 /EN/ MRU 1601 - JOB NO. 0397F. 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The Contract Works consist of Supply, installation, testing and commissioning of 2No. Modern Lifts 
for PROPOSED ERECTION AND COMPLETION OF A WARD BLOCK AT MERU COUNTY LEVEL 5 
HOSPITAL (PHASE 1). 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The start date shall be as stated in the letter of acceptance 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The Intended Completion Date for the whole of the Works shall be as per the Main Contract Works. 

 

CONDITIONS OF CONTRACT CLAUSE 2 

The following documents also form part of the Contract: Only as listed in Clause 2 of the conditions 
of contract. 

 

The Site Possession Date shall be as as per the Sub-Contract Agreement (KABCEC). 
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CONDITIONS OF CONTRACT CLAUSE 1 

The Site is located at Meru Town, Meru County. 

 

CONDITIONS OF CONTRACT CLAUSE 13 

The contractor shall submit a revised program for the works within 7 days of delivery of the letter of 
acceptance. 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The Defects Liability Period is 12 months from practical completion date 

 

The following documents also form part of the Contract:  

1. Agreement- Agreement as per the Sub-Contract Agreement (KABCEC) signed between the 
Main Contractor and Sub-Contractor  

2. Letter of Acceptance- Letter addressed to the Main Contractor by the Project Manager 
instructing the Main Contractor to enter into Sub-Contract Agreement with the nominated 
Sub-Contractor 

3. Contractors Tender- The completed tendering document submitted by the Sub-Contractor to 
the employer 

4. Conditions of Contract- Refers to the Conditions of Contract in the main works and 
conditions of Sub-Contract as described in the Sub-Contract Agreement (KABCEC) 

5. Specifications- Specifications of Sub-Contract works as described in this document 
6. Drawings- Drawings as described in this document 
7. Bills of quantities/Schedule of Unit Rates- As described in this document 

 

CONDITIONS OF CONTRACT CLAUSE 32 

Period of final measurement: 6 months after practical completion 

 

INSTRUCTION TO TENDERERS CLAUSE 20 

The tender opening date and time is as stated in the Tender Invitation Notice. 

 

INSTRUCTION TO TENDERERS CLAUSE 20 

The name and Address of the Employer’s representative for the purposes of submission of Tenders is 
as stated in the Tender Invitation Notice 

 

INSTRUCTION TO TENDERERS CLAUSE 13 

Amount of Tender Security is Kshs. 250,000.00. 

 

INSTRUCTION TO TENDERERS CLAUSE 29 

The amount of performance security is 5 percent bank guarantee of the Contract Price. 
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CONDITIONS OF CONTRACT CLAUSE 27 

Liquidated and Ascertained damages: At the rate of Kshs. 2,500.00 per week or part thereof 

 

CONDITIONS OF CONTRACT CLAUSE 23 

Period of honouring certificate  : 45 days 

 

Percentage of certified value retained  : 10% 

 

Limit of certified value retained  : 5% 

 

Period between program updates is 14 days 

 

 

MODIFY CLAUSE 23.7 

Advance payment shall be granted for imported materials up to a maximum of the allowed 20% of 
contract price only upon approval by the employer, and shall be against a bank guarantee from a 
reputable bank located within the Republic of Kenya. 
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ORIGINAL        COUNTERPART 
 

Embossed stamp       embossed stamp 
 
 
1.0 AGREEMENT 
 

1.1  This agreement is made on…………………………………………………….…………. 
 

between ……………………………………………………………………………………. 
 
of (or whose registered office is situated at) …………………………………….…. …..  

 
…………………………………………………………………………………………..…… 
 
(Hereinafter called “the Contractor”) of the one part ……………………………….… 
 
and …………………………………………………………………………….….………… 
 
of (or whole registered office is situated at) …….………………….…………………… 
 
…………………………………………………………………………………..…………… 
 
(Hereinafter called “the Sub-Contractor”) of the other part: 
 

1.2    SUPPLEMENTAL to an agreement (hereinafter referred to as the “the main contract”) 
 
made on ……………………………………………………………….…………………… 
 
Between……………………………………………………………………………………… 
 
……………………………………………………………………………………………..… 
 
(hereinafter called “the Employer”) of the one part and the Contractor of the other 
part based on the Agreement and Conditions of Contract for Building Works, 
published by the Joint Building Council, Kenya …….………………….…. edition. 
 

1.3  WHEREAS the contractor is desirous of sub-letting to the Sub-Contractor  
…………………………………………………………………………………………..…… 
 
……………………………………………………………………………………………..… 
 
…………………………………………………………………………………………..…… 
 
hereinafter called “the sub-contractor works” at…………………………………….…. 
 
on Land Reference No……………………………...being part of the main contract 
works. 
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1.4 And whereas the Sub-Contractor has supplied the Contractor with a priced copy of 

the bills of quantities (hereinafter referred to as “the sub-contractor bills”), where 

applicable, which together with the drawings 

numbered……………………………………….……………………………………………………… 

…………………………………………………………………………………………………. 
(Hereinafter referred to as “the sub-contract drawings), the specifications and the 
conditions of sub-contract have been signed by or on behalf of the parties thereto. 
 

 And whereas the Sub-Contractor has had reasonable opportunity of inspecting the 
main contract or a copy thereof except the detailed prices of the Contractor included 
in the bills of quantities or schedule of rates. 

 
1.5  And whereas the Architect, with the approval of the Employer, has nominated the 

Sub-Contractor to carry out the works described at clause 1.3 herein: 
 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

1.6 For the consideration herein stated, the Sub-Contractor shall upon and subject to the    
conditions annexed hereto carry out and complete the sub-contract works shown 
upon the sub-contract drawings and described by or referred to in the sub-contract 
bills, specifications and in the said conditions. 

 
1.7 The Contractor shall pay the Sub-Contractor the sum of the Kshs (in words) 

…………………………………………………………………………………….……………  
 
…………………………………………………………………………………………………. 
 
……………………………………………… (Kshs…………….……………………) 
(Hereinafter referred to as “the sub-contractor price”) or such sum as shall become 
payable hereinafter at the times and in manner specified in the said conditions. 

 
1.8 The term ‘Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where applicable, shall refer 

to the persons appointed by the Employer to administer the sub-contract in 
accordance with the main contract agreement. Where applicable reference to the 
Architect shall be deemed to include reference to the Engineer. 

 
1.9 In the event of the need to appoint a replacement Architect, Quantity Surveyor, 

Engineer or other specialist (whether named in this agreement or not) the Employer 
shall make such appointment as soon as practicable after the need for such 
appointment arises and shall communicate the appointment to the Sub-Contract 
through the Contractor. 

 
1.10 Where the sub-contract does not incorporate bills of quantities, the term “sub-contract 

bills” and “bills of quantities” wherever appearing shall be deemed deleted and 
replaced with the term “schedule of rates” as applicable. 

 
1.11 The terms defined in clause 1.0 of the main contract shall have the same meaning in 

this sub-contract as that assigned to them therein. 
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1.12 AS WITNESS the hands of the said parties; 
 

Signed by the said 
 
 
……………………………………………………………..…. (Contractor) 
 
In the presence of 
 
 
Name ………………………………………………………... 
 
Address ………………………………………………………. 
 
Signed by the said 
 
…………………………………………………………………(Sub-Contractor) 
 
In the presence of 
 
Name …………………………………………….…………… 
 
Address ………………………………………………..……… 
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CONDITIONS OF SUB-CONTRACT 
 
2.0 GENERAL OBLIGATIONS OF THE CONTRACTOR 
 
The Contractor shall: 
 

2.1 Timeously obtain from the Architect on behalf of the Sub-Contractor all drawings, 
necessary details, instructions and other information required by the Sub-Contractor 
for the proper carrying out of the sub-contract works. 

 
2.2 Provide all such facilities and attend upon the Sub-Contractor as required and as 

provided in the specifications, bills of quantities and these conditions to the extent 
compatible with the provisions of the main contract 

 
2.3 Observe, perform and comply with all the provisions of the main contract and of this 

sub-contract on the part of the Contractor to be observed, performed and complied 
with to ensure satisfactory completion of the sub-contract works. 

 
3.0 GENERAL OBLIGATIONS OF THE SUB-CONTRACTOR 
 

3.1 The Sub-Contractor shall be deemed to have notice of all the provisions of the main 
contract except the detailed prices of the Contractor included in the bills of quantities 
or in the schedule of rates. 

 

3.2 The Sub-Contractor shall carry out and complete the sub-contract works in accordance 
with this sub-contract and in all respects to the reasonable satisfaction of the 
Contractor and of the Architect and in conformity with all reasonable directions and 
requirements of the Contractor regulating the due carrying out of the contract works. 

 
3.3 The Sub-Contractor shall observe, perform and comply with all the provisions of the 

main contract on the part of the Sub-Contractor to be observed, performed and 
complied with so far as they relate and apply to the sub-contract works or any 
portion thereof and are not inconsistent with the expressions of this sub-contract as if 
all the same were set out herein. 

 
3.4 Without prejudice to the generality of the foregoing requirements, the Sub-Contractor 

shall especially observe perform and comply with the provisions of clauses 9.0, 18.0, 
19.0 22.0, 30.0, 31.0, 34.0 and 36.0 of the main contract as they apply to the sub-
contract works 

 
4.0 SUB-CONTRACT DOCUMENTS 
 

4.1 The sub-contract documents for use in the carrying out of the sub-contract works shall 
be: - 

 
4.1.1 The agreement and these conditions 
 
4.1.2 The sub-contract drawings as listed in the agreement 

 
4.1.3 The sub-contract bill of quantities or schedule of rates as applicable 
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4.1.4 The specifications as separately supplied or as contained in the sub-contract 
bills. 

 
4.2 Upon the execution of the sub-contract, the Contractor shall register the agreement 

with the relevant statutory authority and pay all fees, charges, taxes, duties and all 
costs arising therefrom. 

 
4.3 The manner of supplying contract documents, their custody, display on site and their 

interpretation in the event of discrepancies shall be as provided in the main contract in 
respect of the main contract documents with the necessary amendments made to refer 
to the sub-contract. 

 
5.0 GENERAL LIABILITY OF THE SUB-CONTRACTOR 

 
5.1 The Sub-Contractor shall be liable for and shall indemnify the Contractor against and 

from: 
 

5.1.1 Any breach, non-observance or non-performance by the Sub-Contractor, his 
servants or agents of any of the said provisions of the main contract and of this 
sub-contract. 

5.1.2 Any act or omission of the Sub-Contractor, his servants or agents which 
involve the Contractor in any liability to the Employer under the main 
contract 

5.1.3 Any claim, damage, loss or expense due to or resulting from any negligence or 
breach of duty on the part of the Sub-Contractor, his servants or agents. 

5.1.4 Any loss or damage resulting from any claim under any statute or common 
law by an employee of the Sub-Contractor in respect of personal injury or 
death arising out of or in the course of his employment. 

 
5.2 Provided that nothing contained in this sub-contract shall impose any liability on the 

Sub-Contractor in respect of any negligence or breach of duty on the part of the 
Employer, the Contractor, other sub-contractors or their respective servants or agents 
nor create any privity of contract between the Sub-Contractor and the Employer or 
any other sub-contractor. 

 
6.0 INSURANCE AGAINST INJURY TO PERSONS AND PROPERTY 
 

6.1 Without prejudice to his liability to indemnify the Contractor under clause 5.0 above, 
the Sub-Contractor shall maintain: - 

 
6.1.1 Such insurances as are necessary to cover the liability of the Sub-Contractor in 

respect of injury or damage to property including damage to the works arising 
out of or in the course of or by reason of the carrying out of the sub-contract 
works except for liability against the contingencies specified at clause 6.3 
herein. 

6.1.2 The insurances required under sub clause 6.1.1 and 6.1.2 above shall be placed 
with insurers approved by the Contractor and the Architect. 

 
6.2 Notwithstanding the provisions of clause 23.0 of these conditions, the Contractor shall 

not be obliged to make payments to the Sub-Contractor before the said policies have 
been provided. 
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6.3 Where clause 13.0 of the main contract applies, the sub-contract works, including 
materials and goods of the sub-Contractor delivered to the works, shall as regards loss 
or damage by the contingencies stated at clause 13.0 therein, namely, fire, earthquake, 
fire following earthquake, lightning, explosion, storm, tempest, flood, bursting or 
overflowing of water tanks, apparatus or pipes, aircraft and other aerial devices or 
articles dropped therefrom, riot and civil commotion, be at the sole risk of the 
contractor.  The Contractor shall cover his liability for the works by procuring 
insurances as required in the said clause. 

 
6.4 Where clause 14.0 or 15.0 or the main contract applies, the sub-contract works, 

including materials and goods of the Sub-Contractor delivered to the works shall, as 
regards loss or damage by the contingencies stated therein be at the sole risk of the 
Employer.  The Employer shall cover his liability for the works by procuring insurances 
as required in the said clause. 

 
6.5 The Sub-Contractor shall observe and comply with the conditions contained in the 

policy or policies of insurance of the Contractor or of the Employer, as the case may 
be, as regards loss or damage which may be caused by the stated contingencies. For 
this purpose, the Contractor or the Employer as the case may be, shall avail the said 
policies to the Sub-Contractor for his perusal. 

 
6.6 If any loss or damage affecting the sub-contract works or any part thereof  or any 

unfixed goods or materials is occasioned by any one or more of the said 
contingencies, then, 

 
 6.6.1 The occurrence of such loss or damage shall be  disregarded in computing 

any amounts payable to  the Sub-Contractor under the sub-contract, and 
 
 6.6.2 The Sub-Contractor shall, with due diligence, restore  the work 

damaged, replace or repair any unfixed  materials or goods which have been 
destroyed or  damaged, remove and dispose of any debris and  proceed with the 
carrying out and completion of the  sub-contract works. 

 
 6.6.3 The restoration of work damaged the replacement and  repair of unfixed 

materials and goods and the  removal of debris shall be deemed to be a variation 
 required by the Architect. Such work shall be paid  for in accordance with 
clause 30.0 of the main contract. 

 
7.0 PERFORMANCE BOND 
 

Before commencing the works, the Sub-Contractor shall provide one surety who must be an 
established bank or insurance company to the approval of the Contractor and who will be 
bound to the Contractor in the sum equivalent to seven and a half per cent (7.5%) of the 
sub-contract price for the due performance of the sub-contract until the certified date of 
practical completion. Notwithstanding the provisions of clause 23.0 of these conditions, no 
payments shall be made to the Sub-Contractor before the said bond is provided. 
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8.0  POSSESSION OF SITE AND COMMENCEMENT OF WORKS 
 

8.1 Within the period stated in the appendix to these conditions, the Contractor shall give 
possession of the site works to the Sub-Contractor and such access as may be necessary 
to enable the Sub-Contractor to commence and proceed with the sub-contract works 
in accordance with the sub-contract. 

 
8.2 On or before the date for commencement of works stated in the appendix to these 

conditions, the Sub-Contractor shall commence the carrying out of the sub-contract 
works and shall proceed regularly and diligently with the same in accordance with the 
sub-contract programme, the main contract programme and or with the progress of 
the main contract works and complete on or before the date stated in the appendix to 
these conditions as the date for practical completion or within any extended time 
granted under clause 25.0 of these conditions. 

 
9.0 ARCHITECT’S INSTRUCTIONS 
 

9.1 The Sub-Contractor shall forthwith comply with all the instructions issued  to him by 
the Architect, either directly or through the Contractor, in regard to any matter in 
respect of which the Architect is expressly empowered by the main contract conditions 
to issue instructions. 

 
9.2 The manner of complying with or querying the validity of an Architect’s instruction 

shall be as provided in clause 22.0 of the main contract. The Sub-Contractor shall not 
be obliged to carry our instructions not issued in the manner provided therein. 

 
10.0 VARIATIONS 
 

10.1 The term “variation” shall have the meaning assigned to it at clause 30.0  of the main 
contract. 

 
10.2 The valuation of variations shall be made by the Quantity Surveyor in  accordance 

with sub-clause 30.6 of the main contract. 
 

10.3 Effect shall be given to the measurement and valuation of variations in interim 
certificates and by the adjustment of the sub-contract price. 

 
11.0 LIABILITY FOR OWN EQUIPMENT 
 
 The construction equipment and other property belonging to or provided by the Sub-

Contractor and brought onto the site for carrying out the works shall be at the sole risk of the 
Sub-Contractor. Any loss or damage to the same or caused by the same shall, except for any 
loss or damage due to any negligence, omission or default of the Contractor, be at the sole 
risk of the Sub-Contractor who shall indemnify the Contractor against loss, damage or claims 
in respect thereof. Insurance against any such loss, damage or claims shall be the sole 
responsibility of the Sub-Contractor. 
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12.0 PROVISION OF FACILITIES BY THE CONTRACTOR 
 

12.1  Where provided in the main contract, the Contractor shall supply at his own cost all 
necessary water, lighting, electric power, telephones and security required for the sub-
contract works. Where not so provided, the Sub-Contractor shall provide the said 
services at his own cost. 

 
12.2 Except as otherwise provided in the main contract, the Sub-Contractor shall construct 

at his own expense all necessary workshops, stores, offices, workers’ accommodation 
and other temporary buildings required for the carrying out of the works at such 
places on site as the Contractor shall identify.  

 
The Contractor undertakes to give the sub-Contractor the required space and all 
reasonable facilities for such construction.  Upon practical completion of the works, 
the Sub-contractor shall remove the said facilities and reinstate disturbed surface to the 
satisfaction of the Contractor. 

 
12.3 The Contractor shall provide, without charge, general attendance to the Sub-

Contractor to facilitate the carrying out of the works which attendance shall include 
facilities for access to and movement within the site and sections or parts of the 
building or buildings where the sub-contract works are being carried out, the use of 
temporary roads, paths and access ways,  sanitary and welfare facilities. 

 
12.4 The Contractor shall permit the Sub-Contractor to use, without charge, at  all 

reasonable times, any scaffolding and hoisting equipment belonging to or provided by 
the Contractor while it remains so erected upon the site. The use by the Sub-
Contractor of any other equipment, facilities or services provided by the Contractor 
for the works shall be subject to  private arrangements between the parties hereto 
and shall not be regulated by these conditions. 

 
12.5 Provided that such use of the scaffolding and hoisting equipment shall be  on the 

express condition that no warranty or other liability on the part of  the Contractor 
shall be created or implied in regard to fitness, condition or  suitability for the intended 
purpose except that the Sub-Contractor shall be liable for any damage caused thereto 
or thereby. 

 
12.6 Where required, the Contractor shall provide the facilities, equipment and  the like 

and carry out any necessary builder’ works within a reasonable time of the request by 
the Sub-Contractor to enable timely performance of the sub-contract. 

 
13.0 LIABILITY FOR OWN WORK 
 

13.1  The Contractor and the Sub-Contractor shall be liable for the due carrying out of their 
respective works in accordance with their respective contracts without causing damage 
or injury to the works of the other sub-contractors, and in particular: 

 
13.2 Should the carrying out of the sub-contract works cause injury or damage  to the 

main contract works, or to the work of the other sub-contractors, the Sub-contractor 
shall rectify the damage so caused at his own cost. 
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13.3 Should the carrying out of the main contract works cause damage or injury to the sub-
contract works, the Contractor shall rectify the damage at his own cost. 

 
13.4 If in the course of carrying out the sub-contract works, the Sub-Contractor is required 

to carry out work not included in his sub-contract by reason of any materials of 
workmanship not being in accordance with the main contract or with other sub-
contracts, the Contractor shall reimburse the Sub-Contractor the expenses incurred 
therein. 

 
14.0  CO-OPERATION IN USE OF FACILITIES 
 

14.1 The Contractor and the Sub-Contractor undertake to co-operate with each other and 
co-ordinate work arrangements and procedures required in carrying preventing 
interference, disruption or disturbance to the progress of the works or to the activities 
of other sub-contractors. 

 
14.2 The Contractor and the Sub-Contractor undertake not to wrongfully use or interfere 

with equipment, scaffolding, appliances, ways, temporary works, temporary buildings 
and other property belonging to or provided by the other part or by other sub-
contractors. 

 
14.3 Provided that nothing contained in this clause shall prejudice or limit the  rights of 

the Contractor or of the sub-Contractor in carrying out their respective statutory and 
or contractual duties under this sub-contract or under the main contract. 

 
15.0 ASSIGNMENT AND SUBLETTING 
 

15.1  Neither the Contractor nor the Sub-Contractor shall, without the written consent of 
the other and the Employer, assign this sub-contract. 

 
15.2 The Sub-Contractor shall not sub-let the whole of the works without the written 

consent of the Contractor and the Architect. 
 

15.3 Provided that any assignment and any sub-contracts as well as this sub-contract shall 
terminate immediately upon (for whatever reason) of the main contract. 

 
16.0 WORK PRIOR TO APPOINTMENT OF CONTRACTOR 
 

16.1 Where the Sub-Contractor is appointed before the Contractor is appointed, any work 
done by the Sub-Contractor prior to the said appointment shall be treated as a 
separate contract between the Employer and the Sub-Contractor and shall be valued 
by the Quantity Surveyor and paid for directly by the Employer without the 
involvement of the Contractor. 

 
16.2 Where the Sub-Contractor is appointed before the Contractor is appointed, the Sub-

Contractor shall be permitted, when the identity of the Contractor is known and 
within 30 days thereof, to raise objections (on reasonable grounds) against entering 
into a sub-contract with the Contractor 
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16.3 Where work which is outside the sub-contract is ordered directly by Employer or the 
Architect, that work shall be treated as a separate contract between the Sub-
Contractor and the Employer and shall be valued and paid for directly to the Sub-
Contractor in accordance with sub-clause 16.1 herein without the involvement of the 
Contractor. The cost of equipment, facilities and the like provided by the Contractor 
to the Sub-contractor and  any builder’s work carried out by the Contractor with 
regard to such work shall be paid directly by the Sub-Contractor to the Contractor. 

 
17.0 SUB-CONTRACTOR DESIGN 
 
 Where the sub-contract includes a design component by the Sub-Contractor, the design shall 

be to the approval of the Architect and the Employer. Notwithstanding and approvals, the 
Sub-Contractor shall be liable directly to the Employer for any consequences of failure of the 
design to comply with the requirements of the Employer or to be fit or suitable for the 
purposes for which the sub-contract works or the relevant part thereof were intended. 

 
18.0 SPECIFICATION OF GOODS, MATERIALS AND WORKMANSHIP 
 

18.1 All materials, goods and workmanship shall, so far as procurable, be of the respective 
kinds and standards described in the sub-contract bills, specifications and drawings. 

 
18.2 The provisions of clause 23.0 of the main contract regulating the procurement, 

specification and quality assurance of materials, processes  and workmanship and the 
requirements of clause 24.0 therein dealing with the provision of samples and the 
carrying out of specified tests shall apply to the sub-contract in the same manner as 
they apply to the main contract. 

 
19.0 COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS 
 
 The Sub-Contract shall comply with all statutory and other regulations of competent 

authorities regulating the carrying out of the works in accordance with the provisions of 
clause 17.0 of the main contract, as applicable. 

 
20.0  ROYALTIES AND PATENT RIGHTS 
 
 20.1 All royalties or other sums payable in respect of the supply and use of any  patented 

articles, processes or inventions in carrying out the works as  described by or referred 
to in the sub-contract bills, specifications or  drawings shall be deemed to have been included 
in the sub-contract price. 

 
20.2 The provision of clause 25.0 of the main contract dealing with the same shall apply to 

the sub-contract in the same manner as they apply to the main contract. 
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21.0  ANTIQUITIES AND OTHER OBJECTS OF VALUE 
 
 All fossils, antiquities and other objects of interest or value which may be found on the site or 

in excavating the same during the progress of the sub-contract shall be dealt with in 
accordance with the provisions of clause 44.0 of the main contract. 

 
22.0     SUSPENSION OF WORKS 
 

22.1 An instruction by the Architect to postpone or suspend the works under clause 28.0 of 
the main contract shall have the same effect on the sub-contract works as it has on the 
main contract works. 

 
22.2 If the suspension arises due to default by the contractor and the sub-contract works 

are adversely effected by the suspension, the sub-contractor shall be entitled to 
reimbursement by the contractor of all expenses arising therefrom. 

 
22.3 If the suspension arises due to default by the sub-contractor, the sub-contractor shall 

be liable to the contractor for all expenses arising therefrom. 
 

22.4 A notice by the contractor to suspend the works under clause 29.0 of the main 
contract shall have the same effect on the sub-contract works as it has on the main 
contract works. 

 
22.5 Should the sub-contract works be adversely affected by suspension under clause 29.0 

of the main contract, the sub-contractor shall be entitled to the remedies provided for 
at clauses 25.0 and 26.0 of this sub-contract. 

 
23.0     PAYMENTS 
 

23.1 Procedures for originating and processing applications for payments and payment 
certificates as regards the sub-contract works shall be the same as those prescribed for 
the Contractor in the main contract at clause 34.0. All references therein to the 
contractor shall be deemed to include references to the Sub-contractor. 

 
23.2 Before submitting an application for payment to the Quantity Surveyor in accordance 

with clause 34.1 of the main contract, the Contractor shall give the Sub-Contractor a 
notice of not less than 7 days to submit the details of the amounts which the Sub-
Contractor considers himself entitled to for the relevant period. Such details, when 
received, shall be annexed to the said Contractor’s application. 

 
23.3 Where it is necessary to measure the sub-contract works for purpose of interim 

valuation or for the preparation of the final account, the Quantity Surveyor shall give 
the Sub-Contractor a reasonable opportunity to be present at the time of the 
measurements and to take notes and measurements as he may require. 

 
23.4 Neither the Quantity Surveyor nor the Architect shall be bound to issue a valuation or 

a payment certificate in respect of the sub-contract works, as  the case may be, 
whose value is less than the amount stated in the appendix to these conditions as the 
minimum amount of a payment certificate before the issue of the certificate of 
practical completion of the main contract or of the sub-contract, as applicable. 
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23.5 Provided that where the minimum amount of a certificate inserted in the appendix to 
these conditions has been achieved but the corresponding minimum inserted in the 
appendix to the main contract in respect of the Contractor’s work has not been 
achieved, or the Contractor has not applied for payment within the stated period, the 
Architect may with the consent of the Contractor, issue a payment certificate directly 
to the Sub-Contractor for payment by the Employer. 

 
23.6 Within 7 days of receipt by the Contractor of payment by the Employer, the 

Contractor shall notify and pay to the Sub-Contractor the total value certified therein 
in respect of the sub-contract works less the portion of the retention money 
attributable to the sub-contract works and less amounts previously paid to the Sub-
Contractor. 

 
23.7 Where certificates are not paid by the Employer within the prescribed period, the Sub-

Contractor shall be entitled to be paid by the Contractor, upon receipt of payment 
from the Employer, the interest certified for the delay in accordance with sub-clause 
34.6 of the main contract in respect of the portion of the sub-contract works included 
in the certificate. 

 
23.8 Where the Contractor has received payment from the Employer but has not released 

the appropriate amount to the Sub-Contractor within the stated period, the 
Contractor shall pay to the Sub-Contractor in addition to the amount not paid, simple 
interest on the unpaid amount for the period it remains unpaid at the commercial 
bank lending rate in force during the period of default. 

 
23.9 If, upon application by the Sub-Contractor and Architect agree, or if the Contractor 

fails to make payment to the Sub-Contractor in accordance with sub-clause 23.6 
herein and continues such default for 14 days thereafter, the Architect may issue a 
payment certificate directly to the Sub-Contractor for payment by the Employer, 
where applicable, and deduct the amount from subsequent payment to the 
Contractor. 

 
23.10 Upon the issue of the certificate of practical completion and the release of one half of 

the total amount of the retention of money to the Contractor, the Contractor shall 
pay the portion attributable to the sub-contract to the Sub-Contractor within 7 days of 
receipt of the payment. 

 
23.11 Upon the issue of the certificate of rectification of defects and receipt of  the balance 

of the retention money by the Contractor, the Contractor shall pay the balance of the 
portion of the retention money attributable to the sub-contract to the Sub-Contractor 
within 7 days of receipt of the payment. 

 
23.12 The sub-contract final account shall be agreed between the Sub-Contractor, the 

Contractor, the Quantity Surveyor and the Architect and shall be annexed to the 
Contractor’s final accounts which shall be agreed as provided for in the main contract. 
For purpose of finalizing the accounts, the Quantity Surveyor may request the Sub-
Contractor to submit further documents as he may deem necessary. 

 
23.13 The final certificate issued under sub-clause 34.21 of the main contract shall be final 

and binding on the Sub-Contractor in the same manner it is binding on the 
Contractor. 
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23.14 If the Architect desires to secure final payment to the Sub-Contractor before final 
payment is due to the Contractor, the provisions of sub-clause 31.10 of the main 
contract shall apply. 

 
23.15 The Contractor shall be entitled to deduct from or set off against any money due from 

him to the Sub-Contractor in interim certificates any sum or sums which the Sub-
Contractor is liable to pay to the Contractor arising under or in connection with the 
sub-contract. 

 
24.0 PRACTICAL COMPLETION AND DEFECTS LIABILITY 
 

24.1 The Sub-Contractor shall proceed with the works regularly and diligently  and 
complete the same within the period stated in the appendix to this sub-contract or 
within such extended period as may be granted under clause 25.0 of this sub-contract. 

 
24.2 Where the sub-contract works are to be completed in sections or where the sub-

contract works are to be completed in advance of the main contract works, the 
provisions of clause 42.0 of the main contract shall apply, as appropriate, to the sub-
contractor in the same manner as they apply to the main contract. 

 
24.3 The procedures for certifying practical completion and for dealing with defects in the 

sub-contract works as well as the main contract works are as prescribed at clause 41.0 
of the main contract. Upon the issue of the certificate of practical completion of the 
whole of the works or of the sub-contract works, as applicable, the Sub-contractor 
shall be entitled to release of one half of the retention money attributable to the sub-
contract works within 7 days after the Contractor has received payment. 

 
24.4 The balance of the retention money shall be released to the Sub-Contractor after the 

defects appearing in the works have been rectified in accordance with sub-clause 41.6 
and 41.7 of the main contract and after the Contractor has received the said payment 
as provided for in sub-clause 34.16.3 of the main contract. 

 
25.0 EXTENSION OF TIME 
 

25.1 Upon it becoming reasonably apparent that the progress of the sub-contract works is 
or will be delayed, the Sub-Contractor shall forthwith give written notice of the cause 
of the delay to the Contractor and to the Architect with supporting details showing 
the extent of delay caused or likely to be caused. Thereafter, the Architect shall 
evaluate the information supplied by the Sub-Contractor and if in his opinion the 
completion of the works is likely to be or has been delayed beyond the date for 
practical  

 
completion stated in the appendix to these conditions or beyond any extended time 
previously fixed under this clause, by any of the reasons entitling the Contractor to 
extension of time under sub-clause 36.1 of the main contract, then the Architect shall, 
so soon as he is able estimate the length of the delay beyond the date or time 
aforesaid, recommend to the Contractor a fair and reasonable extension of time to be 
granted for the completion of the sub-contract works. 
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25.2 Thereupon, the Contractor shall grant in writing to the Sub-Contractor the 
recommended time. Provided that the Contractor shall not grant any extension of 
time to the Sub-Contractor without the written recommendation of the Architect. And 
provided that the Sub-Contractor shall constantly use his best endeavors to prevent 
delay and shall do all  that may be reasonably required to proceed with the works. 

 
25.3 The procedures for dealing with requests for extension of time and the observance of 

time limits prescribed at clause 36.0 of the main contract shall apply to the sub-
contract in the same manner as they apply to the main contract. 

 
26.0 LOSS AND EXPENSE CAUSED BY DISTURBANCE OF REGULAR PROGRESS 
 

26.1 If upon written application being made by the Sub-Contractor to the Contractor and 
to the Architect, the Architect is of the opinion that the  Sub-Contractor has been 
involved in direct loss and or expense, for which he would not be reimbursed by a 
payment made under any other provision in this sub-contract, by reasons of the 
regular progress of the sub-contract works or any part thereof having been materially 
affected by any of the reasons which would entitle the Contractor to reimbursement 
under clause 37.0 of the main contract, the Quantity Surveyor shall assess the amount 
of such loss and or expense. 

 
26.2 Any amount so assessed shall be added to the sub-contract price and if an interim 

certificate is issued after the date of assessment, any such amount shall be added to the 
amount which would otherwise be stated as due in such certificate as regards the Sub-
Contractor’s entitlement. 

 
26.3 The procedures for dealing with loss and or expense claims prescribed at clause 37.0 

of the main contract shall apply to the sub-contract in the same manner as they apply 
to the main contract, as appropriate. 

 
27.0 DAMAGES FOR DELAY IN COMPLETION 
 

27.1 If the Sub-Contractor fails to complete the sub-contract works by the date for practical 
completion stated in the appendix to these conditions or within any extended time 
fixed under clause 25.0 herein, and the Architect certifies in writing that in his opinion 
the same ought reasonably so to have been completed, then the Sub-Contractor shall 
pay or allow to the Contractor a sum calculated at the rate stated in the said appendix 
as  liquidated damages for the period during which the works shall so remain  or 
have remained incomplete. 

 
27.2 The Contractor may deduct such sum from any money due or to become due to the 

Sub-Contractor under the sub-contract or recover the same from the Sub-Contractor as 
a debt. Provided that the Contractor shall not be entitled to recover any liquidated 
damages from the Sub-Contractor without first obtaining the Architect’s certificate of 
delay prescribed herein. 
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28.0 FLUCTUATIONS 
 

28.1 Unless otherwise stated in the sub-contract bills or specifications, the sub- contract 
price shall be deemed to have been calculated to include all duties and taxes imposed 
by statutory and other competent authorities in the country where the works are 
being carried out, and 

 
28.2  The sub-contract price shall be deemed to be based on currency exchange rates current 

at the date of tender as regards materials or goods to be specifically imported for 
permanent incorporation in the works. 

 
28.3  Should duties, taxes and exchange rates vary during the period of the contract, 

compensation thereof shall be calculated in accordance with sub-clause 35.1 and 35.2 
of the main contract. 

 
28.4  Compensation for change in prices of goods and materials incorporated in the works 

and in the rates of wages provided for at sub-clause 35.3, 35.4 and 35.5 of the main 
contract shall not apply to the sub-contract unless specifically provided for in the bill 
of quantities or specifications. 

 
29.0     TERMINATION OF MAIN CONTRACT 
 

29.1 If, for any reason, the contractor’s employment is terminated either under clause 38.0, 
39.0 or 40.0 of the main contract, this sub-contract shall thereupon also terminate. 

 
29.2 Upon termination, the sub-contractor shall cease all work and vacate the site.  He shall 

not remove any equipment or any materials brought onto the site for the carrying out 
of the works without the written approval of the contractor and the Architect 

 
29.3  Where the termination of the main contract occurs without the default of the sub-

contractor, the sub-contractor shall be paid by the contractor for work done in the 
like manner as the Contractor is paid at clause 39.5 of the main contract. 

 
29.4 Where the termination of main contract arises from the default by the sub-contractor, 

the adjustment of the sub-contract accounts shall be performed in the like manner as is 
provided at sub-clause 38.8 of the main contract regarding the main contract 
accounts. 

 
30.0    TRMINATION OF SUB-CONTRACT. 
 

30.1 Without prejudice to any other rights and remedies which the contractor may possess, 
if the sub-contractor shall make default in any one or more of the respects which 
would entitle the employer to terminate the main contract under clause 38.0 therein, 
the contractor shall give the sub-contractor a notice, with a copy to the Architect and 
to the employer by registered post of recorded delivery specifying the default.  Should 
the sub-contractor continue the default for 14 days after receipt of such notice or at 
any time thereafter repeat such default and should the Architect certify that the sub-
contractor is in default, the contractor may terminate the Sub-contract forthwith after 
the expiry of the notice provided that the notice is not given unreasonably or 
vexatiously.  

 
 
 
 
 

15 



The termination letter shall be copied to the Architect and to the Employer. 
 

30.2  Where the sub-contract is terminated due to the default of the sub- contractor as in 
sub-clause 30.1 herein, the adjustment of sub-contract accounts shall be performed in 
the like manner as is provided at sub-clause 38.8 of the main contract regarding the 
main contract accounts. 

 
30.3 Without prejudice to any other rights and remedies which the Sub-Contractor may 

possess, if the Contractor shall make default in one or more of the respects which, if 
committed by the Employer, would entitle  the contractor to terminate the main 
contract under clause 39.0 therein, the Sub-Contractor shall give the Contractor a 
notice, with a copy to the Architect and to the Employer, by registered post or 
recorded delivery specifying the default.  Should the contractor continue the default for 
14 days after receipt of such notice or at any time thereafter repeat such default, and 
should the Architect certify that the contractor is in default,  the Sub-Contractor may 
terminate the sub-contract forthwith after expiry of the notice, provided that the 
notice is not given unreasonably or vexatiously. The termination letter shall be copied 
to the Architect and to the Employer. 

 
30.4 If the Sub-Contract is terminated due to the default of the Contractor as in sub-clause 

30.3 herein, the Contractor shall pay the sub-contractor for work done in the like 
manner as the Contractor would be paid at sub-clause 39.5 of the main contract where 
the termination is done by the Contractor.   

 
30.5 Where the sub-contract is terminated due to the default of the Contractor, all expenses 

arising from the termination shall be done wholly by the Contractor and the 
termination shall not create any liability on the Employer. 

 
30.6 Where the sub-contract is terminated due to the default of the Sub-Contractor, the sub-

contractor shall be liable to the contractor for all expenses arising therefrom. 
 
31.0     SETTLEMENT OF DISPUTES 
 

31.1 In case any dispute or difference shall arise between the Contractor and Sub-
Contractor, either during the progress or after the completion or abandonment of the 
sub-contract works, such dispute shall be notified in writing by either party to the 
other with a request to submit it to arbitration and to concur in the appointment of 
an Arbitrator within 30 days of the notice. 

 
31.2 The dispute shall be referred to the arbitration and final decision of a person to be 

agreed by the parties.  Failing agreement to concur in the appointment of an 
Arbitrator, the Arbitrator shall be appointment by the Chairman or Vice Chairman of 
the Architectural Association of Kenya or the Chairman or Vice Chairman of the 
Chartered Institute of Arbitrators, Kenya Branch, at the request of the applying party.  

 
31.3 The arbitration may be on the construction of this sub-contract or on any matter or 

thing of whatsoever nature arising thereunder or in connection therewith including the 
rights and liabilities of the parties during the currency of the sub-contract and 
subsequent to the termination of the sub-contract. 
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31.4  Where the sub-contractor is aggrieved by the manner in which the Architect has 
exercised or failed to exercise his powers stipulated in the main contract, or in the sub-
contact or by any action or inaction of the Employer, and in particular, if he is 
aggrieved by: 

 
31.4.1 The failure or refusal of the Architect to recommend to the contractor an 

extension of sub-contract time, or 
 

31.4.2 The extend of the recommended time, or 
 

31.4.3. The amount certified to the sub-contractor either in an interim in a  final 
certificate, or 

  
31.4.4 The issue of an instruction which the sub-contractor contends is not authorized 

by the main contract or the sub-contract, or 
 
31.4.5. Any other matter left to the discretion of the Architect in the main contract or 

in the sub-contract, then. 
 

31.5 Subject to the Sub-Contractor giving the Contractor such indemnity and security as the 
Contractor may reasonably require, the Contractor shall allow the Sub-Contractor to 
use the contractor’s name and, if necessary, shall join the Sub-Contractor in arbitration 
proceeding against the employer to decide the matters in dispute or in difference. 

 
31.6 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference where notice of a dispute or 
difference has not been given by the applying party within 90 days of the occurrence 
or discovery of the matter or issue giving rise to the dispute or difference. 

 
31.7 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute 

or difference shall not commence unless an attempt has in the first instance been made 
by the parties to settle such dispute or difference amicably with or without the 
assistance of third parties. 

 
31.8 In any event, no arbitration shall commence earlier than 90 days after the  service of 

the notice of a dispute or difference, except as provided for at sub-clause 31.9 herein. 
 

31.9  Notwithstanding anything stated herein, the following matters may be referred to 
arbitration before the practical completion of the works or  abandonment of the 
works or termination of the sub-contract without having to comply with sub clause 
31.8 herein. 

 
31.9.1 Whether or not the issue of an instruction by the Architect is authorized by the 

main contract or these conditions, and  
 
31.9.2 Whether or not a payment certificate has been improperly withheld or is not 

in accordance with the main contract or these conditions or though issued, it 
has not been honoured. 
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31.10 All other matters in dispute shall only be referred to arbitration after the practical 
completion or alleged practical completion of the works or abandonment of the 
works or termination or alleged termination of the sub-contract, unless the Architect 
the contractor and the sub-contractor agree otherwise in writing. 

 
31.11 The Arbitrator shall, without prejudice to the generality of his powers, have power to 

direct such measurements, computations, tests, or valuations as may in his opinion be 
desirable in order to determine the rights of the parties and assess and award any sums 
which ought to have been the subject or included in any payment certificate. 

 
31.12 The Arbitrator shall, without prejudice to the generality of his powers, have power to 

open up, review and revise any certificate, opinion, decision, requirement or notice 
and to determine all matters in dispute which shall be submitted to him in the same 
manner as if no such certificate, opinion decision, requirement or notice had been 
given. 

 
31.13 Provided that any decision of the Architect which is final and binding on the 

contractor under the main contract shall be final and binding between the contractor 
and the sub-contractor. 

 
 31.14 The award of such Arbitrator shall be final and binding upon the parties. 
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SUB CONTRACTOR’S PERFORMANCE BOND 
 
BY THIS AGREEMENT we .................................................................................................(SURETY) 

of ..................................................................................................................................are bound to 

...........................................................................................................(CONTRACTOR) in the sum of 

Kenya shillings ................................................................................................................................... 

…………………………………. (Kshs. ......................................................) to be paid by us to the said 

...................................................................…………………….…. (CONTRACTOR) WHEREAS by an 

agreement in writing dated……………………………………………………………….…………………… 

........................................................................................................................ (SUB-CONTRACTOR) 

entered into a sub-contract with .............................................................................(CONTRACTOR) 

 

to carry out and complete the works therein stated in the manner and by the time therein specified 

all in accordance with the provisions of the said sub-contract, namely: (description of works) 

................................................................................................................................................ 

 
NOW the condition of the above written bond is such that if the said sub-contractor, his executors, 

administrator, successors or assigns shall duly perform his obligations under the sub-contract, 
of if on default by the sub-contractor the surety shall satisfy and discharge the damages 
sustained by the contractor thereby up to the amount of the above written bond, then this 
obligation shall be void, otherwise it shall remain in full force and effect. Upon default, and 
without prejudice to his other rights under the sub-contract, the contractor shall be entitled to 
demand forfeiture of the bond and we undertake to honour the demand in the amount 
stated above.  

 
PROVIDED always and it is hereby agreed and declared that no alteration in the terms of the said 

sub-contract or in the extend or nature of the works to be carried out and no extension of 
time by the contractor under the sub-contract shall in any way release the surety from any 
liability under the above written bond. 

 
 
IN WITNESS whereof we have set out hand this.............. day of...................................... 
 
...................................    ................................................ 
 
Surety         Witness  
 
 
Authorized by Power of Attorney No ....................... 
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APPENDIX        Clause  
 
Name of sub-contractor’s insurers      6.0……………………………… 
 
Name of sub-contractor’s surety      7.0………………………………  
 
Amount of surety        7.0……………………………… 
 
Period of possession of site       8.1……………………………… 
 
Date of commencement of works      8.2………………………………  
 
Date for practical completion       8.2……………………………… 
 
Interval for application of payment certificates    23.1……………………………. 
 
Minimum amount of payment certificate     23.4……………………………. 
 
Percentage of certified value retained     23.6…………………………….  
 
Limit of retention fund, if any      23.6…………………………….  
 
Name of the sub-contractor’s bank for  
purposes of interest calculation.     23.7, 23.8……………………...  
 
Defects liability period       23.11…………………………….  
 
Period of final measurement and valuation     23.12……………………………  
 
Damages of delay in completion  27.1 at the rate of Kshs 

................................................ 

 
Signed by the said: 
 
 
 
 
 
 
 
....................................      ................................... 
 
CONTRACTOR        SUB-CONTRACTOR 
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APPENDIX TO SUB CONTRACT AGREEMENT (KABCEC) 
 
1. MODIFY CLAUSE 7.0 
 The performance bond shall be 5% (five per cent) of the sub contract amount. 
 
2. MODIFY CLAUSE 9.0 
 Any reference made to Architect shall also mean the Project Manager. 
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SECTION C 
 

SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 
 
1.01 Examination of Tender Documents 
 

The tenderer is required to check the number of pages of this document and should he find any 
missing or indistinct, he must inform the Engineer at once and have the same rectified. 

All tenderers shall be deemed to have carefully examined the following: 

a) Work detailed in the Specification and in the Contract Drawings. 
b) The Republic of Kenya Document “General Conditions of Contract for Electrical and 

Mechanical Works”. 
c) Other documents to which reference is made. 

 

He shall also be deemed to have included for any expenditure which may be incurred in 
conforming with the above items (a), (b), (c) and observe this expense as being attached to the 
contract placed for the whole or any part of the work. 

The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are clarified with 
the Engineer before submission of his tender, as no claims for alleged deficiencies in the 
information given shall be considered after this date. 

 

1.02 Discrepancies 
 

The Sub-contractor shall include all work either shown on the Contract Drawings or detailed in 
the specification.  No claim or extra cost shall be considered for works which has been shown on 
the drawings or in the specification alone. 

Should the drawing and the specification appear to conflict, the Sub-contractor shall query the 
points at the time of tendering and satisfy himself that he has included for the work intended, as 
no claim for extra payment on this account shall be considered after the contract is awarded. 

 

1.03 Conditions of Sub-Contract Agreement 
 

The Sub-contractor shall be required to enter into a Sub-contract with the Main Contractor. 

The Conditions of the Contract between the Main Contractor and the Sub-contractor as 
hereinafter defined shall be the latest edition of the Agreement and Schedule of Conditions of 
Kenya Association of Building and Civil Engineering Contractors as particularly modified and 
amended hereinafter. For the purpose of this contract the Agreement and Schedule of Conditions 
and any such modifications and amendments shall read and construed together. In any event of 
discrepancy the modifications and amendments shall prevail. 

 

1.04 Payment 
 

Payment will be made through certificates to the Main Contractor, unless he specifically agrees to 
forego this right, in which case direct payment can be made to the Sub-contractor. All payments 
will be less retention as specified in the Main Contract. No payment will become due until 
materials are delivered to site. 
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1.05 Definition of Terms 
 

Throughout these contract documents units of measurements, terms and expressions are 
abbreviated and wherever used hereinafter and in all other documents they shall be interpreted 
as follows: 

i)  Employer:  The term “Employer” shall mean The County Secretary, County Government 
of Isiolo, P.O. Box 36-30600, ISIOLO. 

 

ii)  Architect:  The term “Architect” shall mean The Chief Architect, Ministry of Transport, 
Infrastructure, Housing & Urban Development, State Department of Public Works 

 

iii)  Quantity Surveyor:  The term “Quantity Surveyor” shall mean The Chief Quantity 
Surveyor, Ministry of Transport, Infrastructure, Housing & Urban Development, State 
Department of Public Works 

 
iv)  Civil/Structural Engineers:  The term “Civil/Structural Engineers” shall mean The Chief 

Engineer(Structural), Ministry of Transport, Infrastructure, Housing & Urban 
Development, State Department of Public Works 

 

v)  Electrical Engineer:  The term “Engineer” shall mean Chief Engineer (Electrical), Ministry 
of Transport, Infrastructure, Housing & Urban Development, State Department of Public 
Works 

 
vi)  Mechanical Engineer: the term “Mechanical Engineer” shall mean Chief Engineer 

(Mechanical (BS)), Ministry of Transport, Infrastructure, Housing & Urban Development, 
State Department of Public Works 

 

vii)  Main Contractor:  The term “Main Contractor” shall mean the firm or company 
appointed to carry out the Building Works and shall include his or their heir, executors, 
assigns, administrators, successors, and duly appointed representatives. 

 
viii)  Sub-contractor:  The term “Sub-contractor” shall mean the persons or person, firm or 

Company whose tender for this work has been accepted, and who has entered into a 
contract agreement with the Contractor for the execution of the Sub-contract Works, and 
shall include his or their heirs, executors, administrators, assigns, successors and duly 
appointed representatives. 

 

ix)  Sub-contract Works: The term “Sub-contract Works” shall mean all or any portion of the 
work, materials and articles, whether the same are being manufactured or prepared, 
which are to be used in the execution of this Sub-contract and whether the same may be 
on site or not. 

 

x)  Contract Drawings:  The term “Contract Drawings” shall mean those drawings required 
or referred to herein and forming part of the Bills of Quantities. 

 

xi)  Working Drawings:  The term “Working Drawings” shall mean those drawings required 
to be prepared by the Sub-contractor as hereinafter described. 

 

xii)  Record Drawings:  The term “Record Drawings” shall mean those drawings required 
to be prepared by the Sub-contractor showing “as installed” and other records for the 
Sub-contract Works. 
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xiii)  Abbreviations: 
 

CM shall mean Cubic Metre 

SM shall mean Square Metre 

LM shall mean Linear Metre 

M shall mean Metre 

LS shall mean Lump Sum 

mm shall mean Millimetres 

No. shall mean Number 

Kg. shall mean Kilogramme 

KEBS shall mean Kenya Bureau of Standards 

BS shall mean. Current standard British Standard Specification published by the British 
Standard Institution, 2 Park Street, London W1, England 

 

“Ditto” shall mean the hole of the preceding description in which it occurs.   Where it 
occurs in description of succeeding item it shall mean the same as in the first 
description of the series in which it occurs except as qualified in the description 
concerned.  Where it occurs in brackets it shall mean the whole of the preceding 
description which is contained within the appropriate brackets. 

1.06 Site Location 
 

The site of the Sub-contract Works is situated at Meru Town, Meru County. 
 
The tenderer is recommended to visit the site and shall be deemed to have satisfied himself with 
regard to access, possible conditions, the risk of injury or damage to property on/or adjacent to 
the site, and the conditions under which the sub-contract Works shall have to be carried out and 
no claims for extras will be considered on account of lack of knowledge in this respect. 

 

1.07 Duration of Sub-Contract 
 

The Sub-Contractor shall be required to phase his work in accordance with the Main contractor’s 
programme (or its revision). The programme is to be agreed with the Main contractor.  

 

1.08 Scope of Sub-Contract Works 
 

The sub-contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in 
satisfactory working order the complete installations specified hereinafter and/or as shown on the 
Contract Drawings attached hereto, including the provision of labour, transport and plant for 
unloading material and storage, and handling into position and fixing, also the supply of ladders, 
scaffolding the other mechanical devices to plant, installation, painting, testing, setting to work, 
the removal from site from time to time of all superfluous material and rubbish caused by the 
works. 

The sub-contractor shall supply all accessories, whether of items or equipment supplied by the 
Main Contractor but to be fixed and commissioned under this Sub-contract. 
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1.09 Extent of the Sub-Contractor’s Duties 
 

At the commencement of the works, the Sub-contractor shall investigate and report to the 
Engineer if all materials and equipment to be used in the work and not specified as supplied by 
the others are available locally.  

If these materials and equipment are not available locally, the Sub-contractor shall at this stage 
place orders for the materials in question and copy the orders to the Engineer.  Failure to do so 
shall in no way relieve the Sub-contractor from supplying the specified materials and equipment 
in time. 

Materials supplied by others for installation and/or connection by the Subcontractor shall be 
carefully examined in the presence of the supplier before installation and connection.  Any defects 
noted shall immediately be reported to the Engineer. 

The Sub-contractor shall be responsible for verifying all dimensions relative to his work by actual 
measurements taken on site. The Sub-contractor shall mark accurately on one set of drawings and 
indicate all alterations and/or modifications carried out to the designed system during the 
construction period.  This information must be made available on site for inspection by the 
Engineer. 

 

1.10 Execution of the Works 
 

The works shall be carried out strictly in accordance with: 

a) All relevant Kenya Bureau of Standards Specifications. 
b) All relevant British Standard Specifications and Codes of Practice (hereinafter referred 

to as B.S. and C.P. respectively). 
c) This Specification. 
d) The Contract Drawings. 
e) The Bye-laws of the Local Authority. 
f) The Architect’s and/or Engineer’s Instructions. 

The Contract Drawings and Specifications to be read and construed together 

1.11 Validity of Tender 
 

The tender shall remain valid for acceptance within 120 days from the final date of submission of 
the tender, and this has to be confirmed by signing the Tender Bond.  The tenderer shall be 
exempted from this Bond if the tender was previously withdrawn in writing to the Employer 
before the official opening. 

1.12 Firm – Price Sub-contract 
 

Unless specifically stated in the documents or the invitation to tender, this is a firm-price Contract 
and the Sub-contractor must allow in his tender for the increase in the cost of labour and/or 
materials during the duration of the contract.  No claims will be allowed for increased costs 
arising from the fluctuations in duties and/or day to day currency fluctuations. The Sub-contractor 
will be deemed to have allowed in his tender for any increase in the cost of materials which may 
arise as a result of currency fluctuation during the contract period. 

1.13 Variation 
 

No alteration to the Sub-contract Works shall be carried out until receipt by the Sub-contractor of 
written instructions from the Project Manager. 
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Any variation from the contract price in respect of any extra work, alteration or omission 
requested or sanctioned by the Architect or Engineer shall be agreed and confirmed in writing at 
the same time such variations are decided and shall not affect the validity of the Contract.  
Schedule of Unit Rates shall be used to assess the value of such variations.  No allowance shall be 
made for loss of profit on omitted works. 

 

Where the Architect requires additional work to be performed, the Sub-contractor, if he considers 
it necessary, will give notice within seven (7) days to the Main Contractor of the length of time 
he (the Sub-contractor) requires over and above that allotted for completion of the Sub-contract.  

 

If the Sub-contractor fails to give such notice he will be deemed responsible for the claims arising 
from the delay occasioned by reason of such extension of time. 

 

1.14 Prime Cost and Provisional Sums 
 

A specialist Sub-contractor may be nominated by the Architect to supply and/or install any 
equipment covered by the Prime Cost or Provisional Sums contained within the Sub-contract 
documents. 

The work covered by Prime Cost and Provisional Sums may or may not be carried out at the 
discretion of the Architect. 

The whole or any part of these sums utilized by the Sub-contractor shall be deducted from the 
value of the Sub-contract price when calculating the final account. 

 

1.15 Bond 
 

The tenderer must submit with his tender the name of one Surety who must be an established 
Bank only who will be willing to be bound to the Main Contractor for an amount equal to 5% 
of the Sub-contract amount as Clause 31 of the Main Contract. 

 

1.16 Government Legislation and Regulations 
 

The Sub-contractor’s attention is called to the provision of the Factory Act 1972 and subsequent 
amendments and revisions, and allowance must be made in his tender for compliance therewith, 
in so far as they are applicable. 

The Sub-contractor must also make himself acquainted with current legislation and any 
Government regulations regarding the movement, housing, security and control of labour, labour 
camps, passes for transport, etc. 

The Sub-contractor shall allow for providing holidays and transport for work people, and for 
complying with Legislation, Regulations and Union Agreements. 

 

1.17 Import Duty and Value Added Tax 
 

The Sub-contractor will be required to pay full Import Duty and Value Added Tax on all items of 
equipment, fittings and plant, whether imported or locally manufactured. The tenderer shall 
make full allowance in his tender for all such taxes 
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1.18 Insurance Company Fees  
 

Attention is drawn to the tenderers to allow for all necessary fees, where known, that may be 
payable in respect of any fees imposed by Insurance Companies or statutory authorities for testing 
or inspection. 

No allowance shall be made to the Sub-contractor with respect to fees should these have been 
omitted by the tenderer due to his negligence in this respect. 

1.19 Provision of Services by the Main Contractor 
 

In accordance with Clause 1.08 of this Specification the Main Contractor shall make the following 
facilities available to the Sub-contractor: 

a) Attendance on the Sub-contractor and the carrying out of all work affecting the 
structure of the building which may be necessary, including all chasing, cutting away 
and making good brickwork, etc., except that all plugging for fixing, fittings, 
machinery, fan ducting, etc., and all drilling and tapping of steel work shall be the 
responsibility of the Sub-contractor.  Any purpose made fixing brackets shall not 
constitute Builder’s Work and shall be provided and installed by the Sub-contractor 
unless stated hereinafter otherwise. 
 

b) The provision of temporary water, lighting and power: All these services utilised shall 
be paid for by the Main Contractor.  The Sub-contractor shall, however, allow for 
additional connections/extensions required for his purposes. 

 

c) Fixing of anchorage and pipe supports in the shuttering, except that all anchorage shall 
be supplied by the Sub-contractor who shall also supply the Main Contractor with 
fully dimensioned drawings detailing the exact locations. 
i)  Provision of scaffolding, cranes, etc. but only in so far as it is required for the 

Main Contract Works. It shall be the Sub-contractor’s responsibility to liaise 
with the Main Contractor to ensure that there is maximum co-operation with 
other Sub-contractors in the use of scaffolding, cranes, etc. 

ii) Any specialist scaffolding, cranes, etc. by the Sub-contractor for his own 
exclusive use shall be paid for by the Sub-contractor. 

 

1.20 Suppliers 
 

The Sub-contractor shall submit names of any supplier for the materials to be incorporated, to the 
Engineer for approval.  The information regarding the names of the suppliers may be submitted 
at different times, as may be convenient, but no sources of supply will be changed without prior 
approval. 

Each supplier must be willing to admit the Engineer or his representative to his premises during 
working hours for the purpose of examining or obtaining samples of the materials in question. 

 

1.21 Samples and Materials Generally 
 

The Sub-contractor shall, when required, provide for approval at no extra cost, samples of all 
materials to be incorporated in the works.  Such samples, when approved, shall be retained by 
the Engineer and shall form the standard for all such materials incorporated. 
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1.22 Administrative Procedure and Contractual Responsibility 
 

Wherever within the Specification it is mentioned or implied that the Sub-contractor shall deal 
direct with the Employer or Engineer, it shall mean “through the Contractor” who is responsible 
to the Employer for the whole of the works including the Sub-contract Works. 

 

1.23 Bills of Quantities 
 

The Bills of Quantities have been prepared in accordance with the standard method of 
measurement of Building Works for East Africa, first Edition, Metric, 1970.  All the Quantities are 
based on the Contract Drawings and are provisional and they shall not be held to gauge or to 
limit the amount or description of the work to be executed by the Sub-contractor but the value 
thereof shall be deducted from the Sub-Contract Sum and the value of the work ordered by the 
Engineer and executed there under shall be measured and valued by the Engineer in accordance 
with the conditions of the Sub-contract. 

All work liable to adjustment under this Sub-contract shall be left uncovered for a reasonable time 
to allow measurements needed for such adjustment to be taken by the Quantity Surveyor or 
Engineer. Immediately the work is ready for measuring the Sub-contractor shall give notice to the 
Quantity Surveyor or Engineer to carry out measurements before covering up.  If the Sub-
contractor shall make default in these respects he shall, if the Architect so directs, uncover the 
work to enable the necessary measurements to be taken and afterwards reinstate at his own 
expense. 

 

1.24 Sub-contractor’s Office in Kenya 
 

The Sub-contractor shall maintain (after first establishing if necessary) in Kenya an office staffed 
with competent Engineer Manager and such supporting technical and clerical staff as necessary to 
control and coordinate the execution and completion of the Sub-contract Works. 

The Manager and his staff shall be empowered by the Sub-contractor to represent him at 
meetings and in discussions with the Main Contractor, the Engineer and other parties who may 
be concerned and any liaison with the Sub-Contractor’s Head Office on matters relating to the 
design, execution and completion of the Sub-contract Works shall be effected through his office in 
Kenya. 

It shall be the Sub-contractor’s responsibility to procure work permits, entry permits, licences, 
registration, etc., in respect of all expatriate staff. 

The Sub-contractor shall prepare a substantial proportion of his Working Drawings at his office in 
Kenya.  No reasons for delays in the preparation or submission for approval or otherwise of such 
drawings or proposals will be accepted on the grounds that the Sub-Contractor’s Head Office is 
remote from his office in Nairobi or the site of the Sub-contract Works or otherwise. 

 

1.25 Builder’s Work 
 

All chasing, cutting away and making good will be done by the Main Contractor but the Sub-
contractor shall mark out in advance and shall be responsible for accuracy of the size and position 
of all holes and chases required. 
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The Sub-contractor shall drill and plug holes in floors, walls, ceiling and roof for securing services 
and equipment requiring screw or bolt fixings. 

Any purpose made fixing brackets shall not constitute builder’s work and shall be provided and 
installed by the Sub-contractor unless stated hereinafter to the contrary. 

 

1.26 Structural Provision for the Works 
 

Preliminary major structural provision has been made for the Sub-contract Works based on 
outline information ascertained during the preparation of the Specification. 

The preliminary major structural provision made will be deemed as adequate unless the Sub-
contractor stated otherwise when submitting his tender. 

Any major structural provision or alteration to major structural provisions required by the Sub-
contractor shall be shown on Working Drawings to be submitted to the Engineer within 30 days 
of being appointed. 

No requests for alterations to preliminary major structural provisions will be approved except 
where they are considered unavoidable by the Engineer. In no case will they be approved if 
building work is so far advanced as to cause additional costs or delays in the work of the Main 
Contractor. 

 

1.27 Position of Services, Plant, Equipment, Fittings and Apparatus 
 

The Contract Drawings give a general indication of the intended layout. The position of the 
equipment and apparatus, and also the exact routes of the ducts, main and distribution pipework 
shall be confirmed before installation is commenced.  The exact siting of appliances, pipework, 
etc., may vary from that indicated. 

The routes of services and positions of apparatus shall be determined by the approved 
dimensions detailed in the Working Drawings or on site by the Engineer in consultation with the 
Sub-contractor or the Main Contractor. 

Services throughout the ducts shall be arranged to allow maximum access along the ducts and the 
services shall be readily accessible for maintenance.  Any work which has to be re-done due to 
negligence in this respect shall be the Sub-contractor’s responsibility. 

The Sub-contractor shall be deemed to have allowed in his Sub-Contract Sum for locating 
terminal points of services (e.g. lighting, switches, socket outlets, lighting points, control switches, 
thermostats and other initiating devices, taps, stop cocks) in positions plus or minus 1.2m 
horizontally and vertically from the locations shown on Contract Drawings. Within these limits 
no variations in the Sub-Contract Sum will be made unless the work has already been executed in 
accordance with previously approved Working Drawings and with the approval of the Engineer. 

 

1.28 Checking of Work 
 

The Sub-contractor shall satisfy himself to the correctness of the connections he makes to all items 
of equipment supplied under the Sub-contract agreement and equipment supplied under other 
contracts before it is put into operation.  Details of operation, working pressures, temperatures, 
voltages, phases, power rating, etc., shall be confirmed to others and confirmation received 
before the system is first operated. 
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1.29 Setting to Work and Regulating System 
 

The Sub-contractor shall carry out such tests of the Sub-contract Works as required by British 
Standard Specifications or equal and approved codes as specified hereinafter and as customary. 

No testing or commissioning shall be undertaken except in the presence of and to the satisfaction 
of the Engineer unless otherwise stated by him (Sub-contractor’s own preliminary and proving 
tests excepted). 

It will be deemed that the Sub-contractor has included in the Sub-Contract Sum for the costs of all 
fuel, power, water and the like, for testing and commissioning as required as part of the Sub-
contract Works.  He shall submit for approval to the Engineer a suitable programme for testing 
and commissioning.  The Engineer and Employer shall be given ample warning in writing, as to 
the date on which testing and commissioning will take place. 

The Sub-contractor shall commission the Sub-contract Works and provide attendance during the 
commissioning of all services, plant and apparatus connected under the Sub-Contract Agreement 
or other Sub-Contract Agreements, related to the project. 

Each system shall be properly balanced, graded and regulated to ensure that correct distribution is 
achieved and where existing installations are affected, the Sub-contractor shall also regulate these 
systems to ensure that their performance is maintained. 

The proving of any system of plant or equipment as to compliance with the Specification shall 
not be approved by the Engineer, except at his discretion, until tests have been carried out under 
operating conditions pertaining to the most onerous conditions specified except where the time 
taken to obtain such conditions is unreasonable or exceeds 12 months after practical completion 
of the Sub-contract Works. 

 

1.30 Identification of Plant Components 
 

The Sub-contractor shall supply and fix identification labels to all plant, starters, switches and 
items of control equipment including valves, with white traffolyte or equal labels engraved in red 
lettering denoting its name, function and section controlled.  The labels shall be mounted on 
equipment and in the most convenient positions.  Care shall be taken to ensure the labels can be 
read without difficulty.  This requirement shall apply also to major components of items of 
control equipment. 

Details of the lettering of the labels and the method of mounting or supporting shall be 
forwarded to the Engineer for approval prior to manufacture. 

 

1.31 Contract Drawings 
 

The Contract Drawings when read in conjunction with the text of the Specification, have been 
completed in such detail as was considered necessary to enable competitive tenders to be 
obtained for the execution and completion of the Sub-contract works. 

 

The Contract Drawings are not intended to be Working Drawings and shall not be used unless 
exceptionally they are released for this purpose.  
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1.32 Working Drawings 
The Sub-contractor shall prepare such Working Drawings as may be necessary.  The Working 
Drawings shall be complete in such detail not only that the Sub-contract Works can be executed 
on site but also that the Engineer can approve the Sub-contractor’s proposals, detailed designs 
and intentions in the execution of the Sub-contract Works. 

If the Sub-contractor requires any further instructions, details, Contract Drawings or information 
drawings to enable him to prepare his Working Drawings or proposals, the Sub-contractor shall 
accept at his own cost, the risk that any work, commenced or which he intends to commence at 
site may be rejected. 

The Engineer, in giving his approval to the Working Drawings, will presume that any necessary 
action has been, or shall be taken by the Sub-contractor to ensure that the installations shown on 
the Working Drawings have been cleared with the Main Contractor and any other Sub-
contractors whose installations and works might be affected. 

If the Sub-contractor submits his Working Drawings to the Engineer without first liaising and 
obtaining clearance for his installations from the Main Contractor and other Sub-contractors 
whose installations and works might be affected, then he shall be liable to pay for any alterations 
or modification to his own, the Main Contractor’s or other Sub-contractor’s installations and 
works, which are incurred, notwithstanding any technical or other approval received from the 
Engineer. 

Working Drawings to be prepared by the Sub-contractor shall include but not be restricted to the 
following: 

a) Any drawings required by the Main Contractor, or Engineer to enable structural 
provisions to be made including Builder’s Working Drawings or Schedules and those 
for the detailing of holes, fixings, foundations, cables and paperwork ducting below or 
above ground or in or outside or below buildings. 

 

b) General Arrangement Drawings of all plant, control boards, fittings and apparatus or 
any part thereof and of installation layout arrangement of such plant and apparatus. 

 

c) Schematic Layout Drawings of services and of control equipment. 
 

d) Layout Drawings of all embedded and non-embedded paperwork, ducts and electrical 
conduits. 

 

e) Complete circuit drawings of the equipment, together with associated circuit 
description. 

 

f) Such other drawings as are called for in the text of the Specification or Schedules or as 
the Engineer may reasonably require. 

 

Three copies of all Working Drawings shall be submitted to the Engineer for approval. One copy 
of the Working Drawings submitted to the Engineer for approval shall be returned to the Sub-
contractor indicating approval or amendment therein.  

Six copies of the approved Working Drawings shall be given to the Main Contractor by the Sub-
contractor for information and distribution to other Sub-contractors carrying out work associated 
with or in close proximity to or which might be affected by the Sub-contract Works. 
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Approved Working Drawings shall not be departed from except as may be approved or directed 
by the Engineer. 

Approval by the Engineer of Working Drawings shall neither relieve the Sub-contractor of any of 
his obligations under the Sub-contract nor relieve him from correcting any errors found 
subsequently in the Approved Working Drawings or other Working Drawings and in the Sub-
contract Works on site or elsewhere associated therewith.  

The Sub-contractor shall ensure that the Working Drawings are submitted to the Architect for 
approval at a time not unreasonably close to the date when such approval is required. Late 
submission of his Working Drawings will not relieve the Sub-contractor of his obligation to 
complete the Sub-contract Works within the agreed Contract Period and in a manner that would 
receive the approval of the Architect. 

 

1.33 Record Drawings (As Installed) and Instructions   
 

During the execution of the Sub-contract Works the Sub-contractor shall, in a manner approved 
by the Engineer record on Working or other Drawings at site all information necessary for 
preparing Record Drawings of the installed Sub-contract Works. Marked-up Working or other 
Drawings and other documents shall be made available to the Engineer as he may require for 
inspection and checking. 

Record Drawings, may, subject to the approval of the Engineer, include approved Working 
Drawings adjusted as necessary and certified by the Sub-contractor as a correct record of the 
installation of the Sub-contract Works. 

They shall include but not restricted to the following drawings or information: 

a) Working Drawings amended as necessary but titled “Record Drawings” and certified 
as a true record of the “As Installed” Sub-contract Works.  Subject to the approval of 
the Engineer Such Working Drawings as may be inappropriate may be omitted. 

 

b) Fully dimensioned drawings of all plant and apparatus. 
 

c) General arrangement drawings of equipment, other areas containing plant forming 
part of the Sub-contract Works and the like, indicating the accurate size and location 
of the plant and apparatus suitability cross-referenced to the drawings mentioned in 
(b) above and hereinafter. 

 

d) Routes, types, sizes and arrangement of all pipework and ductwork including dates of 
installation of underground pipework. 

 

e) Relay adjustment charts and manuals. 
 

f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts and wiring 
including the dates of installation of buried works. 

 

g) System schematic and trunking diagrams showing all salient information relating to 
control and instrumentation. 

 

h) Grading Charts. 
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i) Valve schedules and locations suitability cross-referenced. 
 

j) Wiring and piping diagrams of plant and apparatus. 
 

k) Schematic diagrams of individual plant, apparatus and switch and control boards.  
These diagrams to include those peculiar to individual plant or apparatus and also 
those applicable to system operation as a whole. 

 

l) Operating Instruction 
 

Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue drawings. 
They shall be prepared specially for the Sub-contract Works and shall contain no spurious or 
irrelevant information. 

Marked-up drawings of the installation of the Sub-contract Works shall be kept to date and 
completed by the date of practical or section completion.  Two copies of the Record Drawings of 
Sub-contract Works and two sets of the relay adjustment and grading charts and schematic 
diagrams on stiff backing shall be provided not later than one month later. 

The Sub-contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant 
rooms, pump houses, the office of the Maintenance Engineer and other places, suitable valve and 
instructions charts, schematic diagrams of instrumentation and of the electrical reticulation as may 
be requested by the Engineer providing that the charts, diagrams, etc., relate to installations 
forming part of the Sub-contract Works.  All such charts and diagrams shall be of suitable plastic 
material on a stiff backing and must be approved by the Engineer before final printing. 

Notwithstanding the Sub-contractor’s obligations referred to above, if the Sub-contractor fails to 
produce to the Engineer’s approval, either: - 

a) The Marked-up Drawings during the execution of the Sub-contract Works or 
b) The Record Drawings, etc., within one month of the Section or Practical 

Completion 
The Engineer shall have these drawings produced by others. The cost of obtaining the necessary 
information and preparing such drawings, etc., will be recovered from the Sub-contractor. 

 

1.34 Maintenance Manual 
 

Upon Practical Completion of the Sub-contract Works, the Sub-contractor shall furnish the 
Engineer four copies of a Maintenance Manual relating to the installation forming part of all of 
the Sub-contract Works. 

The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound.  It 
may be in several volumes and shall be sub-divided into sections, each section covering one 
Engineering service system.  It shall have a ready means of reference and a detailed index. 

 

There shall be a separate volume dealing with Air Conditioning and Mechanical Ventilation 
installation where such installations are included in the Sub-contract Works. 

 

The manual shall contain full operating and maintenance instructions for each item of equipment, 
plant and apparatus set out in a form dealing systematically with each system. It shall include as 
may be applicable to the Sub-contract Works the following and any other items listed in the text 
of the Specifications: 
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a) System Description. 
b) Plant 
c) Valve Operation 
d) Switch Operation 
e) Procedure of Fault Finding 
f) Emergency Procedures 
g) Lubrication Requirements 
h) Maintenance and Servicing Periods and Procedures 
i) Colour Coding Legend for all Services 
j) Schematic and Writing Diagrams of Plant and Apparatus 
k) Record Drawings, true to scale, folded to International A4 size 
l) Lists of Primary and Secondary Spares. 
 

The manual is to be specially prepared for the Sub-contract Works and manufacturer’s standard 
descriptive literature and plant operating instruction cards will not be accepted for inclusion 
unless exceptionally approved by the Engineer. The Sub-contractor shall, however, affix such 
cards, if suitable, adjacent to plant and apparatus.  One spare set of all such cards shall be 
furnished to the Engineer. 

 

1.35 Hand-over 
 

The Sub-contract Works shall be considered complete and the Maintenance and Defects Liability 
Period shall commence only when the Sub-contract Works and supporting services have been 
tested, commissioned and operated to the satisfaction of the Engineer and officially approved and 
accepted by the Employer, provided always that the handing over of the Sub-contract Works 
shall be coincident with the handing over of the Main Contract Works. 

 

The procedure to be followed will be as follows: 

 

a) On the completion of the Sub-contract Works to the satisfaction of the Engineer and 
the Employer, the Sub-contractor shall request the Engineer, at site to arrange for 
handing over. 

 

b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 
 

c) The Sub-contractor shall arrange with the Engineer and Employer for a complete 
demonstration of each and every service to be carried out and for instruction to be 
given to the relevant operation staff and other representatives of the Employer. 

 

d) In the presence of the Employer and the Engineer, Hand-over will take place, subject 
to  
Agreement of the Hand-over Certificates and associated check lists. 

 

 

 

 

C-13 

  



1.36 Painting 
It will be deemed that the Sub-contractor allowed for all protective and finish painting in the Sub-
Contract Sum for the Sub-contract Works, including colour coding of service pipework to the 
approval of the Engineer. Any special requirements are described in the text of the Specifications. 

 

1.37 Spares 
 

The Sub-contractor shall supply and deliver such spares suitably protected and boxed to the 
Engineer’s approval as are called for in the Specifications or in the Price Schedules. 

 

1.38 Testing and Inspection – Manufactured Plant 
 

The Engineer reserves the right to inspect and test or witness of all manufactured plant equipment 
and materials. 

The right of the Engineer relating to the inspection, examination and testing of plant during 
manufacture shall be applicable to Insurance companies and inspection authorities so nominated 
by the Engineer. 

The Sub-contractor shall give two weeks’ notice to the Engineer of his intention to carry out any 
inspection or tests and the Engineer or his representative shall be entitled to witness such tests and 
inspections 

Six copies of all test certificates and performance curves shall be submitted as soon as possible 
after the completion of such tests, to the Engineer for his approval. 

Plant or equipment which is shipped before the relevant test certificate has been approved by the 
Engineer shall be shipped at the Sub-contractor’s own risk and should the test certificate not be 
approved new tests may be ordered by the Engineer at the Sub-contractor’s expense. 

The foregoing provisions relate to tests at manufacturer’s works and as appropriate to those 
carried out at site. 

 

1.39 Testing and Inspection –Installation 
 

Allow for testing each section of the Sub-contract Works installation as described hereinafter to 
the satisfaction of the Engineer. 

 

1.40 Labour Camps 
 

The Sub-contractor shall provide the necessary temporary workshop and mess-room in position 
to be approved by the Architect. 

The work people employed by the Sub-contractor shall occupy or be about only that part of the 
site necessary for the performance of the work and the Sub-contractor shall instruct his employees 
accordingly. 

If practicable, W.C. accommodation shall be allocated for the sole use of the Sub-contractor’s 
workmen and the Sub-contractor will be required to keep the same clean and disinfected, to 
make good any damage thereto and leave in good condition. 
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1.41 Storage of Materials 
 

Space for storage will be provided by the Main contractor but the sub-contractor will be 
responsible for provision of any lock-up sheds or stores required. 

Nominated Sub-contractors are to be made liable for the cost of any storage accommodation 
provided specially for their use.  No materials shall be stored or stacked on suspended slabs 
without the prior approval of the Project manager. 

 

1.42 Initial Maintenance 
 

The sub-contractor shall make routine maintenance once a month during the liability for the 
Defects Period and shall carry out all necessary adjustments and repairs, cleaning and oiling of 
moving parts. A monthly report of the inspection and any works done upon the installation shall 
be supplied to the Engineer. 

The sub-contractor shall also provide a 24 -hour break-down service to attend to faults on or 
malfunctioning of the installation between the routine visits of inspection. 

The sub-contractor shall allow in the sub-contract Sum of the initial maintenance, inspection and 
break-down service and shall provide for all tools, instruments, plant and scaffolding and the 
transportation thereof, as required for the correct and full execution of these obligations and the 
provision, use or installation of all materials as oils, greases, sandpaper, etc., or parts which are 
periodically renewed such as brake linings etc., or parts which are faulty for any reason 
whatsoever excepting always Acts of God such as storm, tempest, flood, earthquake and civil 
revolt, acts of war and vandalism. 

 

1.43 Maintenance and Servicing After Completion of the Initial Maintenance 
 

The sub-contractor shall, if required, enter into a maintenance and service agreement with the 
employer for the installation for a period of up to five years from the day following the last day 
of the liability for Defects Period which offers the same facilities as specified in Clause 1.42 (Initial 
Maintenance). 

The terms of any such agreement shall not be less beneficial to the employer than the terms of 
Agreements for either similar installation. 

The sub-contractor shall submit with his tender for the works, where called upon a firm quotation 
for the maintenance and service of the installation as specified herein, which shall be based upon 
the present day costs and may be varied only to take into account increases in material and 
labour unit rate costs between the time of tendering and the signing of the formal maintenance 
and service agreement and which shall remain valid and open for acceptance by the Employer to 
and including the last day of the fifth complete calendar month following the end of the liability 
for Defects Period. 

 

1.44 Trade Names 
 

Where trade names of manufacturer’s catalogue numbers are mentioned in the Specification or 
the Bills of Quantities, the reference is intended as a guide to the type of article or quality of 
material required. Alternate brands of equal and approved quality will be acceptable. 
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1.45 Water and Electricity for the Works 
 

These will be made available by the Main Contractor. The Sub-contractor shall be liable for the 
cost of any water or electric current used and for any installation provided especially for their 
own use by the Main Contractor. 

1.46 Protection 
 

The sub-contractor shall adequately cover up and protect his own work to prevent injury and 
also to cover up and protect from damage all parts of the building or premises where work is 
performed by him under the Contract. 

1.47 Defects After Completion 
 

The defects liability period will be 12 months from the date of completion of the Main Contract 
as certified by the Engineer. 

1.48 Damages for Delay 
 

Liquidated and Ascertained damages as stated in the Main Contract Agreement will be claimed 
against the Main Contract for any unauthorized delay in completion.  The Sub-contractor shall be 
held liable for the whole or a portion of these damages should he cause delay in completion. 

1.49 Clear Away on Completion 
 

The sub-contractor shall, upon completion of the works, at his own expense, remove and clear 
away all plant, equipment, rubbish and unused materials, and shall leave the whole of the works 
in a clean and tidy state, to the satisfaction of the Engineer.  On completion, the whole of the 
works shall be delivered up clean, complete and perfect in every respect to the satisfaction of the 
Engineer. 

1.50 Final Account 
 

On completion of the works the sub-contractor shall agree with the Engineer the value of any 
variations outstanding and as soon as possible thereafter submit to the Engineer his final 
statement of account showing the total sum claimed sub-divided as follows: 

 

Statement A - detailing the tender amounts less the Prime Cost and Provisional Sums, 
included therein. 

 Statement B - detailing all the variation orders issued on the contract. 

Statement C - Summarising statement A and B giving the net grand total due to the 
Contractor for the execution of the Contract. 

1.51 Fair Wages 
 

The sub-contractor shall in respect of all persons employed anywhere by him in the execution of 
the sub-contract, in every factory, workshop or place occupied or used by him for execution of 
the Contract, observe and fulfill the following conditions: 

a) The sub-contractor shall pay rates of the wages and observe hours and conditions of 
labour not less favourable than those established for the trade or industry in the 
County where work is carried out. 
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b) In the absence of any rates of wages, hours or conditions of labour so established the 
sub-contractor shall pay rates and observe hours and conditions of labour are not less 
favourable than the general level of wages, hours and conditions observed by other 
employers whose general circumstances in the trade or industry in which the 
Contractor is engaged are similar. 

 

1.52 Supervision 
 

During the progress of the works, the Sub-contractor shall provide and keep constantly available 
for consultation on site experienced English - speaking Supervisor and shall provide reasonable 
office facilities, attendance, etc., for the Supervisor. 

In addition, during the whole of the time the works are under construction, the sub-contractor 
shall maintain on site one experienced foreman or charge-hand and an adequate number of 
fitters, etc., for the work covered by the Specification. The number of this staff shall not be 
reduced without the prior written approval of the Project manager or Engineer. 

Any instructions given to the Supervisor on site shall be deemed to have been given to the sub-
contractor. 

One copy of this Specification and one copy of each of the Contract Drawings (latest issue) must 
be retained on site at all times, and available for reference by the Engineer or sub-contractor. 

 

1.53 Test Certificates 
 

The Sub-contractor shall provide the Engineer with three copies of all test reports or certificates 
that are or may be required by this Specification. 

1.54 Labour 
 

The Sub-contractor shall provide skilled and unskilled labour as may be necessary for completion 
of the contract. 

1.55 Discount to the Main Contractor 
 

No discount to the Main Contractor will be included in the tender for this installation. 

1.56 Guarantee 
 

The whole of the work will be guaranteed for a period of 12 Months (one year) from the date of 
the Engineer’s certification of completion and under such guarantee the Sub-contractor shall 
remedy at his expense all defects in materials and apparatus due to faulty design, construction or 
workmanship which may develop in that period. 

 
1.57 Direct Contracts 

 

Notwithstanding the foregoing conditions, the Government reserves the right to place a “Direct 
Contract” for any goods or services required in the works which are covered by a P.C Sum in the 
Bills of Quantities and to pay for the same direct.  In any such instance, profit relative to the P.C 
Sum in the priced Bills of Quantities will be adjusted as deserved for P.C Sum allowed. 
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1.58 Attendance Upon the Tradesmen etc. 
 

The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen 
or other persons employed for the execution of any work not included in this contract every 
facility for carrying out their work and also for the use of ordinary scaffolding.  The contractor 
however, shall not be required to erect any special scaffolding for them. 

1.59 Trade Unions 
 

The contractor shall recognize the freedom of his work people to be members of trade unions. 

1.60 Local and other Authorities notices and fees 
 

The contractor shall comply with and give all notices required by any Regulations, Act or by Law 
of any Local Authority or of any Public Service, Company or Authority who have any jurisdiction 
with regard to the works or with those systems the same are or will be connected and he shall 
pay and indemnify the Government against any fees or charges legally demandable under any 
regulation or by-law in respect of the works; provided that the said fees and charges if not 
expressly included in the contract sum or stated by way of provisional sum shall be added to the 
contract sum. 

The contractor before making any variation from the contract drawings or specification 
necessitated by such compliance shall give the Project Manager written notice specifying and 
giving the reason for such variation and applying for instructions in reference thereto. 

If the contractor within seven days of having applied for the same does not receive such 
instructions, he shall proceed with the works in conforming to the provision regulation or by-law 
in question and any variation thereby necessitated shall be deemed to be a variation in 
accordance to the conditions of contract. 

 

1.61 Assignment or subletting 
 

The contractor shall not without the written consent of the Project Manager assign this contract 
or sublet any portion of the works, provided that such consent shall not be unreasonably 
withheld to the prejudice of the contractor. 

 

1.62 Partial Completion  
 

If the Government shall take over any part or parts works, apparatus, equipment etc. then within 
seven days from the date on which the Government shall have taken possession of the relevant 
part, the Project Manager shall issue a Certificate stating his estimate of the approximate total 
value of the works which shall be the total value of that part and practical completion of the 
relevant part shall be  deemed to have occurred, and the Defects Liability Period in respect of the 
relevant part be deemed to have commenced on the date Government shall have taken 
possession thereof. 

The contractor shall make good any defects or other faults in the relevant part that had been 
deemed complete. 

The contractor shall reduce the value of insurance by the full value of the relevant part  

The contractor shall be paid for the part of works taken possession by the Government 
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1.63 Temporary Works 
 

Where temporal works shall be deemed necessary, such as Temporary lighting, the contractor 
shall take precaution to prevent damage to such works. 

The contractor shall include for the cost of and make necessary arrangements with the Project 
Manager for such temporary works.  For temporary lighting, electricity shall be metered and paid 
for by the contractor. 

 

1.64 Patent Rights 
The contractor shall fully indemnify the Government of Kenya; against any action, claim or 
proceeding relating to infringement of any patent or design rights, and pay any royalties which 
may be payable in respect of any article or any part thereof, which shall have been supplied by 
the contractor to the Project Manager. In like manner the Government of Kenya shall fully 
indemnify the contractor against any such action, claim or proceedings for infringement under the 
works, the design thereof of which shall have been supplied by the Project Manager to the 
contractor, but this indemnify shall apply to the works only, and any permission or request to 
manufacture to the order of the Project Manager shall not relieve the contractor from liability 
should he manufacture for supply to other buyers.  

 

1.65 Mobilization and Demobilization 
 

The contractor shall mobilize labour plant and equipment to site according to his programme 
and schedule of work.  He shall ensure optimum presence and utilization of labour, plant and 
equipment. He should not pay and maintain unnecessary labour force or maintain and service 
idle plant and equipment. 
 
Where necessary he shall demobilize and mobilize the labour, plant and equipment, as he 
deems fit to ensure optimum progress of the works and this shall be considered to be a 
continuous process as works progress.  He shall make provision for this item in his tender. No 
claim will be entertained where the contractor has not made any provision for mobilization 
and demobilization of labour, plant and equipment in the preliminary bills of quantities or 
elsewhere in this tender.  
 

1.66 Extended Preliminaries 
  
Where it shall be necessary to extend the contract period by the Project manager the 
contractor shall still ensure availability on site, optimum labour, materials, plant and 
equipment.  The contractor shall make provision for extended preliminaries, should the 
contract period be extended and this shall be in a form of a percentage of the total Contract 
works.  Where called upon in the Appendix to these Preliminaries the Contractor shall insert 
his percentage per month for extended preliminaries that shall form basis for compensation. 
 
Lack of inserting the percentage shall mean that the sub-contractor has provided for this 
requirement elsewhere in the Bills of Quantities. 

 
1.67 Supervision by Engineer and Site Meetings 
 

A competent Project Engineer appointed by the Engineer as his representative shall supervise 
the Contract works.  The Project Engineer shall be responsible for issuing all the site 
instructions in any variations to the works and these shall be delivered through the Contractor 
with the authority of the Project Manager.  Any instructions given verbal shall be confirmed 
in writing. 
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The project engineer and (or) the Engineer shall attend management meetings arranged by 
the Project Manager and for which the Contractor or his representative shall also attend. For 
the purpose of supervising the project, provisional sums are provided to cover for transport 
and allowances. The Contractor shall in his tender allow for the provision of management 
meetings and site inspections, as instructed by the Engineer, and also profit and attendance on 
these funds. The funds shall be expended according to Project Manager’s instructions to the 
contractor. 

 
1.68 Amendment to Scope of Contract Works 

 
No amendment to scope of sub-contract works is expected and in case of amendment or 

modification to scope of work, these shall be communicated to all tenderers in sufficient time 

before the deadline of the tender submission. However, during the contract period and as the 

works progress the Project Manager may vary the works as per conditions of contract by 

issuing site instructions. 

No claims shall be entertained on account of variation to scope of works either to increase 
the works (pre-financing) or reduction of works (loss of profit-see clause 1.70) 

 
1.69 Contractor Obligation and Employers Obligation 
 

The sub-contractor will finance all activities as part of his obligation to this contract.  The 
employer shall pay interim payment for materials and work completed on site as his 
obligation in this contract, as the works progresses.  No claims will be entertained for pre-
financing of the project by the sub-contractor, or for loss of profit (expectation loss) in case of 
premature termination, reduction or increase of works as the sub-contractor shall be deemed 
to have taken adequate measures in programming his works and expenditure and taken 
necessary financial precaution while executing the works.  No interest shall be payable to the 
Contractor, except as relates to late payment as in the conditions of contract clause 23.3. The 
contractor shall where called upon, insert his price to compensate for any of the occurrence 
stated here (premature termination, reduction or increase of works), as a percentage of the 
contract sum in the Appendix to this section. 
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APPENDIX TO SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 

 
1. OMIT CLAUSE 1.12 

 
2. ADD TO CLAUSE 1.17 
 

Prices quoted shall include 16% VAT, 3% Withholding tax and all other taxes applicable at 
the time of tender. 

 
3. ADD TO CLAUSE 1.40 
 

There is no labour camp 
 
4. CLAUSE 1.66 
 

 Extended Preliminaries shall be equal to or less than liquidated and ascertained damages and 
are subject to mutual agreement. 

 
5. MODIFY CLAUSE 1.15  
 

Amount of performance bond shall be five per cent (5%) 
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GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

2.1 General 
 

2.2 Standard of Materials 
 

2.3 Workmanship 
 

2.4 Procurement of Materials 
 

2.5 Shop Drawings 
 

2.6 Record Drawings 
 

2.7 Regulations and Standards 
 

2.8 Setting out Works 
 

2.9 Position of Electrical Plant and Apparatus 
 

2.10 M.C.B Distribution Panels and Consumer Units 
 

2.11 Fused Switchgear and Isolators 
 

2.12 Conduits and Conduit Runs 
 

2.13 Conduit Boxes and Accessories 
 

2.14 Labels 
 

2.15 Earthing 
 

2.16 Cables and Flexible Cords 
 

2.17 Armoured PVC Insulated and Sheathed Cables 
 

2.18 Cable Supports; Markers and Tiles 
 

2.19 PVC Insulated Cables 
 

2.20 Heat Resisting Cables 
 
2.21 Flexible Cords 

 
2.22 Cable Ends and phase Colours 

 
2.23 Cable Insulation Colours 
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2.24 Sub-circuit Wiring 
 

2.25 Space Factor 
 

2.26 Insulation 
 

2.27 Lighting Switches 
 

2.28 Sockets and Switched sockets 
 

2.29 Fused Spur Boxes 
 

2.30 Cooker Outlets 
 

2.31 Connectors 
 

2.32 Lampholders 
 

2.33 Lamps 
 

2.34 lighting Fittings Street lighting Lanterns 
 

2.35 Position of Points and Switches 
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2.37 Timing Control Switch 
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2.1 GENERAL 
This specification is to be read in conjunction with the drawings which are issued with it.      
Bills of quantities shall be the basis of all additions and omissions during the progress of the 
works. 

 
2.2 STANDARD OF MATERIALS  

Where the material and equipment are specifically described and named in the Specification 
followed by approved equal, they are so named or described for the purpose of establishing 
a standard to which the sub-contractor shall adhere. 
 
Should the Sub-contractor install any material not specified herein before receiving approval 
from the proper authorities, the Engineer shall direct the Sub-contractor to remove the 
material in question immediately.  The fact that this material has been installed shall have no 
bearing or influence on the decision by the Engineer. 
 
All materials condemned by the Engineer as not approved for use, are to be removed from 
the premises and suitable materials delivered and installed in their place at the expense of 
the Sub-contractor.  All materials required for the works shall be new and the best of the 
respective kind and shall be of a uniform pattern. 

 
2.3 WORKMANSHIP 

The workmanship and method of installation shall conform to the best standard practice.  
All work shall be performed by a skilled tradesman and to the satisfaction of the Engineer.  
Helpers shall have qualified supervision. 
 
Any work that does not in the opinion of the Engineer conform to the best standard practice 
will be removed and reinstated at the Sub-contractors expense. 
 
Permits, Certificates or Licenses must be held by all tradesmen for the type of work; in which 
they are involved where such permits, certificates or licenses exist under Government 
legislation. 
 

2.4 PROCUREMENT OF MATERIALS 
The sub-contractor is advised that no assistance can be given in the procurement or    
allotment of any materials or products to be used in and necessary for the construction and 
completion of the work.   

 
Sub-contractors are warned that they must make their own arrangements for the supply of 
materials and/or products specified or required. 

 
2.5 SHOP DRAWINGS 

Before manufacture or Fabrication is commenced the sub-contractor shall submit Two copies 
of detailed drawings of all control pillars, meter cubicles, medium voltage switchboards 
including their components showing all pertinent information including sizes, capacities, 
construction details, etc, as may be required to determine the suitability of the equipment 
for the approval of the Engineer.  Approval of the detailed drawings shall not relieve the 
sub-contractor of the full responsibility of errors or the necessity of checking the drawings 
himself or of furnishing the materials and equipment and performing the work required by 
the plans and specifications. 
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2.6 RECORD DRAWINGS 
These diagrams and drawings shall show the completed installation including sizes, runs and 
arrangements of the installation.  The drawings shall be to scale not less than 1:50 and shall 
include plan views and section. 
 
The drawings shall include all the details which may be useful in the operation, maintenance 
or subsequent modifications or extensions to the installation. 
 
Three sets of diagrams and drawings shall be provided, all to the approval of the Engineer. 
 
One coloured set of line diagrams relating to operating and maintenance instructions shall 
be framed and, mounted in a suitable location. 

 
2.7 REGULATIONS AND STANDARDS 

All work executed by the Sub-contractor shall comply with the current edition of the 
“Regulations” for the Electrical Equipment of Buildings, issued by the Institution of Electrical 
Engineers, and with the Regulations of the Local Electricity Authority. 
 
Where the two sets of regulations appear to conflict, they shall be clarified with the 
Engineers.  All materials used shall comply with relevant Kenya Bureau of Standards 
Specification. 

 
2.8 SETTING OUT WORK 

The sub-contractor at his own expenses; is to set out works and take all measurements and 
dimensions required for the erection of his materials on site; making any modifications in 
details as may be found necessary during the progress of the works, submitting any such 
modifications or alterations in detail to the Engineer before proceeding and must allow in 
his Tender for all such modifications and for the provision of any such sketches or drawings 
related thereto. 
 

2.9 POSITIONS OF ELECTRICAL PLANT AND APPARATUS 
The routes of cables and approximate positions of switchboards etc, as shown on the 
drawings shall be assumed to be correct for purpose of Tendering, but exact positions of all 
electrical Equipment and routes of cables must be agreed on site with the Engineer before 
any work is carried out. 
 

2.10 MCB DISTRIBUTION PANELS AND CONSUMER UNITS 
All cases of MCB Panels and consumer units shall be constructed in heavy gauge sheet with 
hinged covers. 
 
Removable undrilled gland plates shall be provided on the top and bottom of the cases.  
Miniature circuit breakers shall be enclosed in moulded plastic with the tripping mechanism 
and arc chambers separated and sealed from the cable terminals. 
 
The operating dolly shall be tripfree with a positive movement in both make and break 
position.  Clear indication of the position of the handle shall be incorporated. 
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The tripping mechanism shall be on inverse characteristic to prevent tripping in temporary 
overloads and shall not be affected by normal variation in ambient temperature. 
 
A locking plate shall be provided for each size of breaker; A complete list of circuit details on 
typed cartridge paper glued to stiff cardboards and covered with a sheet of perspex, and 
held in position with four suitable fixings, shall be fitted to the inner face of the lids of each 
distribution panel.  The appropriate MCB ratings shall be stated on the circuit chart against 
each circuit in use:  Ivorine labels shall be secured to the insulation barriers in such a manner 
as to indicate the number of the circuits shown on the circuit chart. 
Insulated barriers shall be fitted between phases, and neutrals in all boards, and to shroud 
live parts. 
 
Neutral cables shall be connected to the neutral bar in the same sequence as the phase cables 
are connected to the MCB’s.  This shall also apply to earth bars when installed. 

 
2.11 FUSED SWITCHGEAR AND ISOLATORS 

All fused switchgear and isolators whether mounted on machinery, walls or industrial panels 
shall conform to the requirements of KS 04 – 226 PART: 1: 1985. 
All contacts are to be fully shrouded and are to have a breaking capacity on manual 
operations as required by KS 04 – 182: 1980. 
 
Fuse links for fused switches are to be of high rupturing capacity cartridge type, conforming 
to KS 04 – 183: 1978. 
 
Isolators shall be load breaking/fault making isolators. 
 
Fused switches and isolators are to have separate metal enclosures.  Mechanical interlocks 
are to be provided between the door and main switch operating mechanism so arranged 
that the door may not be opened with the switch in the ‘ON’ position. Similarly; it shall not 
be possible to close the switch with the door open except that provision to defeat the 
mechanical interlock and close the switch with the door in the open position for test 
purposes. The ‘ON’ and ‘OFF’ positions of all switches and isolators shall be clearly 
indicated by a mechanical flag indicator or similar device.  In T.P & N fused switch units, 
bolted neutral links are to be fitted. 

 
2.12 CONDUITS AND CONDUIT RUNS 

Conduit systems are to be installed so as to allow the loop-in system of wiring: 
 
All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC in accordance 
with KS 04 – 179: 1988 and IEE Regulations.  No conduit less than 20mm in diameter shall 
be used anywhere in this installation. 
 
Conduit shall be installed buried in plaster work and floor screed except when run on 
wooden or metal surface when they will be installed surface supported with saddles every 
600mm.  Conduit run in chases shall be firmly held in position by means of substantial pipe 
hooks driven into wooden plugs. 
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The Sub-contractor’s attention is drawn to the necessity of keeping all conduits entirely 
separate from other piping services such as water and no circuit connections will be 
permitted between conduits and such pipes. 
All conduits systems shall be arranged wherever possible to be self-draining to switch boxes 
and conduit outlet points for fittings:   
 
The systems, when installed and before wiring shall be kept plugged with well fitting plugs 
and when short conduit pieces are used as plugs, they shall be doubled over and tied firmly 
together with steel wire; before wiring all conduit systems shall be carried out until the 
particular section of the conduit installation is complete in every respect. 
 
The sets and bends in conduit runs are to be formed on site using appropriate size bending 
springs and all radii of bends must not be less than 2.5 times the outside diameter of the 
conduit.  No solid or inspection bends, tees or elbows will be used. 
 
Conduit connections shall either be by a demountable (screwed up) assembly or adhesive 
fixed and water tight by solution.  The tube and fittings must be clean and free of all grease 
before applying the adhesive.  When connections are made between the conduit and switch 
boxes, circular or non-screwed boxes, care shall be taken that no rough edges of conduit 
stick out into the boxes. 
 
Runs between draw in boxes are not to have more than two right angle bends or their 
equivalent.  The sub-contractor may be required to demonstrate to the Engineers that wiring 
in any particular run is easily withdrawable and the sub-contractor may, at no extra cost to 
the contract; be required to install additional draw-in boxes required.  If conduit is installed 
in straight runs in excess of 6000mm, expansion couplings as manufactured by Egatube shall 
be used at intervals of 6000mm. 
 
Where conduit runs are to be concealed in pillars and beams, the approval of the Structural 
Engineer, shall be obtained.  The sub-contractor shall be responsible for marking the accurate 
position of all holes chases etc, on site, or if the Engineer so directs, shall provide the Main 
Contractor with dimensional drawings to enable him to mark out and form all holes and 
chases. Should the sub-contractor fail to inform the main contractor of any inaccuracies in 
this respect they shall be rectified at the sub-contractor’s expense. 
 
It will be the Sub-contractor’s responsibility to ascertain from site, the details of reinforced 
concrete or structural steelwork and check from the builder’s drawings the positions of walls, 
structural concrete and finishes.  No reinforced concrete or steelwork may be drilled without 
first obtaining the written permission of the Structural Engineer. 

 
The drawings provided with these specifications indicate the appropriate positions only of 
points and switches, and it shall be the Sub-Contractors responsibility to mark out and centre 
on site the accurate positions where necessary in consultation with the Architect and the 
Engineer.  The sub-contractor alone shall be responsible for the accuracy of the final 
position. 

 
2.13 CONDUIT BOXES AND ACCESSORIES 

 
All conduit outlets and junction boxes are to be either malleable iron and of standard 
circular pattern of the appropriate type to suit saddles being used or super high impact PVC 
manufactured to KS 04 – 179: 1983. 
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Small circular pattern boxes are to be used with conduits up to and including 25mm outside 
diameter. Rectangular pattern adaptable boxes are to be used for conduits of 32mm outside 
diameter and larger.  For drawing in of cables in exposed runs of conduit, standard pattern 
through boxes are to be used: 
 
Boxes are to be not less than 50mm deep and of such dimensions as will enable the largest 
appropriate number of cables for the conduit sizes to be drawn in without excessive 
bending. 
 
Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation is 
concealed and the sub-contractor shall allow one such box per fitting, except where 
fluorescent fittings are specified when two such boxes per fitting shall be fitted flush with 
ceiling and if necessary fitted with break joint rings.  Pattresses shall be fitted where required 
to outlets on surface conduit runs. 
 
Adaptable boxes are two of PVC or mild steel (of not less than 12swg) and black enamelled 
or galvanised finish according to location.  They shall be of square or oblong shape location.  
They shall be of square or oblong shape complete with lids secured by four 2 BA brass 
roundhead screws; No adaptable box shall be less than 75mm x 75mm x 50mm or larger 
than 300mm x 300mm x 75mm and shall be adequate in depth in relation to the size of 
conduit entering it.  Conduits shall only enter boxes by means of conduit bushes.  

 
2.14 LABELS 

Labels fitted to switches and fuse boards; - 
(i) Shall be Ivorine engraved black on white. 

 
(ii) Shall be secured by R.H brass screws of same manufacturing throughout. 

 
(iii) Shall be indicated on switches: - 

a) Reference number of switch 
 

b) Special current rating 
 

c) Item of equipment controlled 
 

(iv) Shall indicate on MCB panels 
a) Reference number 
b) Type of board, i.e.; lighting, sockets, etc., 
c) Size of cable supplying panel 
d) where to isolate feeder cable 

 
(v) Shall be generally not less than 75mm x 50mm. 

 
2.15 EARTHING 

 
The earthing of the installation shall comply with the following requirements; - 
 
(i) It shall be carried out in accordance with the appropriate sections of the current 

edition of the Regulations, for the Electrical Equipment of Buildings issued by 
Institute of Electrical Engineers of Great Britain. 
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(ii) At all main distribution panels and main service positions a 25mm x 3mm minimum 
cross sectional area Copper tape shall be provided and all equipment including the 
lead sheath and armouring of cables, distribution boards and metal frames shall be 
bonded thereto. 
 

(iii) The earth tape in Sub-clause (ii) shall be connected by means of a copper tape or 
cable of suitable cross sectional area to an earth electrode which shall be a copper 
earth rod (see later sub-clause). 

 
(iv) All tapes to be soft high conductivity copper, untinned except where otherwise 

specified and where run underground on or through walls, floors, etc., it shall be 
served with corrosion resisting tape or coated with corrosion compound and braided 

 
(v) Where the earth electrode is located outside the building a removable test link shall 

be provided inside the building as near as possible to the point of entry to the tape, 
for isolating the earth electrode for testing purposes. 

 
(vi) Earthing of sub-main equipment shall be deemed to be satisfactory where the sub-

main cables are M.I.C.S. or conduit with separate earth wire, and installation is 
carried out in accordance with the figures stated in the current edition of the I.E.E 
Regulations. 

 
(vii) Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary 

manufacture, solid hand drawn copper of 15mm diameter driven into the ground to 
a minimum depth of 3.6M. It shall be made up to 1.2m sections with internal screw 
and socket joints and fitted with hardened steel tip and driving cap. 

(viii) Earth plates will not be permitted 
 
(ix) Where an earth rod is used the earth resistance shall be tested in the manner 

described in the current edition of the IEE Regulations, by the Sub-Contractor in the 
presence of the Engineer and the Sub-Contractor shall be responsible for the supply 
of all test equipment. 

 
(x) Where copper tape is fixed to the building structure it shall be by means of purpose 

made non-ferrous saddles which space the conductor away from the structure a 
minimum distance of 20mm. Fixings, shall be made using purpose made plugs; No 
fixings requiring holes to be drilled through the tape will be accepted. 

 
(xi) Joints in copper tape shall be tinned before assembly riveted with a minimum of two 

copper rivets and seated solid.   
 

(xii) Where holes are drilled in the earth tape for connection to items of equipment the 
effective cross sectional area must not be less than required to comply with the IEE 
regulations. 

 
(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of non-ferrous 

material. 
 

(xiv) Attention is drawn to the need for the earthing metal parts of lighting fittings and for 
bonding ball joint suspension in lighting fittings. 
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2.16 CABLES AND FLEXIBLE CORDS 
 

All cables used in this Sub-Contract shall be manufactured in accordance with the current 
appropriate Kenya standard Specification which are as follows: - 
 
P.V.C. Insulated Cables and Flexible Cords  --- Ks 04-192:1988 
 
P.V.C Insulated Armoured Cables   --- Ks 04-194:1990 
 
Armouring of Electric cables    --- Ks 04-290:1987 
 
The successful Sub-Contractor will, at the Engineers discretion be required to submit samples 
of cables for the Engineers approval; the Engineer reserves the right to call for the cables of 
an alternative manufacture without any extra cost being incurred. 
 
P.V.C. insulated cables shall be 500/1000-volt grade. No cables smaller than 1.5mm² shall be 
used unless otherwise specified. The installation and the finish of cables shall be as detailed 
in later clauses.  The colour of cables shall conform to the details stated in the “Cable Braid 
and insulation Colours” Clause. 

 
2.17 ARMOURED P.V.C. INSULATED AND SHEATHED CABLES: 

 
Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-187/188 with 
copper stranded conductors. 
 
The wire armour of the cable shall be used wholly as an earth continuity conductor and the 
resistance of the wire armour shall have a resistance not more than twice of the largest 
current carrying conductor of the cable. 
 
P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type or approved 
equal or approved equal glands and a P.V.C. tapered sleeve shall be provided to shroud 
each gland. 
 

2.18 CABLE SUPPORTS, MARKERS AND TILES 
 

All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or on ceilings 
by means of die cast cable hooks or clamps, of appropriate size to suit cables, fixed by studs 
and back nuts to their channel sections.   
 
Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats and 
galvanised mild steel back straps or similar approved equal method.  For one or two cables 
run together the cleats shall be fixed a special channel section supports or backstraps 
described above which shall in turn be secured to walls or ceilings of ducts by rawbolts. 
 
In excessively damp or corrosive atmospheric conditions special finishes may be required 
and the Sub-contractor shall apply to the Engineer for further instructions before ordering 
cleats and channels for such areas. 
 
The above type of hooks and clamps and channels or cleats and blackstraps shall also be 
used for securing cables in vertical ducts. 
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Cables supports shall be fixed at 600mm maximum intervals, the supports being supplied 
and erected under this Sub-contract. Saddles shall not be used for supporting cables nor any 
other type of fixing other than one of the two methods described above or other system 
which has received prior approval of the Engineer; 
 
Cables are to be kept clear of all pipe work and the Sub-contractor shall work in close 
liaison with other services Sub-contractors.   
 
The Sub-Contractor shall include for the provision of fixing of approved type coloured slip 
on cables end markers to indicate permanently the correct phase and neutral colours on all 
ends. 
 
Provision shall be made for supplying and fixing approved non-corrosive metal cable 
markers to be attached to the outside of all PVC/SWA/PVC cables at 15mm intervals 
indicating cable size and distinction. 

 

Where PVC/SWA/PVC cables are outside the building they shall be laid underground 
750mm deep with protecting concrete interlocking cover tiles laid over which shall be 
provided and laid under this Sub-contract. 

All necessary excavations and reinstatement of ground including sanding or trenches will be 
carried out by the Sub-Contractor, unless otherwise stated. 
 

2.19 PVC INSULATED CABLES 
Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt grade cables, or 
equal approved. 
 
PVC cables shall conform to the details of the “Cables and Flexible cords” and “Cable Braid 
and Insulation Colours” clauses. 
 

2.20 HEAT RESISTING CABLES 
Final connections to cookers, water heaters, etc., shall be made using butyl rubber insulated 
cable as CMA reference 610 butyl (Single core 600/1000 Volt).   
 
This type of cable shall be used in all instances where a temperature exceeding 100°F, but 
not exceeding 150°F is likely to be experienced.  Final connections to all lighting fittings (and 
other equipment where a temperature in excess of 150°c likely to be experienced) shall be 
made using silicon rubber insulated cable or equal and approved. 
 

2.21 FLEXIBLE CORDS 
 

Shall be in accordance with the “Cable and Flexible Cords” clause.  No cord shall be less 
than 24/0.2mm in size unless otherwise specified. 
 
Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts.  For all 
other types of lighting fittings the flexible cable shall be silicone rubber insulated. 
 
No polythene insulated flexible cable shall be used in any lighting fitting or other appliance 
(see “Heat Resisting Cables” Clause 30). 
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2.22 CABLE ENDS AND PHASE COLOURS 
 

All cable ends connected up in switchgear, MCB panels etc.; shall have the insulation 
carefully cut back and the ends sealed with Hellerman rubber slip on cable end markers. 
 
The markers shall be of appropriate phase colour for switch and all other live feeds to the 
details of the “Cable Insulation Colours” clause.  Black cable with black end markers shall 
only be used for neutral cables. 
 

2.23 CABLE INSULATION COLOURS 
Unless otherwise stated in later clauses the insulation colours shall be in accordance with the 
following table. 
 
Where other systems are installed the cable colours shall be in accordance with the details 
stated in the appropriate clause. 

SYSTEM   INSULATION COLOUR CABLE END MARKER  
1) Main and Sub-Main  

 
a)   Phase                                      Red                                    Red 
 
b)   Neutral                                   Black                                  Black 

 
2) Sub-Circuits Single Phase 
 
     a)   Phase                                       Red                                     Red 

 
  b)   Neutral                                   Black                                   Black 
 

2.24 SUB-CIRCUIT WIRING 
 

For all lighting and sockets wiring shall be carried out in the “looping in” system and there 
shall be no joints whatsoever.  No lighting circuits shall comprise more than 20 points when 
protected by 10A MCB. Cables with different cross-section area of copper shall not be used 
in combination. 
 
Lighting circuits P.V.C. cable. 
 

(i) 1.5mm² for all lighting circuits indicated on the drawing. 
 

Power circuits P.V.C cable (minimum sizes). 
 
(ii) 2.5mm² for one, two or three 5Amp sockets wired in parallel. 

 
(iii) 2.5mm² for one 15Amp socket. 

 
(iv) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp MCB. 
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The wiring sizes for lighting circuits and sockets are shown on the drawings.  In such cases, 
the sizes shown on the drawings shall prevail over the sizes specified. 
 
Wiring sizes for other appliances shall be shown on the drawing or specified in later clauses 
of this specification. 

 
2.25 SPACE FACTOR 
 

The maximum number of cables that may be accommodated in a given size of conduit or 
trunking or duct is not to exceed the number in Tables B.5 and B.6 or as stated in Regulation 
B.91, B.117 and B.118 of the I.E.E Regulations whichever is appropriate. 
 

2.26 INSULATION 
 

The insulation resistance to earth and between poles of the whole wiring system, fittings and 
lumps, shall not be less than the requirements of the latest edition of the I.E.E Regulations.  
Complete tests shall be made on all circuits by the Sub-contractor before the installations are 
handed over. 
 
A report of all tests shall be furnished by the Sub-Contractor to the Engineer.  The Engineer 
will then check test with his own instruments if necessary. 
 

2.27 LIGHTING SWITCHES 
 

These shall be mounted flush with the walls, shall be contained in steel or alloy boxes and 
shall be of the gangs’ ratings and type shown in the drawings. They shall be as manufactured 
by M.K. Electrical Ltd., or other equal and approved to KS 04 – 247:  1988 

  
 
2.28 SOCKETS AND SWITCHED SOCKETS 
 

These shall be flush pattern in steel/pvc box and shall be of the gangs and type specified in 
the drawings. 
 
They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K. Electrical 
Co. Ltd.”, or other approved equal to KS 04 – 246: 1987 
 

2.29 FUSED SPUR BOXES 
 

These shall be flush, D.P switched as in steel/pvc box and of type and make specified in the 
drawings complete with pilot light and as manufactured by “M. K. Electrical Company Ltd”, 
or other approved equal. KS 04 – 247: 1988 

 
2.30 COOKER OUTLETS 

These shall be flush mounted with 13-A switched socket outlet and neon indicator Lamps. 
 
The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or 
other approved equal KS 04 – 247: 1988 
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2.31 CONNECTORS 
Shall be specified in the drawings and appropriate rating.  These shall be fitted at all conduit 
box lighting point outlets for jointing of looped P.V.C cables with flexible cables of specified 
quality. 
 

2.32 LAMPHOLDERS 
Shall be of extra heavy H.O skirted and shall be provided for every specified lighting fitting 
and shall be B.C;, E.S;, or G.E.S as required.  All E.S. and G.E.S. holders shall be heavy brass 
type (except for plain pendants where the reinforced bakelite type shall be used).  The 
screwed cap of the E.S and G.E.S. holders shall be connected to the neutral. 
 
Where lampholders are supported by flexible cable, the holders shall have “cord grip” 
arrangements and in the case of metal shades earthing screws shall be provided on each of 
the holders. 
 
The Sub-Contractor must order the appropriate type of holder when ordering lighting 
fittings, to ensure that the correct types of holders are provided irrespective of the type 
normally supplied by the manufacturers. 
 

2.33 LAMPS 
All lamps shall be suitable for normal stated supply voltage and the number and sizes of 
lamps detailed on the drawings shall be supplied and fixed.  The Sub-Contractor must verify 
the actual supply voltage with the supply authority before ordering the lamps. 
 
Tungsten filament lamps shall be manufactured in accordance with KS 04 – 112:1978 for 
general service lamps and KS 04 – 307:1985 for lamps other than general services.  Tubular 
fluorescent lamps shall comply with KS 04 – 464:1982 
 
Pearl lamps shall be used in all fittings unless otherwise specified. 
 

2.34 LIGHTING FITTINGS AND STREET LIGHTING LANTERNS 
 

This Sub-Contract shall include for the provision, handling charges, taking the delivery, safe 
storage, wiring (including internal wiring) assembling and erecting of all lighting fittings 
shown on the drawings. 
 
All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. These to 
be in line with metal finish of fittings.  The lighting fittings are detailed for the purpose of 
establishing a high standard of finish and under no circumstances will substitute fittings be 
permitted. 
 
In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be secured 
to suitable support in addition to the central conduit box fittings. Supports shall be provided 
and fixed by the Sub-Contractor. 
 
The whole of the metal work of each lighting fittings shall be effectively bonded to earth. In 
the case of ball and/or knuckle joints short lengths of flexible cable shall be provided, 
bonded to the metal work on either side of the joints.  If the above provisions are not made 
by the manufacturers -, the Sub-contractor shall include cost of additional work necessary in 
his tender. See “Flexible Cords” clause for details of internal wiring of lighting fittings.  
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Minimum size of internal wiring shall be 20/0.20mm (23/0067).  Each lighting fitting shall be 
provided with number type and size of lamps as detailed on the drawings.  It is to be noted 
that some fittings are suspended as shown on the drawings. 

 
Where two or more points are shown adjacent to each other on the drawings, e.g socket 
outlet and telephone outlet, they shall be lined up vertically or horizontally on the centre 
lines of the units concerned. 
 
Normally, the units shall be lined up on vertical centre lines, but where it is necessary to 
mount units at low level they shall be lined up horizontally. 
 

2.35 POSITIONS OF POINTS AND SWITCHES 
 
Although the approximate positions of all points are shown on the drawings, enquiry shall 
be made as to the exact positions of all M.C.B panels, lighting points, socket outlets etc, 
before work is actually commenced. The Sub-contractor must approach the Architect with 
regard to the final layout of all lights on the ceiling and walls. 
 
The Sub-contractor must consult with the Engineer in liaison with the Clerk of Works, or the 
General Foreman on site regarding the positions of all points before fixing any conduit etc.  
The Sub-Contractor shall be responsible for all alterations made necessary by the non-
compliance with the clause. 
 

2.36 STREET/SECURITY OUTDOOR LIGHTING COLUMNS: 
 
The column shall be at a minimum of 225mm in the ground on 75mm thick concrete 
foundations and the pole upto 150mm shall be surrounded with concrete.  The top bracket 
and plain section of the columns shall be common to and interchangeable with all brackets 
with maximum mismatching tolerance of 3mm between any pole and bracket.  After 
manufacture and before erection the columns shall be treated with an approved mordant 
solution which shall be washed off and the whole allowed to dry.  Thereafter, the columns 
shall be painted with one undercoat and two coats of gloss paint to an approved colour.  
All columns shall be complete with fused cut-outs. 
 

2.37 TIMING CONTROL SWITCH 
 
These shall be installed where shown on the drawings.  Photocell timing control circuits 
which will operate ‘on’ with a specified level of darkness and ‘off’ with a given level of light. 
The initial adjustment will be done with approval of the Electrical Engineer. 

 
2.38 WIRING SYSTEM FOR STREET LIGHTING 

 
Cables shall be as indicated on the drawings, and shall be laid in a cable trench 450mm deep 
along the road sides and 600mm deep across the roads and 900mm away from the road 
kerb or 1500mm away from the edges of the road.  ‘Loop-in’ and ‘Loop-out’ arrangement 
shall be used at every pole.  Wiring to the lanterns on each pole shall be with 1.5mm² PVC 
twin insulated and sheathed cable with earth wire shall be laid at least 600mm below the 
finished road level on a compact bed of murram at least 50mm thick and covered with a 
concrete surrounded 150mm thick. 
  

2.39 METAL CONTROL PILLAR 
 
These shall be metal clad and fabricated as per contract drawings and specification.  The Sub-
Contractor shall supply, install, test and commission control pillars including supplying, fixing 
connecting switchgears as detailed on the appropriate drawings. 

 
 

D-14  



2.40 CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER 
 
Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated at 240 
volts D.P. 50 cycles A.C. Mains. 
 
The breaker shall be provided with test switch and fitted in weather proof enclosure for 
surface mounting.  The rated load current and earth fault operating current shall be as 
specified in the drawings.  These shall be as manufactured by Crabtree, Siemens or other 
equal and approved. 
 

2.41 M.V. SWITCHBOARD AND SWITCHGEAR 
 
The switchboard shall be manufactured in accordance with KS04-226 which co-ordinates the 
requirements for electrical power switchgear and associated apparatus. It is not intended that 
this K.S. should cover the requirements for specified apparatus for which separate Kenyan 
Standard exist. All equipment and material used in the switchboard shall be in accordance 
with the appropriate Kenya Standard. 
 
The switchboard shall comprise the equipment shown on the drawings together with all 
current transformers, auxiliary fuses, labels, small wiring and interconnections necessary for 
the satisfactory operation of the switchboard. 

 

The Switchboard shall be of the flush fronted, enclosed, metal clad type with full front or 
rear access as called for in the particular specifications, suitable for indoor use, sectionalized 
as necessary to facilitate transport and erection.  The maximum height of the switchboard is 
to be approximately 2.0 metres. A suitable connection chamber containing all field terminals 
shall be provided at the top or bottom of the switchboard as appropriate. 

 

Before manufacture, the Sub-Contractor shall submit to the consulting Engineer for approval 
of detailed drawings showing the layout, construction and connection of the switchboard. 
 
All bus-bars and bus-bar connections shall consist of high conductivity copper and be 
provided in accordance with KS 04-226: 1985.  The bus-bars shall be clearly marked with the 
appropriate phase and neutral colours which should be red, yellow, blue for the phases and 
black for neutral.  The bus-bars shall be so arranged in the switchboard that the extensions to 
the left and right may be made in the future with ease should the need arise. 
 
Small wiring, which will be neatly arranged and cleated, shall be executed in accordance 
with B.S. 158 and the insulation of the wiring shall be coloured according to the phase or 
neutral connection. 
 
Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2 switches.  
Means of locking the switch in the “OFF” position shall be provided. 
 
All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3  a fault rating at least 
equal to the fault rating of the switchboard in which they are installed.  Cartridge fuse links 
to KS 04-183:1978 category A.C. 46, class Q1 and fusing factor not exceeding 1.5 shall be 
supplied with each fused switch. 
 
Mounting arrangements shall be such that individual complete fuse switches may be 
disconnected and withdrawn when necessary without extensive dismantling work.   
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When switches are arranged in their formation all necessary horizontal and vertical barriers 
shall be provided to ensure segregation from adjacent units. Means of locking the switch in 
the “OFF” position shall be provided. 
 

2.42 STEEL CONDUITS AND STEEL TRUNKING 
 
Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-180:1985.  
In no case will conduit smaller than 20mm diameter be used on the works.  Conduits 
installed within buildings shall be black enamelled finish except where specified otherwise.  
Where installed externally or in damp conditions they shall be galvanised.  Conduit fittings, 
accessories or equipment used in conjunction with galvanised conduits shall also be 
galvanised or otherwise as approved by the service engineer. 
 
Metal trunking shall be fabricated from mild steel of not less than 18 swg.  All sections of 
trunking shall be rigidly fixed together and attached to the framework or fabric or the 
building at intervals of not less than 1.2m.  Joint trunking shall not overhang fixing points by 
more than 0.5m. 
 
All trunking shall be made electrically continuous by means of 25 x 3mm copper links across 
each joint and where the trunking is galvanised, the links shall be made by galvanised flat 
iron strips. 
 
All trunking fittings (i.e.  Bends, tees, etc) shall leave the main through completely clear of 
obstructions and continuously open except through walls and floors at which points suitable 
fire resisting barriers shall be provided as may be necessary.  The inner edge of bends and 
tees shall be chamfered where cables larger than 35mm² are employed. 
 
Where trunking passes through ceilings and walls the cover shall be solidly fixed to 150mm 
either side of ceilings and floors and 50mm either side of walls. 
 
Screws and bolts securing covers to trunking or sections of covers together shall be arranged 
so that damage to cables cannot occur either when fixing covers or when installing cables in 
the trough. 
 
Where trunking is used to connect switchgear of fuseboards, such connections shall be made 
by trunking fittings manufactured for this purpose and not by multiple conduit couplings. 
 
Where vertical sections of trunking are used which exceed 4.5m in length, staggered tie off 
points shall be provided at 4.5m intervals to support the weight of cables. 
 
Unless otherwise stated, all trunking systems shall be painted as for conduit. 

 
Where a wiring system incorporates galvanised conduit and trunking, the trunking shall be 
deemed to be galvanised unless specified otherwise. 

 
The number of cables to be installed in trunking shall be such as to permit easy drawing in 
without damage to the cables, and shall in no circumstances be such that a space factor of 
45% is exceeded. 
 
Conduit and trunking shall be mechanically and electrically continuous.  Conduit shall be 
tightly screwed between the various lengths so that they butt at the socketed joints.  The 
internal edges of conduit and all fittings shall be smooth, free from burrs and other defects.   

 
 
 

D-16 



Oil and any other insulating substance shall be removed from the screw threads; where 
conduits terminate in fuse-gear, distribution boards, adaptable boxes, non-spouted 
switchboxes, etc., they shall, unless otherwise stated, be connected thereto by means of 
smooth bore male brass bushes, compression washers and sockets. All exposed threads and 
abrasions shall be painted using an oil paint for black enameled tubing and galvanizing paint 
for galvanised tubing immediately after the conduits are erected.  All bends and sets shall be 
made cold without altering the section of the conduit. 
 
The inner radius of the bed shall not be less than four (4) times the outside diameter of the 
conduit.  Not more than two right angle bends will be permitted without the inter-position 
of a draw-in-box.  Where straight runs of conduit are installed, draw-in-boxes shall be 
provided at distances not exceeding 15mm. No tees, elbows, sleeves, either of inspection or 
solid type, will be permitted. 
 
Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to drain 
of all condensed moisture without injury to end connections. 
 
Conduits and trunking shall be run at least 150mm clear of hot water and steam pipes, and 
at least 75mm clear of cold water and other services unless otherwise approved by the 
services engineer. 
 
All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron, and black enamelled 
or galvanised according to the type of conduit specified.  All accessory boxes shall have 
threaded brass inserts. 
 
Box lids where required shall be heavy gauge metal, secured by means of zinc plated or 
cadmium plated steel screws.  
 
All adaptable boxes and lids of the same size shall be interchangeable. 
Boxes used on surface work are to be tapped or drilled to line up with the conduit fixed in 
distance type saddles allowing clearance between the conduit and wall without the need for 
setting the conduit. 
 
Where used in conjunction with mineral insulated copper sheathed cable, galvanized boxes 
shall be used and painted after erection. 

 
Draw-in boxes in the floors are generally to be avoided but where they are essential they 
must be grouped in positions approved by the services engineer and covered and by the 
suitable floor traps, with non-ferrous trays and covers. 
 
The floor trap covers are to be recessed and filled in with a material to match the floor 
surface. 
 
The Sub-contractor must take full responsibility for the filling in of all covers, but the filling in 
material will be supplied and the filling carried out by the main building contractor. 
 
Where buried in the ground outside the building the whole of the buried conduit is to be 
painted with two coats of approved bitumastic composition before covering up. 
 
Where run on the surface, unpainted fittings and joints shall be painted with two coats of oil 
bound enamel applied to rust and grease free metalwork. 
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2.43 TESTING ON SITE 
 

The Sub-contractor shall conduct during and at the completion of the installation and, if 
required, again at the expiration of the maintenance period, tests in accordance with the 
relevant section of the current edition of the Regulations for the electrical equipment of 
buildings issued by the I.E.E of Great Britain, the Government Electrical Specification and the 
Electric Supply Company’s By-Laws. 
 
(a) Tests shall be carried out to prove that all single pole switches are installed in the ‘live’ 

conductor. 
 
(b) Tests shall be carried out to prove that all socket outlets and switched socket outlets are 

connected to the ‘live’ conductor in the terminal marked as such, and that each earth pin 
is effectively bonded to the earth continuity system.  Tests shall be carried out to verify 
the continuity of all conductors of each ‘ring’ circuit. 

 
(c) Phase tests shall be carried out on completion of the installation to ensure that correct 

phase sequence is maintained throughout the installation.  Triplicate copies of the results 
of the above tests shall be provided within 14 days of the witnessed tests and the Sub-
contractor will be required to issue to the service engineer the requisite certificate upon 
completion as required by the regulations referred to above. 

 
(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or 

installed parts of the installation made apparently by such inspections or tests shall be 
rectified by the Sub-contractor at his own expense. 

 
(e) The Sub-contractor shall provide accurate instruments and apparatus and all labour 

required to carry out the above tests.  The instruments and apparatus shall be made 
available to the services engineer to enable him to carry out such tests as he may require. 

 
(f) The Sub-contractor shall generally attend on other contractors employed on the project 

and carry out such electrical tests as may be necessary. 
 
(g) The Sub-contractor shall test to the services engineer’s approval and as specified 

elsewhere in this specification or in standards and regulations already referred to, all 
equipment, plant and apparatus forming part of the works and before connecting to any 
power or other supply and setting to work. 

 
(h) Where such equipment, etc., forms part of or is connected to a system whether primarily 

or of an electrical nature or otherwise (e.g. air conditioning system) the Sub-contractor 
shall attend on and assist in balancing, regulating testing and commissioning, or if 
primarily an electrical or other system forming part of works, shall balance, regulate, test 
and commission the system to the service engineer’s approval. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

The electrical sub-contractor shall comply with the following: - 
 
1. Government Electrical Specifications No. 1 and No. 2. 
 
2. All requirements of Kenya Power and Lighting Company Limited, and Communications Authority 
of Kenya (CAK), formerly Communications Commission of Kenya (CCK). 
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SECTION E 
 

SCHEDULE OF CONTRACT DRAWINGS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SCHEDULE OF CONTRACT DRAWINGS 
 
 
1.1) There are no design drawings for the lift installation works. 
 
1.2) Positioning of the lift shaft are shown in the electrical design layouts which shall be issued to 

the lift sub-contractor during project implementation. 
 
1.3) Lift shaft dimensions are as indicated in the technical specifications in section F of this tender 

document. 
 

1.4) Bidders shall be required to view the electrical drawings to ascertain dimensions of the lift pit, 
headroom and shaft, cable routes and cable lengths before pricing the Bills of Quantities of 
this tender document. 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

E-1 
 
 



 
 
     
 

 
 
 
 
 
 
 
 

 

 

 

SECTION F 

 

GENERAL AND PARTICULAR SPECIFICATIONS  

 

FOR 

 

LIFT INSTALLATIONS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



GENERAL SPECIFICATIONS FOR LIFTS INSTALLATION WORKS 
 
1. REGULATIONS 
 

All Apparatus and materials supplied and work carried out shall comply with the provisions of 

the following documents: - 

 
(a) The latest Edition of I.E.E Regulations 

 
(b) The Kenya Power and Lighting Co. Ltd By-laws 

 
(c) The Electric Power Act and the Rules made there under. 

 
(d) EN81 and C.P 407 (1972) 

 
(e) The requirements of the Chief Inspector of Factories for the Kenya Government, 

Factories Act Chapter 514 SECTION 30. The contractor shall avail all the certificates. 
 

(f) Any other regulations governing lift and escalator installations in Kenya 
 

(g) Kenya Bureau of Standards (KBS) lifts standard KS 2169 – 1 
 

2. BUILDER’S WORK BY LIFT CONTRACTOR 
 
A. Lifts Shaft 

 
(i) The dimensions of the lifts shafts are 2600mm (width) by 2300mm (depth) for 

Passenger/Goods Lift (2NO.) and the VIP Lift (1No.) – It shall be the 
responsibility of the lifts Contractor to verify the dimensions of the lifts shaft 
before placing any orders for importation.  The Employer/employer’s 
representative will bear neither responsibility nor liability for any approximate 
dimensions issued – as a guide to the Contractor. 
 

(ii) The lifts Contractor shall provide cut-outs for hall buttons, hall position 
indicators, hall lanterns, shaft ventilations and fire man’s switch. 

 
It shall be the responsibility of the lifts Contractor to provide, properly 
position and fix the hall buttons, hall indicators, hall lanterns, fire man’s 
switches, door frames, sills and architraves. 

 
(iii) The lifts Contractor shall provide the necessary scaffolding for erection of 

equipment and hoarding to secure the work area from general public and 
maintain safety of the people and other installations in the building. 

 
(iv) The lifts Contractor shall provide temporary electricity supply for erection and 

shaft lighting, and thereafter a permanent supply from an appropriate isolator. 
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 B. Lifts Pits 
The lifts contractor shall provide and fix ladders where such facility may be required as 
stipulated in BS 5655, and terminal and over travel limit switches. 
 

C. Lift Motor Room 
 

The lifts Contractor shall provide the following in the lifts motor room:  
 

(i) Cut-outs for roping, safety gear ropes, selector tapes (where provided) 
cabling etc. in the lift room floor. 

 
(ii) Lifting beam in the form of a rolled steel joist if required. 

 
(iii) General lighting cable ducts and conduits and power and ventilation 

equipment. 
 

D. Access 
 

The lifts Contractor shall provide stairway access with lockable doors to the lifts motor 
room.  On the outer side of the door shall be written in red letters: 

 
“DANGERS 415 VOLTS – LIFT MOTOR ROOM – NO UNAUTHORISED PERSON    
ALLOWED INSIDE” 

 
E. Builder’s Work 

 
  The lifts Contractor shall provide for: 
 

(i) All chasing, shaft ventilation and making good 
 

(ii) All drilling and plugging of holes in floors, walls, ceiling and roofs for security 
services, and for equipment requiring screw or bolt fixing. 

 
(iii) Any purpose made fixing brackets 

 
3. FIREMAN’S SWITCH FOR THE LIFTS 
 

A fireman’s control switch shall be provided in the down terminal floor, main entrance lobby.  
The Fireman ‘s switch shall be of the type approved by the Engineer. 
 
Operation of the Fireman’s switch shall stop the lift car on the next landing but without 
opening the car and landing doors and immediately return the lift to the ground floor 
irrespective of any other calls and park lift with doors open.  The car will then become in-
operative with the exception of the ‘Fireman’s Lift’ which shall operate in answer to the car 
buttons until only the fireman’s switch is reset.  

 
 
4. EMERGENCY ALARM SYSTEM   
 

An emergency alarm system and an intercom shall be installed between the car, the motor 
room, and the reception desk on the ground floor.  
 
The alarm system shall be clearly labeled “Emergency Alarm”. On pushing an alarm button, 
the system should ring simultaneously in the car, motor room (top floor at the controller for 
MLR lifts) and the reception desk. 
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The lifts Contractor shall carry out the wiring in the lift car and between machine and the 
reception desk.  The power supply for the alarm system shall be derived from a self-
recharging unit. 

 
5. EMERGENCY DOOR KEYS 

 
It shall be possible to open every lift-landing door by the use of a release key whether or not 
the lift car is in the landing zone.  The key hole shall be unobtrusive and located at high level. 
 

6. CALL STATION AND OPERATING PANEL BUTTONS 
 

The call station, distributed between the lifts on each landing, and operating panel buttons 
shall be micro-motion push button. 

 
7. INTERFERENCE SUPPRESSION 
 

The lift motor and auxiliary controls shall be suppressed so as not to interfere with local radio 
and television reception and closed circuit television or Electro mechanical equipment within 
the building.  The suppression shall be carried out in accordance with B.S. 800 and all 
suppression devices incorporated shall comply with B.S. 5655. 

 
8. PROTECTION PADS 
 

The lifts Contractor shall supply one set of protective quilted cover pads to approval for 
passenger lift cars. 

 
9. CAR EMERGENCY LIGHTING 
 

The lift car shall be provided with an emergency light fitting operating from a self-recharging 
battery unit.  The emergency light will be built in the car-operating panel. 

 
10. TEST 
 

Both on completion of his work on the lift and at the end of the guarantee period, the lift 
Contractor shall carry out all the tests as required and in accordance with B.S 5655 part 7 in 
the presence of the Engineer and shall provide all the necessary instruments, labour and 
materials to do so at his cost. 
 
Damage occurring, as a result of these tests will be made good by the Lifts Contractor to the 
Engineer’s satisfaction at his expense. 

 
4No. (Four) copies of the test certificates for each lift should be forwarded to the Engineer 
within 4 days of completion of the last test. 

 
11. TRAINING 
 

The tenderer shall provide in his tender for the attachment on site, for training in the 
maintenance of the lifts, of 2No.technicians during the dismantling, installation, testing and 
commissioning period. 

 
12.0 PROTECTION AGAINST POWER/VOLTAGE FLUCTUATIONS, SURGE AND TRANSIENT 

CURRENTS 
 
12.1 The lift equipment and all its controls shall be protected against power/ voltage fluctuations, 

surges and transient currents.  The contractor shall provide for and install all the necessary 
equipment for this protection.  
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The protective switchgear shall be verified by the Engineer during the overseas factory 
inspection. 

 
13.0 INITIAL STATUTORY INSPECTION  

 
13.1 The tenderer shall allow in his tender for the initial statutory inspection of the lifts by an 

Approved Government Lift Inspector during the commissioning of the new lifts, and 
thereafter for inspection at intervals of six (6) months periodic time during the 12 months 
defects liability period. One of the inspections shall be done after the expiry of the defects 
liability period on confirming that all the defects (if any) have been corrected by the lifts 
contractor. 

 
13.2   The employer and the contractor shall, at each inspection, each retain a copy of the lift 

inspection certificates while the original will be submitted to the Ministry of Labour and 
Human Resources Development. 

 
14.0 INITIAL MAINTENANCE   

14.1 The tenderer shall allow in his tender for the initial routine service maintenance of the 
new lifts once a month during the 12 months defects liability period and shall carry 
out all necessary adjustments and repairs, cleaning, greasing and oiling of moving 
parts. 

 
14.2 During the initial maintenance of the new lifts, the tenderer shall also allow in his 

tender for all tools, instruments, plant and scaffolding and the transportation thereof, 
as required for the correct and full execution of these obligations and the provision, 
use or installation of all materials or parts which are periodically renewed such as 
brake linings etc., or parts which are faulty for any reason whatsoever excepting 
always acts of God such as storm, tempest, flood, earthquake and civil revolt, acts of 
war and vandalism. 

 
14.3 The contractor shall also provide a 24 -hour break-down service to attend to faults on 

or malfunctioning of the installation between the routine visits of the defects liability 
period. 

 
14.4 A monthly report of any works done upon the installation shall be supplied to the 

Engineer. 
 
15.0 REGISTRATION OF THE NEW LIFTS  
 
15.1 The tenderer shall allow in his tender for the registration of the new lifts with the Ministry of 

Labour including payments of any fees that may be required. It is the responsibility of the 
Contractor to avail the registration certificate to the client once the registration has been 
done. 

 

 

 

 

F-4 
 

 



16.0 INTERIOR LIFT CAR FINISHES 

16.1 The interior lift car finishes including ceiling, floor, cabin panels, car door, landing door and 
architraves shall be to the Engineers approval in liaison with the Client. The approval will be 
within the range of the manufacturers’ range of finishes in their brochures. The tenderer must 
therefore allow for this in their bid. 

 

17.0 FACTORY INSPECTION 
 

17.1 The employer shall be entitled to have the quantity and quality of the imported lifts materials 
inspected by two number (2No.) engineers appointed by the Project Manager, and one 
(1No.) representative for the employer. 

 
17.2  The said inspection shall be carried out at the factory of manufacture of the lifts materials   

during normal working hours and the successful tenderer shall give written notice to the 
Project Manager at the latest thirty (30) calendar days in advance of the date that the lifts 
materials are ready for inspection. 

 
17.3 Travel (including ground, air travel and airport passage taxes) and full board accommodation 

expenses in at least a three (3) star hotel incurred by the engineers appointed by the Project 
Manager, and the employer’s representative shall (see clause 17.1) be borne by the contractor. 
The contractor shall also meet out of pocket expenses for the officers at Government of 
Kenya rates for the duration of the factory inspection. The costs incurred shall be re-imbursed 
to the contractor from the provisional sum allowed in page (G/8) of the Bills of Quantities. 

 
17.4 The inspection period shall be five (5) working days excluding travelling time. 
 
17.5 If as a result of the inspection any of the lift materials are found to be defective, the successful 

tenderer shall replace the defective materials and determine a new date as when a new 
inspection shall be performed at the expense of the contractor. 

 
17.6 The successful tenderer shall only ship the lift materials after the said factory inspection.  

 
18.0 LIFTS MONITORING SYSTEM 

 
This is to be a software based system with two 20” colour monitors and key boards (in 
parallel – two locations - for the client) to monitor and control security functions at all times. 
They shall be located at – security area – and at maintenance office. It shall monitor the 2No. 
Lifts in the office block. 

 

 

 

 

 

 

F-5 



PARTICULAR SPECIFICATIONS 
 
1.0  LOCATION OF SITE  

 
The site of the proposed works is at Meru Town, Meru County. 
 

2.0 DESCRIPTION OF THE WORKS  
 

The project comprises the supply, installation, testing and commissioning of 2No.modern 
microprocessor control based lifts including associated builders and electrical works.  
 

3.0 CLIMATE CONDITIONS 
  

The following climatic conditions apply at the site of the contract work and the equipment, 
materials and the installations shall be suitable for these conditions. 

 
Mean Maximum Temperatures 32c 

 
Mean Minimum Temperature 17.4c 
 
Range of Relative humidity 39% - 97% 
 
Salt in the atmosphere 0.02% 
 
Altitude 1095M above sea level 
 
Latitude /Longitude 0021’ N/3735’ E 
 
Solar Radiation, February Mean Max 630 Langleys 

 
Extremely heavy rainfall is experienced at certain periods of the year and the contractor shall 
be deemed to have taken account of this factor both in his prices and his planning of the 
execution of the contract works. 

 
4.0 GENERAL REQUIREMENTS 
        

The lifts Contractor shall supply, deliver unload, hoist, fix and erect, test and commission all 
the equipment, plant and materials in accordance with all specifications contained in this 
document including the Building plans to provide a complete and operable installation. 
 
The lifts Contractor shall become liable for defects and be responsible for the initial 
maintenance of the lifts installed all as specified here in. 
 

5.0 PARTICULAR REQUIREMENTS 
 

The tenderer shall provide factory compliance certificate for EN 81 – 1/1998 to prove 
compliance with this European code. Failure to provide this shall render the tender non –
responsive and hence the bid will not be considered. 
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6.0  TECHNICAL SPECIFICATION FOR THE LIFTS 
 
 I) 2NO PASSENGER/GOODS LIFTS  

 
No. of Units:   Two (2No.)  

 Load:    1000Kg (13 persons)  
 Speed:    1. 5 m/s  

Drive: AC gearless closed loop digital VVVF (microprocessor 
controlled) 

 Control System:  Electronic. Fully software based microprocessor  
controlled system and an advanced intergrated lift management 
system to serve the group of two (2No.) lifts  

           No. of Stops: 6 stops (GF, 1st, 2nd, 3rd, 4th & 5th Floors).  
Travelling Cable: Install travelling cable to serve interface for fire alarm system, 

C.C.T.V and Audio System (systems installed by others) 
Lift Pit: Minimum 2000mm (subject to confirmation on site) 

 Head Room:   5000mm - (subject to confirmation on site) 
Normal Operation: Duplex function. 
          One of the lifts to be made and configured to operate as a 

goods lift/fireman’s when need arises. Once through with 
special need, the lift should revert to passenger service using the 
shared call button with the other lift operating then in duplex 
mode.  

Power Requirements:  415V ac, 3 phase, at 50Hz 
Machinery: Gearless Machine roomless. 
Travel Height:   (subject to confirmation on site) 
Shaft Size: The dimensions of the lifts shafts 2600mm (width) by 2300mm 

(depth) 
II) 1No VIP LIFT  
 
No. of Units:   One (1No.) 

 Load:    1000Kg (13 persons) 
 Speed:    1.5 m/s  

Drive: AC gearless closed loop digital VVVF (microprocessor 
controlled) 

Control System: Electronic. Fully software based microprocessor controlled    
system 

No. of Stops:   6 stops (GF, 1st, 2nd, 3rd, 4th & 5th Floors).  
Travelling cable: Travelling cable to serve interface for fire alarm system, C.C.T.V 

and Audio systems (these systems to be installed by others). 
Lift Pit: Minimum 2000mm (subject to confirmation on site by the 

tenderer) 
           Head room: 5000mm - (subject to confirmation on site) 

Normal Operation: Simplex function 
Normal VIP Operation: In this mode the car should be programmed such that the VIP 

service is by using access control (contractor to install access 
control system for the lift with thumb/handprint reading 
capability including all the necessary interface and software 
capable of adding and deleting VIPs when necessary but with a 
memory capacity of at least 100 VIPs). The VIP service also to 
have proximity card access as an alternate in case of 
thumb/handprint system breakdown with same capacity as the 
memory capacity of access controll system. The car should 
however clear all the car calls in the direction of travel of the 
lift made prior to the VIP call. 
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Power Requirements: 415V ac, 3 phase, at 50Hz with Power Factor Not less than 0.9 
lagging 

Machinery: Gearless Machineroomless. 
Travel Height:   To be confirmed on site. 
Shaft Size: The dimensions of the lift shafts 2600mm (width) by 2300mm 

(depth) - subject to confirmation  
 

Other main facilities 
and functions to be included: Car door operation shall be fully automatic with (infra-red) 

electronic door sensors 
    : Car position indicator with floor numbers on every floor 
    : Door button – re-open 
    : Voice guidance system (voice synthesizer) 

: Emergency power operation and system backing (To ensure lift 
stops and opens doors at the nearest floor landing in case of 
power failure) 

    : Intercom facility – 3 way 
    : Alarm power unit and bell complete with a  
     maintained back-up power supply 

: Safe landing with deviation of not more than 3mm 
    : Floor position indicator on every floor 
    : Independent service key operation 

: Signal floor lantern with sounders or car arrival chimes on all 
floors. 

: All the lift call buttons and car operation panels must have 
buttons for the disabled (Braille for the blind and button for 
wheel chair  users) 

: Remote control car stop (emergency) 
    : Cabin ventilation shall be tropicalised high  
     Capacity cylinder type operation. 

:          Car extract fan should be powerful, quiet, drought free and 
multi-directional complete with maintained back-up power 
supply 

: Shall incorporate an Audio Visual car overload device. 
    : Shall have forced ventilation key switch. 

Code  Compliance:          The lift shall comply with BS 5655 or European Specification 
equivalent code EN 81 and KS 2169 -1 

Structural Openings: The lift Contractor shall set the landing doors at 10mm from the 
finished floor levels so as to get a fall away from the landing to 
prevent water from flowing down the lift shafts when washing 
up. 

 
Entrances: The lifts car shall have automatic high speed power operated 

doors as follows: - 
 panel centre opening doors of 1100mm wide by 

2100mm high.  
 

Car door:   Stainless steel all to Engineer’s approval.  
 

Landing door:   Stainless steel to Engineer’s approval.  
 

Landing door architraves:  Architraves to be granito tiles with an aluminium strip at the 
edge to approval by the engineer.  

 
Wall switches:  All operating switches in the lifts shaft shall be of the totally 

enclosed drip proof type. 
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Lighting:  Indirect Lighting shall be fitted in the car to a level of 150 lux.  The 
fittings shall be fully recessed to prevent damage by tall items and have 
automatic ON/OFF energy saving features.  Emergency car lighting to 
be incorporated 

 
Cabin walls:  Hairline stainless steel to Engineer’s approval.  

 
Mirror:  Three Quarters of height and full width on rear side of lifts for 

passenger lift (2No.) and NO mirror for the goods/passenger lift 
(1No.) 

 
Door Operation:  Heavy duty variable frequency driven door operators on a frame 

above the lift car. 
    Fully adjustable door open and close speeds - 

Micro-processor controlled. The Passenger/Goods Lift has no Mirror 
and/or Hand Rail 

 
Intelligent speed adjustments to cope with traffic requirements 

 
Full curtain electronic infrared 3 dimensional detectors. 
 
An electro mechanical type tested interlock shall be provided, fitted on 
the landing door and operated by the door lock cam on the lift car to 
prevent movement of the lift car until the landing door is both 
mechanically and electronically locked. 

 
Hand rails:  Hairline stainless steel plating hand rails to be provided on the three 

panel sides. Lower rails for wheel chair users also to be incorporated.  
 
Emergency light:  Emergency light in the lift cars shall be 6 watts complete with a 

maintained back-up power supply 
 
Signal Hall Lanterns:   LCD displays and different tones for up and down motions. 
 
Signal fixtures:  Wide angle view car position indicator unit with high reliable LED 

technology. 
 
Floor buttons:  Micro motion with ring illumination Brushed stainless steel plate with 

Braille indication and button for wheel chair users. 
 
Floor:  Rubber knobbed tiles, not less than 6mm thick for 1No. VIP Lift, 

Granite tiles, 6mm thick for (Passenger Lift – 1No.) and 4mm steel 
checker plate for Passenger/Goods/Fireman’s Lift (1No.), to approval.  

 
Car position indicators:  Car position indicators shall be digital LCD type & Buzzers. 
 
Car direction indicators: Car direction indicators shall have polycarbonate Covers and 160o 

angle view. 
 
Manual operation: Provision shall be made for manual raising and Lowering by means of 

spokeless Wheel.  This wheel shall be mounted on the drive motor or 
provided at the controls for the machine-room less lifts. This facility 
should be availed at the control panel 
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Guarantee of Spare parts:  The tenderer must confirm in writing and provide Written 

commitment from manufacturer, the availability of parts for the 
make of lift proposed for installation, for a continuous period 
of at least 10 (Ten) years.     

 
Painting:  All parts of the control equipment, switchgear trunking bed 

plates and closed sections of metal parts which will not be 
accessible for painting after erection shall be given three coats 
of paint at the manufacture’s works. All bright surfaces shall be 
coated with lacquer or other protective coating before leaving 
the manufacturer’s works.  Metal works in the lift shaft shall be 
painted on site with three coats of best quality oil paint.  The 
lifts machine and other machinery located in the lifts motor 
room shall be painted with three coats of best quality oil paint 
one coat being applied after erection. 

 
Construction:  In general, the lift car shall be constructed from pressed steel. 

The method of construction and strength of lift cars, doors and 
panels shall comply with B.S. 5655. Part 1 1970 and the 
amendments and in accordance with European code EN 81. 

 
Base frame: The complete hoisting equipment shall be mounted on a base 

frame of fabricated steel which when installed shall be insulated 
from the building structure by means of rubber or other 
approved sound and vibration isolated material provided and 
fixed in an approved manner between frame and the 
supporting beams. 

Facilities for the Disabled: Shall comply to EN81 
 
Communication & Monitoring Equipment wiring: The lifts shall be fully equipped with an industry 

standard interface (LON, BACnet etc.,) for Building 
management system interconnection for remote monitoring 
and control.  The lifts shall also have an interface for integration 
with the facility’s access control system. 
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7.0 INFROMATION TO BE SUPPLIED BY THE TENDERER             
 
7.1: The tenderer shall fill in the following information pertaining to the VIP Lift offered at the 

time of tendering: - 
 

(i) Type of Drive Motor   ………………………………...............…………. 
 

(ii) Size of the Drive Motor (KW)………………………………………..……. 
 
(iii) Country of  Manufacture …………………………………............………. 
 
(iv) Power Factor ………………………………………………….............…… 
 
(v) Starting Current A ………………………………………….............……… 
 
(vi) Running Current B. ……………………………………………............….. 
 
(vii) Duration of Starting Current ……………………………………..........…. 
 
(viii) Lift Capacity ( Kg/Persons)……………………………...............………… 
 
(ix) Lift Speed ………………………………………………………...............… 
 
(x) Landing Doors Type …………………………………………...........…….. 
 
(xi) Landing Doors Safety Features………………………………............……. 
 
(xii) Dimensions of Lift Car ……………………………………….............……. 
 
(xiii) Shaft size dimensions (WxD)................................................................. 
 
xiv)  Dimensions of Landing Doors ……………………………………………. 

 
xv)  Structural Openings (WxH)…………………………………………..…… 
 
xvi)  Headroom (Height) …………………………………………………..…… 

 
 
7.2: The tenderer shall fill in the following information pertaining to the Passenger/Good Lifts 

offered at the time of tendering: - 
 

i)  Type of Drive Motor   ………………………………...............…………. 
 

ii)  Size of the Drive Motor (KW)………………………………………..……. 
 

iii)  Country of  Manufacture …………………………………............………. 
 

iv)  Power Factor ………………………………………………….............…… 
 

v)  Starting Current A ………………………………………….............……… 
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vi)  Running Current B. ……………………………………………............….. 

 
                      vii) Duration of Starting Current ……………………………………..........…. 

 
                      viii) Lift Capacity ( Kg/Persons)……………………………...............………… 

 
ix) Lift Speed ………………………………………………………...............… 

 
x) Landing Doors Type …………………………………………...........…….. 

 
xi) Landing Doors Safety Features………………………………............……. 

 
xii) Dimensions of Lift Car ……………………………………….............……. 

 
xiii) Shaft size dimensions (WxD)................................................................. 

 
xiv) Dimensions of Landing Doors ……………………………………………. 

 
xv) Structural Openings (WxH)…………………………………………..…… 

 
xvi) Headroom (Height) …………………………………………………..…… 
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Statement of Compliance 
 
a) I confirm compliance of all clauses of the General Conditions, General Specifications and 

Particular Specifications in this tender. 
 
b) I confirm I have not made and will not make any payment to any person, who can be 

perceived as an inducement to win this tender.  
 
 
 
 
 
 
 
 
 
 
 Signed: …………………………………….for and on behalf of the Tenderer 
 
 
 
 Date: …………………….. 
 
 
 
 Official Rubber Stamp: …………………………………………………………… 
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SECTION G 
 

BILLS OF QUANTITIES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



BILLS OF QUANTITIES 
 
A) PRICING OF PRELIMINARIES ITEMS 
 
 Prices will be inserted against item of preliminaries in the Contractor’s Bills of Quantities and 
 specification.  These Bills are designated as Bill No.1 in this Section. Where the Contractor fails 
 to insert his price in any item he shall be deemed to have made adequate provision for this 
 on various items in the Bills of Quantities.  The preliminaries form part of this contract and 
 together with other Bills of Quantities covers for the costs involved in complying with all the 
 requirements for the proper execution of the whole of the works in the contract. 
 
 The Bills of Quantities are divided generally into three sections: 
 

(a) Preliminaries – Bill No.1 
 

Contractor’s preliminaries are as per those described in section C – Contract Preliminaries and 
General Conditions of Contract.  The Contractor shall study the  conditions and make 
provision to cover their cost in this Bill. The number of preliminary items to be priced by the 
Tenderer has been limited to tangible items such as site office, temporary works and others. 
However, the Tenderer is free to include and price any other items he deems necessary taking 
into consideration conditions he is likely to encounter on site.  

 
 

(b) Installation Items – Other Bills 
 

(i) The brief description of the items in these Bills of Quantities should in no way 
modify or supersede the detailed descriptions in the contract Drawings, conditions 
of contract and specifications. 

(ii) The unit of measurements and observations are as per those described in clause 
       1.0 5 of the section C. 

 
(c) Summary 
 

 The summary contains tabulation of the separate parts of the Bills of Quantities carried 
 forward with provisional sum, contingencies and any prime cost sums included.  The  

Contract shall insert his totals and enter his grand total tender sum in the space provided 
below the summary.   

 
This grand total tender sum shall be entered in the Form of Tender provided elsewhere in this 
document. 
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SPECIAL NOTES TO THE BILLS OF QUATITES 
 
1. The Bills of Quantities form part of the contract documents and are to be read in conjunction 

with the contract drawings and general specifications of materials and works. 
 
2. The prices quoted shall be deemed to include for all obligations under the sub-contract including 

but not limited to supply of materials, labour, delivery to site, storage on site, installation, 
testing, commissioning and all taxes (including 16% V.A.T, 3 % Withholding tax) and all other 
taxes applicable at the time of tender. 
 
In accordance with Government policy, Withholding Tax shall be deducted from all payments 
made to the Tenderer, and the same shall be forwarded to the Kenya Revenue Authority (KRA). 

 
3. All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to 

have been included to another item, section or part thereof. 
 
4. The brief descriptions of the items given in the Bills of Quantities are for the purpose of 

establishing a standard to which the sub-contractor shall adhere to. Otherwise alternative brands 
of equal and approved quality will be accepted. 

 
Should the sub-contractor install any material not specified here-in before receiving written 
approval from the Project Manager, the sub-contractor shall remove the material in question 
and, at his own cost, install the proper material. 

 
5. The grand total of prices in the price summary page must be carried forward to the Form of 

Tender for the Tender to be deemed valid. 
 
6. Tenderers must enclose, together with their submitted tenders, detailed coloured manufacturer’s 

Brochures detailing Technical Literature and specifications of the generator set that they intend to 
offer. Where the brochure contains different models and sizes of generators, the bidders MUST 
clearly mark out the model and size of generator they intend to offer by using a ‘mark pen’. 

 
The brochures are to be used to ascertain the suitability of the lift being offered by the bidders, 
and bidders not complying with this requirement may be considered non-responsive and may be 
disqualified from technical evaluation. 
 
 

7. Tenderers must fill all rates and prices in the Bills of Quantities and in the Schedules provided 
in the Appendices to the Bills of Quantities. Failure to do so may lead to disqualification. 
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   APPENDIX TO BILLS OF QUANTITIES 

 
APPENDIX ‘A’ 

 
PRICE BREAKDOWN OF IMPORTED MATERIALS  

 
(ATTACHMENTS ARE ALLOWED IF THE LIST IS LONG) 

 
Item 
 

Description Unit Qty Cost (Kshs.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
Signed By Tenderer 
………………………………………………………………………….....................................…..…….. 
 
Official Stamp ……………………………………………………………………………….......……...….. 
 
…………………………………………………………………......................…………………………..… 
 
Date ……………………………………………………………………………………..........................… 
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APPENDIX TO BILLS OF QUANTITIES 
 

APPENDIX ‘B’ 
PRICE BREAKDOWN OF LOCALLY PURCHASED MATERIALS  

 
(ATTACHMENTS ARE ALLOWED IF THE LIST IS LONG) 

 
Item 
 

Description Unit Qty Cost(Kshs.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
Signed By Tenderer 
……………………………………………………………………….......................……..............……….. 
 
Official Stamp ………………………………………………………………………………….......……….. 
 
……………………………………………………………………………………….......................……..… 
 
Date …………………………………………………………………………………....….......................… 
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Item Description Qty Unit  Rate (Ksh)  Amount (Ksh) 

Supply, install, test and commission the following ;-

1 Discrepancies clause 1.02

2 Conditions of contract Agreement clause 1.03

 

3 Payments clause1.04

4 Site location clause 1.06

5 Scope of Contract Works clause 1.08

6 Extent of the Contractor’s Duties clause 1.09

7 Firm price contract clause 1.12

8 Variation clause 1.13

9 Prime cost and provisional sum clause 3.14 (insert profit
and attendance which is a percentage of expended PC or
provisional sum.)

10 Bond clause 1.15

11 Government Legislation and Regulations clause 1.16

12 Import Duty and Value Added Tax clause 1.17 (Note this
clause applies for materials supplied only)

13 Insurance company Fees clause 1.18

14 Provision of services by the Main contractor clause 1.19

15 Samples and Materials Generally clause 1.21

16 Supplies clause 1.20

17 Bills of Quantities clause 1.23

H/3

BILL 1.0 - CONTRACT PRELIMINARIES (Refer to Section C of this Tender Document)

SUB TOTAL  C/F TO COLLECTION PAGE No. H/5



Item Description Qty Unit  Rate (Ksh)  Amount (Ksh) 

Supply, install, test and commission the following ;-

   

18 Contractor’s Office in Kenya clause 1.24

19 Builder’s Work clause 1.25

 

20 Setting to work and Regulating system clause 1.29

 

21 Identification of plant components clause 1.30

22 Working Drawings clause 1.32

 

23 Record Drawings(As Installed) and Instructions clause 1.33     

24 Maintenance Manual clause 1.34

 

25 Hand over clause 1.35

26 Painting clause 1.36

27
Testing and Inspection – manufactured plant clause 1.38

28 Testing and Inspection – Installation clause 1.39

29 Storage of Materials clause 1.41

30 Initial Maintenance clause 1.42

31 Local and other Authorities notices and fees clause 1.60

32 Temporary Works clause 1.63

33 Patent Rights clause 1.64

34 Mobilization and Demobilization Clause 1.65

35 Supervision by engineer and site meetings clause 1.67 500000                   500,000.00 

500,000.00                 

H/4

BILL 1.0 CONT'D - CONTRACT PRELIMINARIES (Refer to Section C of this Tender Document)

SUB TOTAL  C/F TO COLLECTION PAGE No. H/5



Item Description Qty Unit  Rate (Ksh)  Amount (Ksh) 

Supply, install, test and commission the following ;-

   

36 Allow for profit and Attendance for the above (item 35) 

37 Amendment to Scope of Contract Works Clause 1.68

38 Contractor Obligation and Employers Obligation clause
1.69 

Bidders MUST either insert percentage or indicate as NIL for the following clauses:

(1). Attendance upon Tradesmen, etc. (Insert percentage only) clause 1.58 

of section C ...............................%

(2). Extended Preliminaries (Insert percentage only) Clause 1.66 

of section C  ..............................% per month

H/5

Sub-total B/F from Page H/3

Sub-total B/F from Page H/4 500,000.00                

TOTAL CARRIED FORWARD TO MAIN SUMMARY PAGE H/7 500,000.00              

BILL 1.0 CONT'D - CONTRACT PRELIMINARIES (Refer to Section C of this Tender Document)



ITEM DESCRIPTION QTY UNIT RATE KSHS
 AMOUNT 

KSHS 
4.01 Photocopy paper A4 (80g/cm3) white 5 Ream             650         3,250.00 

4.02 Photocopy paper A4 (80g/cm3) green 2 Ream             650          1,300.00 

4.03 Printer cartridge 53A 2 No        10,000       20,000.00 

4.04 Printer cartridge 05A 2 No        10,000       20,000.00 

4.05
Letter head quality paper as CONQUERER or equal and 
approved blue 80g/cm3

2 Ream             850          1,700.00 

4.06
A4 size, Transluscent PVC covers as KATKO or approved 
equivalent, 100 sheets blue in colour and 0.2mm thick

1 pkts             850            850.00 

4.07
A4 size, Embossed covers as KATKO or approved 
equivalent, 100 sheets blue in colour 

1 pkts             850            850.00 

4.08 22mm diameter spiral binders black in colour 2 PKTS             750          1,500.00 

4.09 2 Terabyte portable external hard disc as HP/Toshiba/Dell 2 No         18,500       37,000.00 

86,450          
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BILL NO. 4  - ENGINEER'S STATIONERY

SUB TOTAL  C/F TO  MAIN SUMMARY PAGE H/8



Lift Installation Works

BILL NO. 2

BILL NO. 3 - PRICE FOR 2NO. PATIENT  LIFTS

Item Description Kshs.

1.1 (a) Price for all imported materials (give break-down on a 
separate sheet) 9,500,000.00              

(b) State the Foreign currency, if any, on which the tender is 
based
……….……………………………….

(c) State the exchange rate applied ………….………….

1.2 Price for locally purchased Materials,  Installation and 
commissioning costs including factories inspection fees (give 
breakdown  on separate sheet). 2,800,000.00              

1.3 Price for full service maintenance of the lifts during 12 months 
defects liability period for whole period 
@  Kshs. ……………………………per month 200,000.00                 

1.4 Price for 4 sets of operation and maintenance manuals as 
described in the specifications. 40,000.00                   

1.5  Price for 2 sets of record drawing as described in the 
specifications. 20,000.00                   

1.6 Allow for  any associated electrical works including provision 
of shaft lighting 100,000.00                  

SUB-TOTAL FOR 1No. PATIENT LIFT 12,660,000.00            

X2
SUB-TOTAL FOR 2No. PATIENT LIFTS CF TO SUMMARY 
PAGE 25,320,000.00            

                                                             H/7

MERU HOSPITAL- LIFTS

Proposed Meru Hospital



Lift Installation Works

PRICE SUMMARY PAGE
Item Description Kshs.

1 Sub-total for Bill No. 1 - Preliminaries B/F from Page H/5 500,000.00                 

2 Sub-total for Bill No. 2 - Stationery B/F from Page H/6 86,450.00                   

2 Sub-total for Bill No. 3 - 2No. Patient Lifts B/F from Page H/7
25,320,000.00             

3 Price for 4 sets of As Installed Drawings. 50,000.00                  

4 Allow for overseas factory inspection by 5No. Employer’s 
representative as described  in clause 12.0 page C-4 & 5 of the 
specifications (To be approved by the Client) 2,500,000.00             

5 Allow for a Provisional  Sum for Builders work on Five (5 
No.) floors making good walls and floor finishes to Architects 
satsifaction. 500,000.00                

6 Allow a Contingency sum. 1,000,000.00              

TOTAL OF PRICES C/F TO FORM OF TENDER 29,956,450.00            

SAY 30,000,000.00           

Total Amount in Words Kenya Shillings...................................................................................

....………………………………………………………………………………………………….

Tenderer’s Name and Stamp......................................................................................................

..................................................................................................................................................

Signature......................................................... Date..................................................................

PIN No.........................………………..VAT Certificate No.....................................................

Witness............................................................ Address.............................................................

Signature of witness................................................. Date.........................................................

                               H/8
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SECTION H 

 
FULL SERVICE MAINTENANCE  

 
DURING 36 MONTHS AFTER DEFECTS LIABILITY PERIOD 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
FULL SERVICE MAINTENANCE DURING 36 MONTHS AFTER DEFECTS LIABILITY PERIOD 
 
SPECIAL NOTES 
 
1. The tenderer is advised to note that their price shall be used in the evaluation of the tenders. 
 
2. The tenderer shall price for both labour and consumables( materials) during the 36 months 

full service period in appenix A of this section. The price shall be for supply, installation, 
testing and commissioning including all taxes applicable at the time of tender. 

 
3. The tenderer shall list and price the consumable/ spare parts/ materials to be used during the 

36 months full service period in appenix B  of this section. The price shall be for supply, 
installation, testing and commissioning including all taxes applicable at the time of tender. 

 
4. The tenderer shall list and price the consumable/ spare parts/ materials to be used during the 

36 months full service period. This list is to be comprehensive as possible and shall inculde 
major spares as cards, fan motors etc. The price shall be for supply, installation, testing and 
commissioning including all taxes applicable at the time of tender.  These are the spare parts 
that are not required during the normal routine maintenance. These spare parts shall only be 
paid for as and when repalced. The tenderer shall give the details of these spare parts in  in 
appendix C  of this section. 

 
5.  The price quoted for the above lifts shall be as per the Standard Maintenance Tender 

Document which can be examined at the offices of the Project Manager. 
 
6. The tenderer may be required to the sign the 36 Months after Defects Liability Maintenance 

Contract based on the price quoted and the Standard Maintenance Tender Document refered 
to in item 5 above. 

 
7. The tenderer MUST fill all the prices and rates in the Appendices A, B and C of this section. 

Failure to do so shall lead to disqualification. 
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APPENDIX ‘A’ 
 

PRICE FOR FULL NORMAL ROUTINE MAINTENANCE DURING 36 MONTHS AFTER DEFECTS 
LIABILITY PERIOD  
 

 
 

Item 
 

 
Description 

 
Kshs 

 
Cts 

 
1.0 

 
 

2.0 

 
Labour costs per month 
 
 
Material costs for spare parts (consumables) 
per month – see Appendix  C of this section 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

Sub-total  for one (1No.) Month Maintenance after the 
Defects Liability Period ( Not to be carried to Form  of 
Tender) 
 

   

Grand Total  for 36 Months  Maintenance after the 
Defects Liability Period ( Not to be carried to Form of 
Tender) 

 

  

 
 
 

Signed by the Tenderer.............................................................................................. 
 
 
Official Stamp  .......................................................................................................... 
 
 
Date.......................................................................................................................... 
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APPENDIX ‘B’ 
 

SCHEDULE OF UNIT RATES OF SPARE PARTS THAT MAY BE REQUIRED DURING 36 MONTHS 
AFTER DEFECTS LIABILITY MAINTENANCE PERIOD  

 
(ATTACHMENTS ARE ALLOWED IF THE LIST IS LONG) 

 
 

Item 
 

Description Unit Qty Cost(Kshs.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
Total  ( Not to be carried to Form of Tender) 

 

 

 
Signed By Tenderer 
………………………………………………………….............................……………….. 
 
Official Stamp ……………………………………………………………………………….. 
 
………………………………………………………………………………………………… 
 
Date ……………………………………………………………………………......………… 

 
 
 
 

H/3 
 
 



APPENDIX ‘C’ 
 

PRICE BREAKDOWN OF SPARES / CONSUMABLES TO BE USED DURING 36 MONTHS AFTER 
DEFECTS LIABILITY MAINTENANCE PERIOD  

 
(ATTACHMENTS ARE ALLOWED IF THE LIST IS LONG) 

 
NOTE: The Price Total in this Appendix C SHOULD tally with the Grand Price Total  
 in Appendix A of this section. 
 

Item 
 

Description Unit Qty Cost(Kshs.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
Total  ( Not to be carried to  Form of Tender) 

 

 

 
Signed By Tenderer 
………………………………………………………………............................………….. 
 
Official Stamp …………………………………………………………..………………….. 
 
……………………………………………………………………………………………..… 
 
Date ………………………………………………………………………………....……… 
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SECTION I 

 
TECHNICAL SCHEDULE 

 
OF 

 
ITEMS TO BE SUPPLIED 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

 
TECHNICAL SCHEDULE 

 
 
1.0 The technical schedule shall be submitted by tenderers to facilitate and enable the 

evaluation of the tenders 
 
2.0 The filling of this schedule forms part of Technical Evaluation of the tenders, and bidders 

shall therefore be required to indicate the type/make and country of origin of all the 
materials and equipments they intend to offer to the employer as they shall have listed in 
the technical schedule. 

 
3.0 Any bid returned with unfilled Technical Schedule shall be considered technically non-

responsive, and the bidder may be disqualified. 
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED 

 
(To be completed by the Tenderer) 

 
(ATTACHMENTS ARE ALLOWED IF THE LIST IS LONG) 

 
 

ITEM 
 

DESCRIPTION 
 

TYPE/MAKE 
 

COUNTRY OF 
ORIGIN 
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SECTION J 

 
 

STANDARD FORMS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



CONTENTS OF SECTION J 
 
 
  TITLE         PAGE 
 
 
1.  Performance Bank Guarantee      J/1 
 
2.  Form of Agreement       J/2-J/3 
 
3.  Tender Questionnaire       J/4 
 
4.  Confidential Business Questionnaire     J/5 -J/6 
 
5.  Key Personnel        J/7 
 
6.  Schedule of Contracts completed 
  in the last five (5) years      J/8 
 
7.  Schedule of on-going projects      J/9 
 
8.  Schedule of Major Items of Contractor’s Equipment  

proposed for carrying out the works    J/10 
 
9.  Audited Financial Reports for the last three (3) years   J/11 
 
10.  Evidence of Financial Resources 
   to Meet Qualification Requirements     J/12 
 
11.  Bidder’s Bank Information      J/13 
 
12.  Details of Litigation or Arbitration  
  Proceedings        J/14 
 
13.  Form for Bank Guarantee for Advance Payment    J/15 
 
14.  Proposed Works Programme       J/16 
 
15.  Commissioning Guide for Electric Lifts    J/17 - J/36 
 
 
 
NOTE: 
 
1.0 Tenderers must duly fill these Standard Forms as a mandatory requirement as they will form 

part the evaluation criteria. 
 
2.0 Any tender returned with Unfilled Standard Forms shall be considered Non-Responsive 

and shall automatically be Disqualified. 
 
 
 
 
 
 
 



PERFORMANCE BANK GUARANTEE 
 
To: The County Secretary, 

County Government of Isiolo, 
P.O. Box 36 - 30600, 
ISIOLO. 

 
Dear Sir, 
 
WHEREAS ………………………………………. (hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. ………………………… dated ……………… to execute 
…………………………………………………  (hereinafter called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognised bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 
of the Contractor, up to a total of: 
Kshs. …………………………………. (amount of Guarantee in figures)  
Kenya Shillings ……………………………………………………………………………………     
……………………………………………………………….(amount of Guarantee in words),  
and we undertake to pay you, upon your first written demand and without cavil or argument, any 
sum or sums within the limits of Kenya Shillings …………………….. 
……………………………………………………………….. (amount of Guarantee in words) as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the 
sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand. 
 
We further agree that no change, addition or other modification of the terms of the Contract or 
of the Works to be performed thereunder or of any of the Contract documents which may be 
made between you and the Contractor shall in any way release us from any liability under this 
Guarantee, and we hereby waive notice of any change, addition, or modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
 
SIGNATURE AND SEAL OF THE GUARANTOR ………………………………. 
 
Name of Bank …………………………………………………………….…….…. 
 
Address ……………………………………………………………………….……. 
 
Date ………………………………………………………………………………… 
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FORM OF AGREEMENT 
 

THIS AGREEMENT, Made the………………………………day 

of……………………………….between 

…………………………………………………………………………….………………………….of 

……………………………………………………(or whose registered office is situated at) (herein 

after called “the Employer”) of the one  part AND ………………………………………… of 

………………………………….(or whose registered office is situated at) (herein after called “the 

Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes   

………………………………………………………………………………………………………………

…………………………….(Name and identification number of contract) (herein after called “the 

Works”) located at ……………………………………………………………………… 

……........................................................ (place/location of the Works) and the Employer has 

appointed ………………………………………………………………………………………   

Of ………………………………………………………………………… (or whose registered office is 

situated at) 

as the………………………………………………………………………………for the purposes 

thereof and has accepted the tender submitted by the Contractor for the execution and 

completion  of the said works and the remedying of any defects therein in the sum of 

Kshs………………………………………..(amount in figures) Kenya 

Shillings…………………………………………………………………………………………. 

…………………………………………………………………………………………………….. 

(Amount in words) (herein after called “the Contract price”). 

 
NOW THAT WITNESSETH AS FOLLOWS: 
 
1. In this Agreement, words and expressions shall have the same meanings as respectively 

assigned to them in the conditions of Contract herein after referred to. 
 
2. The following documents shall be deemed to form and shall be read and construed as 

part of this Agreement i.e. 
 

a. Letter of acceptance 
b. Form of Tender  
c. Conditions of Contract 
d. Specifications 
e. Priced Bills of Quantities 
f. Drawings 
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3. In consideration of the payments to be made by the Employer to the Contractor as herein 

mentioned, the contractor hereby covenants with the Employer to execute and complete 
the Works and any defects therein in conformity in all respects with the provision of the 
contract.  

 
4. The Employer hereby covenants to pay the contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein the Contract price or 
such other sum as may become payable under the provisions of the contract at the times 
and in the manner prescribed by the contract. 

 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first written. 

 
 

The common Seal of: _________________________________________________ 
 
 Was hereunto affixed in the presence of: _______________________________    

 
Signed, Sealed and Delivered by the said: _______________________________  

 
 

Binding Signature of Employer: _______________________________________   
 

Date: _________________________________  
 
 

Binding Signature of Contractor: ________________________________________ 
 

Date: _________________________________  
 

 
Witnessed by:   1) Name:__________________________________________________ 

 
    Address:_____________________________________________ 
 
 
     Signature:__________________________________________ 
 
    Date: __________________________________________ 
 
 

  2) Name: __________________________________________  
 
    Address: _____________________________________________ 
 
 
     Signature: ________________________________________ 
 
     Date: ________________________________________ 
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TENDER QUESTIONNAIRE 
 
 Please fill in block letters. 
 
1. Full names of Tenderer: 
 

……………………………………………………………………………………… 
 
2. Full address of Tenderer to which tender correspondence is to be sent (unless an agent has 

been appointed below): 
 

……………………………………………………………………………………… 
 
3. Telephone number (s) of Tenderer: 
 

……………………………………………………………………………………… 
 
4. Telex/Fax Address of Tenderer: 

……………………………………………………………………………………… 
 
5. Name of Tenderer’s representative to be contacted on matters of the tender during the 

tender period: 
……………………………………………………………………………………… 

 
6. Details of Tenderer’s nominated agent (if any) to receive tender notices.  This is essential if 

the Tenderer does not have his registered address in Kenya (name, address, telephone, 
telex): 

 
……………………………………………………………………………………… 
 
 
……………………………………………………………………………………… 

 
           
____.............................___________________ 
       Signature of Tenderer 
 
 
 
 
 
Make copy and deliver to:  The County Secretary, 

County Government of Isiolo, 
     P.O. Box 36 - 30600, 
     ISIOLO. 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2(c) 
and (2d) whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General 

Business Name  ……………………………………………………………………… 

Location of business premises:          Country/Town………………………….…. 

Plot No……………………………………… Street/Road ………………………… 

Postal Address……………………………… Tel No……………………………….. 

Nature of Business……………………………………………………………………. 

Current Trade Licence No…………………… Expiring date……………………… 

 

Maximum value of business which you can handle at any time:   

Kenya Shillings……………………………………………………………………… 

 

Name of your bankers……………………………………………………………… 

 

Branch………………………………………………………………………………… 

 

Address………………………………………….Telephone……………………….. 

 

Part 2 (a) – Sole Proprietor 

Your name in full…………………………………… Age………………………… 

Nationality………………………………… Country of Origin………………… 

Citizenship details ………………………………………………………………… 

 

Part 2 (b) – Partnership  

Give details of partners as follows: 

 Name in full   Nationality  Citizenship Details  Shares 

1. ………………  ……………..  .……………………..  …..…….. 

 

2. ………………  ……………..  ………………………  ………….. 

 

3.  ………………  ……………  ……………………...  …………… 

 

4.  ………………  ……………  ……………………...  …………… 
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Part 2(c) – Registered Company 

 

Private or Public …………………………………………………………………………… 

 

State the nominal and issued capita of the company: 

 

Nominal  KShs. ………………….. 

 

Issued  KShs. ………………….. 

 

Give details of all directors as follows: 

 

 Name in full   Nationality  Citizenship Details  Shares 

 

1. ………………  ……………..  .……………………..  …..…….. 

 

2. ………………  ……………..  ………………………  ………….. 

 

3.  ………………  ……………  ……………………...  …………… 

 

4.  ………………  ……………  ……………………...  …………… 

 

 

Part 2(d) – Interest in the Firm: 

 

Is there any person/persons in the employment of the Government of Kenya who has 
interest in this firm? Yes/No ……. (Delete as necessary) 

 

I certify that the above information is correct. 

 

…………………..         ……………………………                 ………………. 

     Title        Signature               Date 

 

 

* Attach proof of citizenship 
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KEY PERSONNEL 

 
Qualifications and experience of key personnel proposed for administration and 
execution of the Contract.  

 
 

POSITION 

 
NAME 

 
HIGHEST 

QUALIFICATION 
(Attach proof) 

 
YEARS OF 

EXPERIENCE 
(GENERAL) 

 

 
YEARS OF 

EXPERIENCE IN 
PROPOSED 
POSITION 

 
 

1. 

 

2. 

 

3. 

 

4. 

 

5. 

 

6. 

 

7. 

 

8. 

 

9. 

 

10. 

 

 

    

 

 

I certify that the above information is correct. 

 

……………………..             …………………                               ………………… 

 Title          Signature            Date 
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CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS 

 

Work performed on works of a similar nature, complexity and volume over the last 5 years.  
 

PROJECT NAME 
 

NAME OF CLIENT 
 

TYPE OF WORK 
AND YEAR OF 
COMPLETION 

VALUE OF 
CONTRACT 

(KSHS.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
I certify that the above works were successfully carried out and completed by ourselves. 
 
 
……………………….       ……………………     ………………. 
 
 
 Title    Signature   Date 
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SCHEDULE OF ON-GOING PROJECTS 
 

Details of on-going or committed projects, including expected completion date. 

 

PROJECT NAME NAME OF CLIENT 
 
CONTRACT 
SUM 

 
% 
COMPLETE 
 

 
COMPLETION 
DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
 
I certify that the above works are currently being carried out by ourselves. 
 
 
………………….       …….…………      …………………. 
 
 Title      Signature              Date 
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SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED FOR 
CARRYING OUT THE WORKS 

 
ITEM OF 
EQUIPMENT 

DESCRIPTION, MAKE 
AND AGE  (Years) 

CONDITION (New, 
good, poor) and 
number available 

OWNED, LEASED 
(From whom?), or 
to be purchased 
(From whom?) 
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AUDITED FINANCIAL REPORTS FOR THE LAST THREE (3) YEARS 
 
(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc.  
 List below and attach copies) 
 
1. .         . 
 
2. .         . 
 
3. .         . 
 
4. .         . 
 
5. .         . 
 
6. .         . 
 
7. .         . 
 
8. .         . 
 
9. .         . 
 
10 .         . 
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION REQUIREMENTS 
 
(Cash in hand, Lines of credit, etc. List below and attach copies of supportive documents) 
 
 

1. …………………………………………………………………………………... 
 
 

2. …………………………………………………………………………………… 
 
 

3. …………………………………………………………………………………… 
 
 

4. …………………………………………………………………………………… 
 
 

5. …………………………………………………………………………………... 
 
 

6. …………………………………………………………………………………… 
 
 

7. …………………………………………………………………………………… 
 
 

8. …………………………………………………………………………………… 
 
 
 

9. …………………………………………………………………………………… 
 
 

10. …………………………………………………………………………………… 
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BIDDER’S BANK INFORMATION 

(This information is mandatory and should be for banks to provide reference if contacted by 
employer) 
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NAME OF BANK 
 
BANK BRANCH 

 
ACCOUNT 
NAME 
 

 
ADDRESS 

 
TELEPHONE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    



DETAILS OF LITIGATION OR ARBITRATION PROCEEDINGS IN WHICH THE TENDERER 
HAS BEEN INVOLVED AS ONE OF THE PARTIES IN THE LAST 5 YEARS 

 
 
 

1. …………………………………………………………………………………………………_
_______________________________________________________________ 

 
 
2. …………………………………………………………………………………………………_

______________________________________________________________ 
 
 
3. …………………………………………………………………………………………………_

______________________________________________________________ 
 
 
4. …………………………………………………………………………………………………_

______________________________________________________________ 
 

 
5. …………………………………………………………………………………………………_

___________________________________________________________ 
 
 
6. …………………………………………………………………………………………………_

_____________________________________________________________ 
 
 

7. …………………………………………………………………………………………………_
______________________________________________________________ 

 
 
8. …………………………………………………………………………………………………_

_____________________________________________________________ 
 

 
9. …………………………………………………………………………………………………_

______________________________________________________________ 
 
 
10. …………………………………………………………………………………………………_

_______________________________________________________________ 
 

 
 
 
 
 
 
 
 
 
 
 
 

J/14 



BANK GUARANTEE FOR ADVANCE PAYMENT 
 
To: ________________________ [name of Employer] ___________(Date) 
 ________________________[address of Employer] 
 
Ref: _______________________________________________[name of Contract] 
 
In accordance with the provisions of the Conditions of Contract of the above-mentioned 
Contract, We,_______________________________________[name and Address of Contractor] 
(hereinafter called “the Contractor”) shall deposit with 
_____________________________[name of Employer] a bank guarantee to guarantee his 
proper and faithful performance under the said Contract in an amount of 
Kshs._____________[amount of Guarantee in figurers] Kenya 
Shillings_____________________________________[amount of Guarantee in words]. 
 
We,   ________________[bank or financial institution], as instructed by the Contractor, agree 
unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 
payment to ___________________________[name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the Contractor, in the 
amount not exceeding Kshs________________________[amount of Guarantee in figures] 
Kenya Shillings 
_____________________________________________________________[amount of 
Guarantee in words], such amount to be reduced periodically by the amounts recovered by you 
from the proceeds of the Contract. 
 
We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed thereunder or of any of the Contract documents 
which may be made between ________________________[name of Employer] and the 
Contractor, shall in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification. 
 
No drawing may be made by you under this guarantee until we have received notice in writing 
from you that an advance payment of the amount listed above has been paid to the Contractor 
pursuant to the Contract. 
 
This guarantee shall remain valid and in full effect from the date of the advance payment under 
the Contract until ___________________________(name of Employer) receives full payment of 
the same amount from the Contract. 
 
Signature and Seal __________________________________________________ 
 
Name of the Bank or financial institution ______________________________ 
 
Address  ______________________________________________________________ 
 
Date  _________________________________________________________________ 
 
Witness: Name:  ____________________________________________________ 
 
  Address:  __________________________________________________ 
 
  Signature:  ________________________________________________ 
 
  Date:  _____________________________________________________ 
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PROPOSED WORKS PROGRAMME 
 
(Bidders to Propose Works Programme in form of a Bar Chart covering the whole of the 
Contract Period indicating their proposed Contract Completion Period) 
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Code: E/CG/02 
 

 
 

REPUBLIC OF KENYA 
 

MINISTRY OF TRANSPORT, INFRASTRUCTUTRE, HOUSING & 
URBAN DEVELOPMENT 

STATE DEPARTMENT OF PUBLIC WORKS 
 

(ELECTRICAL DEPARTMENT) 

 

PROPOSED ERECTION AND COMPLETION OF A WARD BLOCK AT 

MERU COUNTY LEVEL 5 HOSPITAL (PHASE 1) 

W.I. NO. W.P. ITEM NO. D108 /EN/ MRU 1601 - JOB NO. 0397F 

 

 
TESTING & COMMISSIONING GUIDE 

 
FOR  

 
ELECTRIC LIFTS 

 

 
 
 
 
 
 
 
 
Issued by: 
 
The Chief Engineer (Electrical), 
Ministry of Transport, Infrastructure, Housing & Urban Development, 
State Department of Public Works, 
P. O.BOX 41191 – 00100 GPO, 
NAIROBI. 
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A.    DOCUMENTS REQUIRED 
 
The following documentation is required for conducting tests 

1. Owner’s manual 

2. Specifications/Bills of Quantities  

3. As Built (approved) drawings 

 

B.   SPECIAL NOTES 

 

NA - means not applicable 

NC – means not in compliance (to clarify non compliance give more details at  

         the bottom of the corresponding page if necessary). 

Fix – means compliance is obtained after fixing. 

OK – means in compliance. 
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C.      CONTRACT DETAILS  

 

1. CONTRACT NO. … .................................................................…. 

……………………………………………………………………………. 

2. COMMENCEMENT DATE ……………………………………………. 

……………………………………………………………………………. 

3. COMPLETION DATE ………………………………………………….. 

…………………………………………………………………….……… 

4. SITE IDENTIFICATION ……………………………………….……….. 

       ……………………………………………………………………………. 

5. NUMBER OF LIFTS ……………………………………………………. 

 

6. NAME AND ADDRESS OF CONTRACTOR…………………………… 

      ………………………………………………………………………..……. 

       ……………………………………………………………………………. 

       ……………………………………………………………………………. 

 

7. BUILDING …………………………………………………………………. 

……………………………………………………………………………….. 
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D.     LIFTS IDENTIFICATION DETAILS  

 

LIFT SERIAL NO. ……………………………………………………………… 

 

LIFT TYPE ………………………………………………………………………. 

 

YEAR OF MANUFACTURE …………………………………………………… 

 

      COUNTRY OF MANUFACTURE CAPACITY …………………………….. 

 

      ……………………………………………………………………………………   
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E.   DESCRIPTION OF LIFTS INSTALLATION  

 

1. Length of travel ……………………………………………………… 

2. No. of levels served (total )…………………………………………… 

3. No of landing doors front …………………………………………… 

                                       Rear ………………………………………….. 

4. Rated load ……………………kg …………………...persons ……. 

5. Rated speed ……………………………………………………..m/s 

6. Mass of counterweight ………………………………………….kg 

7. Mass of Empty car ……………………………………………….kg 
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F.  DRAWING/DOCUMENTS 

CONFIRM THAT THE DRAWING OR OTHER DOCUMENTS CONTAIN 

INFORMATION RELATING TO THE FOLLOWING 

Item Details/Remarks 

1. Loads and forces imposed on the building   

 

 

 

2. Indication of the shaft enclosure dimensions  

 

 

 

3. Dimensions of pit and headroom  

 

 

 

4. Location of the machinery and access 

 

 

 

5. Access spaces underneath the shaft  

 

 

 

6. Fixation points of guide rails, maximum distance allowed 

between each brackets 
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G.     POWER SUPPLY 

1.   SPECIFIED  

Power voltage    …………………………… V 

Fusing rating       …………………………..   A 

 

2.   ACTUAL AT TIME OF TEST 

Power voltage ………………………………V 

Fusing rating   ………………………………A 
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H.  LIST OF USED SAFETY COMPONENTS 

Item Details/Remarks 

 

1. Device for locking handing door  

 

 

 

2. Device to prevent lift car from falling (safety gear)  
 
 
 
 
 

3. Over speed limitation device (speed governor) 
 
 
 
 
 

4. Buffers – Energy accumulation, non linear (car) 
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Item Details/Remarks 

 
5. Buffers – Energy accumulation – non liner (cw)  

 
 
 

6. Energy dissipation (car)  
 
 
 

7. Energy dissipation (cw)  
 
 
 

8. Device to prevent uncontrolled upward movement. 
 
 
 

9. Electric switches containing electronic components 
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I. MACHINERY 
 

Item Details/Remarks 

 
1. Confirm that the main switch is in accordance with the  
      specified   

 
 

2. Confirm that an electric socket outlet has been provided in 
the controller. 

 
 

3. Confirm that a light has been provided at the controller and 
operates. 

 
 

4. Confirm that the safety signs are inside the MAC and SCP. 
 
 

5. Confirm that the electrical emergency operation system 
functions correctly  

 
 

6. Confirm that the emergency release instructions are displayed 
in the controller cabinet  

 
 

7. Confirm that the controller cabinet is fitted with a suitable 
door Lock. 

 
8. Confirm that there is a communication device in place and  

working  
 

9. Confirm that means of lifting heavy components are 
available and correctly marked (lifting accessories)  

 
10. Confirm that the safety chain has been tested to ensure that  

           an earth fault will cause disconnection. 
 
      11. Confirm the installation of the surge protector 
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J.    THE SHAFT  
 
CLEARANCES AND RUN BYS 
 
Check pit/overhead dimensions by reference to approved values of the type – 
examination certificate. 
 

 TOLERENCES  
mm 

SPECIFIED  
M  

MEASURED (M) 
DISTANCE  

IN 
COMPLIANCE  

Overhead complies 
with the value of 
layout (drawing) 

 
0, + 25 

   

Pit depth complies 
with value of  the 
layout 

 
0, + 25 

   

Run-by between 
counter weight and 
buffer complies 
with layout 
(Drawings) 

 
-25/+25 

   

Lift travel complies 
with layout. 
(Drawings) 

-25/+25    

 
 

Item Details/Remarks 

 
1. Confirm that the above dimensions are within the specified 

tolerance  
 

2. Confirm that the car buffers are in accordance with what was 
specified by the manufacturer  

 
3. Confirm that the Energy accumulation buffers 

(non-linear type) have been CE marked  
 

4. Confirm that the cwt buffers are in accordance with the 
manufactures specification  

 
5. Confirm that the Energy dissipation buffers (oil type) has been CE 

marked  
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Item Details/Remarks 

 
6. Confirm whether Energy accumulation buffers (non-linear type) 

have been CE marked  
 
 
 

7.  Confirm that the well lighting level above the car roof and the pit 
is about 50 lux 

 
 
 

8. Confirm that the lighting level in front of the machine is about 200 
lux  

 
 
 

9. confirm that the terminal light fittings are less than 0.5m from the 
pit floor and ceiling  

 
 
 

10. Confirm that the lights can be switched from both the pit and 
controller 

 
 
 

11. Confirm that an electrical outlet has been provided in the pit 
 
 
 

12. Is the designation of the guide rails in accordance with the 
manufacturer’s specification for the car? 

 
 

13. Confirm that the maximum pitch of the rail fixings does not exceed 
the value indicated on the lay out drawing. 
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THE CAR 
 

Item Details/Remarks 

 
1. Confirm that the available floor conforms to that specified  

 
 

2. Confirm that the inside of the car is at least 2.0m in height  
 
 

3. confirm that where glass panels are used a hand rail is not fixed on 
the panels  

 
 

4. Confirm that the max load and manufacturers name is indicated in 
the car (i.e. number of persons, load in kg and identification 
number) 

 
 

5. Confirm that the emergency alarm device allows two-way verbal 
communication with a rescue service  

 
 
 

6. Confirm that the lighting in the car gives a minimum of 50lux at 
floor level and on the controls. 

 
 
 

7. Confirm that the emergency lighting on the car roof  
Operates correctly. 

 
 
 

8. Confirm that the emergency lighting in the car operates correctly 
 
 
 

9. Confirm that the car overload device operates correctly. 
 
 

10. Confirm that the ventilation has been provided in the car. 
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K. CAR TOP 
 

Item Details/Remarks 

 
1. Confirm that the top has been fitted with controls, stopping devices 

and socket outlets. 
 
 

2. confirm that the car top station operates correctly on: - 
 
Movement  
Stopping  
Travel limits  
Interaction with emergency recall drive  

 
 

3. Confirm that the alarm device on the car roof top operates 
correctly  

 
 

4. Confirm that the car roof has one clear area for standing 
 
 

5. Confirm that the parking device on the car roof operates correctly 
mechanically and electronically  

 
 

6. Confirm that the stopping devices on the car top have been 
positioned correctly and provided so that when operated they 
stop and prevent movement of the car confirm double presence in 
case of double entrance. 
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L. CAR ENTRANCE CLEARANCE 
 

Item Details/Remarks 

 
1. Confirm that the running clearance between the door 

panels and between the panels and uprights, lintels, or 
sills is less than or equal to 6mm. 

 
 

2. Confirm that no recess or projection on the face of the 
door panels exceeds 3mm. 

 
 

3. Confirm the horizontal distance between car and 
landing door sills is 35mm or less  

 
 
 
 
 

 

 
 

M. LANDING AND CAR DOOR  
 

Item Details/Remarks 

 
1. Confirm that the closing force limiter operates if the panel 

movement is blocked. 
 
 
 

2. Confirm that all protective devices reverse the doors  
 
 
 

3. Confirm that each set of landing doors is capable of being 
unlocked from outside with an emergency key. 

 
 
 

4. Confirm that the doors can be opened manually within the 
unlocking zone. 
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N. SUSPENSION CONTROLS BRAKING AND TRACTION  
 

Item Details/Remarks 

 
   1. Confirm that the correct suspension ropes are supplied. 
(Check using manufacturer’s approved 
drawings/documents/specifications) 
 
 

2. Confirm that the suspension rope terminations are 
correctly made and secure (washer, safety nut and pin). 

 
 

3. Confirm that the suspension rope terminations ensure 
distribution of load between the rope (spring 
equalizer). 

 
 

4. Confirm that the car stops under emergency conditions 
when traveling upwards at rated speed in the upper 
part of the well. 

 
 

5. Confirm that the car stops under emergency conditions 
when traveling downwards at rated speed with 125% 
rated load in lower part of the well. 

 
 

6. Confirm that the car cannot be raised when the 
counterweight rests on a compressed buffer. 

 
 

7. Confirm that the car balance is correct. 
 
 

8. Confirm that the leveling and re-leveling circuits 
operate correctly. 
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O. CAR & COUNTERWEIGHT SAFETY GEAR & OVERSPEED 
PROTECTION 

 
Item Details/Remarks 

 
1. Confirm that the safety gear has been CE marked  

 
 
 

2. Confirm that the safety gear stops the car in the 
downward direction when operated by the governor 
and engaging at the appropriate speed with load 
uniformly distributed at 125% of rated load at rated 
speed or lower for progressive safety. 

 
 
 

3. Confirm that the floor of the lift is horizontal or 
slopping less than 5% from the horizontal after safety 
gear operation. 

 
 
 

4. Following the test confirm that no deterioration which 
could adversely affect normal use of the lift has 
occurred. 

 
 
 
 

5. Confirm that the electrical safety device operates 
correctly. 
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P. COUNTER WEIGHT GONERNOR 
 

Item Details/Remark 

 
1. Confirm that the over speed governor has been CE 

marked. 
 
 
 
 

2. Confirm that the electrical safety device on the over 
speed governor operates correctly. 

 
 
 

3. Confirm that the electrical safety device on tension 
weight detecting breakage or slack in overspeed 
governor safety rope operates correctly. 

 
 
 
 

 

 
 

Q. ASCENDING CAR PROTECTION  
 

Item Details/Remark 

1. Confirm that the protective device has been CE marked 
 
 

2. Confirm that the device functions correctly with the car 
ascending at not less than the rated speed. 

 
 
 

3. Confirm that the electrical safety device on the means 
of protection operates correctly (Governor Switch). 
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R. MEASUREMENT OF THE ELECTRICAL SYSTEM 
 

Item Details/Remark 

 
S1. PROTECTIVE DEVICES 
 

1. Is the motor for the for the lift windings protection 
operating correctly. (is the motor protected) 

 
2. Is the protection for the door motor winding supplied 

and operating correctly  
 
 

3. Is the correct motor run time limiter supplied and 
operating time correctly set  

 
4. Confirm the that lighting and socket supply is separate 

from that of the lift machine and that they have their 
own independent circuits 

 
 
S2.    DOCUMENTATION 
 
 

1. Confirm that all the specified documentation has been 
supplied. 

 USER MANUALS 
 WIRING DIAGRAMS 
 OPERATION MANUALS 
 STATUTORY INSPECTION 
 CERTIFICATES 
 LIFT INSPECTION REPORT BY LICENCED LIFT 

INSPECTOR 
 HANDING OVER CERTIFICATES 
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T. SIGNATURE PAGE 
 
 
 

1. PROJECT MANAGER ………………………………..……. 
NAME ……………………………………………………….. 
DESIGNATION ……………………………………….…….. 
STAMP ………………………………………………….…… 
 

 
2. CONTRACTOR. ……………………………………….…… 

NAME ………………………………………………….……. 
DESIGNATION ………………………………………..……. 
STAMP ………………………………………………..….….. 

 
 

3. CLIENT ………………………………………………..…….. 
NAME ………………………………………………………..  
DESIGNATION ……………………………………….…….. 
STAMP ……………………………………………….……… 
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