

THE COUNTY GOVERNMENT OF MERU



TENDER NOTICE

The County Government of Meru invites sealed tenders from eligible Contractors for the following tenders:-

| No. | Tender no. | Tender Description | Tender Security | Eligibility | Department | PRE-TENDER SITE VISIT |
|-----|-----------------------|--|-----------------|-------------|----------------------------|-----------------------|
| 1. | CGM/ONT/024/2016-2017 | GRAVELLING WORKS (MITUNGUU WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 2. | CGM/ONT/025/2016-2017 | GRAVELLING AND DRAINAGE WORKS (MITUNGUU WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 3. | CGM/ONT/026/2016-2017 | DRAINAGE WORKS(IGOJI WEST WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 4. | CGM/ONT/027/2016-2017 | ROAD OPENING,GRADING AND GRAVELLING WORKS (IGOJI WEST WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 5. | CGM/ONT/028/2016-2017 | DRAINAGE,GRADING AND GRAVELLING WORKS (NKUENE WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 6. | CGM/ONT/029/2016-2017 | GRADING AND GRAVELLING WORKS (NKUENE WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 7. | CGM/ONT/030/2016-2017 | DRAINAGE WORKS (NKUENE WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 8. | CGM/ONT/031/2016-2017 | GRADING, ROAD OPENING, DRAINAGE AND GRAVELLING WORKS (ABOGETA WEST WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 9. | CGM/ONT/032/2016-2017 | DRAINAGE WORKS (ABOGETA WEST WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 10. | CGM/ONT/033/2016-2017 | GRADING AND GRAVELLING WORKS (AKACHIU WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 11. | CGM/ONT/034/2016-2017 | GRADING AND DRAINAGE WORKS (AKACHIU WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |

| | | | | | | |
|-----|-----------------------|--|----|------|----------------------------|-----------------------|
| 12. | CGM/ONT/035/2016-2017 | GRADING WORKS (ANTUAMBUI WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 13. | CGM/ONT/036/2016-2017 | DRAINAGE AND GRADING WORKS (ANTUAMBUI WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 14. | CGM/ONT/037/2016-2017 | ROAD OPENING WORKS (ABOTHUGUCHI WEST WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 15. | CGM/ONT/038/2016-2017 | GRADING WORKS (ABOTHUGUCHI WEST WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 16. | CGM/ONT/039/2016-2017 | DRAINAGE WORKS (ABOTHUGUCHI WEST WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 17. | CGM/ONT/040/2016-2017 | ROAD OPENING WORKS (NTIMA WEST WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 18. | CGM/ONT/041/2016-2017 | DRAINAGE WORKS (NTIMA WEST WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 19. | CGM/ONT/042/2016-2017 | GRAVELLING WORKS (NTIMA WEST WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 20. | CGM/ONT/043/2016-2017 | GRADING AND GRAVELLING WORKS (MUNICIPALITY WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 21. | CGM/ONT/044/2016-2017 | ROAD OPENING AND GRADING WORKS (NAATHU WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 22. | CGM/ONT/045/2016-2017 | DRAINAGE WORKS (NAATHU WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 23. | CGM/ONT/046/2016-2017 | PROTECTION WORKS (KARAMA WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 24. | CGM/ONT/047/2016-2017 | GRADING WORKS (KARAMA WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 25. | CGM/ONT/048/2016-2017 | ROAD OPENING WORKS (THANGATHA WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 26. | CGM/ONT/049/2016-2017 | DRAINAGE WORKS (THANGATHA WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 27. | CGM/ONT/050/2016-2017 | ROAD OPENING AND DRAINAGE WORKS (AMWATHI WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 28. | CGM/ONT/051/2016-2017 | ROAD OPENING WORKS (MIKINDURI WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 29. | CGM/ONT/052/2016-2017 | DRAINAGE WORKS (MIKINDURI WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 30. | CGM/ONT/053/2016-2017 | DRAINAGE AND GRADING WORKS(NTUNENE WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |

| | | | | | | |
|-----|-----------------------|---|----|------|----------------------------|-----------------------|
| 31. | CGM/ONT/054/2016-2017 | ROAD OPENING WORKS (NTUNENE WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 32. | CGM/ONT/055/2016-2017 | GRADING AND GRAVELLING WORKS (IGOJI EAST WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 33. | CGM/ONT/056/2016-2017 | DRAINAGE WORKS (IGOJI EAST WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 34. | CGM/ONT/057/2016-2017 | GRADING WORKS (IGOJI EAST WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 35. | CGM/ONT/058/2016-2017 | GRADING WORKS (IGOJI EAST WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 36. | CGM/ONT/059/2016-2017 | DRAINAGE WORKS (IGEMBE EAST WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 37. | CGM/ONT/060/2016-2017 | ROAD OPENING AND GRADING WORKS (IGEMBE EAST WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 38. | CGM/ONT/061/2016-2017 | ROAD OPENING WORKS (MAUA WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 39. | CGM/ONT/062/2016-2017 | GRADING WORKS(MAUA WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 40. | CGM/ONT/063/2016-2017 | DRAINAGE WORKS (MAUA WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 41. | CGM/ONT/064/2016-2017 | DRAINAGE WORKS (NYAKI EAST WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 42. | CGM/ONT/065/2016-2017 | GRADING AND GRAVELLING (NYAKI EAST WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 43. | CGM/ONT/066/2016-2017 | INSTALLATION OF FLOODLIGHT (MBIRIKENE MKT)(NYAKI EAST WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 44. | CGM/ONT/067/2016-2017 | ROAD OPENING WORKS (ATHWANA WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 45. | CGM/ONT/068/2016-2017 | DRAINAGE WORKS (ATHWANA WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 46. | CGM/ONT/069/2016-2017 | GRAVELLING WORKS (AKITHI WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 47. | CGM/ONT/070/2016-2017 | DRAINAGE WORKS (AKITHI WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 48. | CGM/ONT/071/2016-2017 | DRAINAGE WORKS (KANGETA WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 49. | CGM/ONT/072/2016-2017 | GRADING WORKS (KANGETA WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |

| | | | | | | |
|-----|-----------------------|---|----|------|----------------------------|-----------------------|
| 50. | CGM/ONT/073/2016-2017 | GRAVELLING WORKS (KANGETA WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 51. | CGM/ONT/074/2016-2017 | ROAD OPENING AND GRADING WORKS(AKIRANGONDU WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 52. | CGM/ONT/075/2016-2017 | GRAVELLING WORKS (AKIRANGONDU WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 53. | CGM/ONT/076/2016-2017 | THUURIA BRIDGE WORKS (MUTHARA WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 54. | CGM/ONT/077/2016-2017 | ROAD OPENING AND GRADING WORKS(KANUNI WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 55. | CGM/ONT/078/2016-2017 | GRADING WORKS (KANUNI WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 56. | CGM/ONT/079/2016-2017 | DRAINAGE WORKS (KANUNI WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 57. | CGM/ONT/080/2016-2017 | GRAVELLING WORKS (TIMAU WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 58. | CGM/ONT/081/2016-2017 | DRAINAGE WORKS (TIMAU WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 59. | CGM/ONT/082/2016-2017 | ROAD OPENING AND GRADING WORKS (ATHIRU GAITI WARD) | | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 60. | CGM/ONT/083/2016-2017 | ROAD OPENING WORKS (ATHIRU GAITI WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 61. | CGM/ONT/084/2016-2017 | ROAD OPENING AND DRAINAGE WORKS (ANTUBETWE/KIONGO WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 62. | CGM/ONT/085/2016-2017 | GRADING WORKS (NJIA WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 63. | CGM/ONT/086/2016-2017 | GRAVELLING WORKS (NJIA WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 64. | CGM/ONT/087/2016-2017 | GRADING AND GRAVELLING WORKS (KIAGU WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 65. | CGM/ONT/088/2016-2017 | GRADING AND GRAVELLING WORKS (KIAGU WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 66. | CGM/ONT/089/2016-2017 | GRADING AND GRAVELLING WORKS (ABOGETA EAST WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |

| | | | | | | |
|-----|-----------------------|--|----|------|----------------------------|-----------------------|
| 67. | CGM/ONT/090/2016-2017 | DRAINAGE WORKS (ABOGETA EAST WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 68. | CGM/ONT/091/2016-2017 | GRADING WORKS (ABOGETA EAST WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 69. | CGM/ONT/092/2016-2017 | DRAINAGE WORKS (KIGUCHWA WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 70. | CGM/ONT/093/2016-2017 | INSTALLATION OF FLOODLIGHT KIOLO AND KIGUCHWA MKTS (KIGUCHWA WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 71. | CGM/ONT/094/2016-2017 | GRADING WORKS (RUIRI/RWARERA WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 72. | CGM/ONT/095/2016-2017 | ROAD OPENING AND GRADING WORKS (KIIRUA/NAARI WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 73. | CGM/ONT/096/2016-2017 | KAMUKETHA BRIDGE WORKS (KIIRUA/NAARI WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 74. | CGM/ONT/097/2016-2017 | ROAD OPENING WORKS (NTIMA EAST WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 75. | CGM/ONT/098/2016-2017 | GRADING AND DRAINAGE WORKS (NTIMA EAST WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 76. | CGM/ONT/099/2016-2017 | ROAD OPENING AND GRADING WORKS (KIEGOI WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 77. | CGM/ONT/100/2016-2017 | GRADING AND GRAVELLING WORKS (KIEGOI WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 78. | CGM/ONT/101/2016-2017 | GRADING WORKS (KISIMA WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 79. | CGM/ONT/102/2016-2017 | ROAD OPENING WORKS (KISIMA WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 80. | CGM/ONT/103/2016-2017 | DRAINAGE AND PROTECTION WORKS(NKOMO WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 81. | CGM/ONT/104/2016-2017 | DRAINAGE WORKS (NKOMO WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 82. | CGM/ONT/105/2016-2017 | DRAINAGE WORKS (KIANJAI WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 83. | CGM/ONT/106/2016-2017 | GRADING WORKS (KIANJAI WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 84. | CGM/ONT/107/2016-2017 | ROAD OPENING WORKS (MBEU WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |

| | | | | | | |
|-----|-----------------------|--|----|------|----------------------------|-----------------------|
| 85. | CGM/ONT/108/2016-2017 | GRADING WORKS (ATHIRU RUUJINE WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 86. | CGM/ONT/109/2016-2017 | DRAINAGE WORKS (ATHIRU RUUJINE WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 87. | CGM/ONT/110/2016-2017 | FLOODLIGHTS INSTALLATION KWA NJILU (ATHIRU RUUJINE WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 88. | CGM/ONT/111/2016-2017 | GRADING WORKS (MWANGANTHIA WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 89. | CGM/ONT/112/2016-2017 | FLOODLIGHTS INSTALLATION CHAARIA AND KAONGO MKTS (MWANGANTHIA WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 90. | CGM/ONT/113/2016-2017 | GRADING AND GRAVELLING WORKS (NYAKI WEST WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 91. | CGM/ONT/114/2016-2017 | DRAINAGE WORKS (NYAKI WEST WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 92. | CGM/ONT/115/2016-2017 | ROAD OPENING AND GRADING WORKS (KIBIRICHIA WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 93. | CGM/ONT/116/2016-2017 | GRADING AND GRAVELLING WORKS (KIBIRICHIA WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 94. | CGM/ONT/117/2016-2017 | GRAVELLING WORKS (ABOTHUGUCHI CENTRAL WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 95. | CGM/ONT/118/2016-2017 | ROAD OPENING WORKS (ABOTHUGUCHI CENTRAL WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 96. | CGM/ONT/119/2016-2017 | GRADING WORKS (ABOTHUGUCHI CENTRAL WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 97. | CGM/ONT/120/2016-2017 | INSTALLATION OF FLOODLIGHTS KIROGINE, KITHURINE, NTUGI, MUUGENE, GAKOROMO NE, SUBUIGA & EXLEWA MARKETS | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 98. | CGM/ONT/121/2016-2017 | INSTALLATION OF FLOODLIGHTS KEERIA, GAATIA, MIRURIRI, KINORO, ST MARY'S & KIANGUA MARKETS | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |

| | | | | | | |
|------|-----------------------|--|----|------|----------------------------|------------------------|
| 99. | CGM/ONT/122/2016-2017 | INSTALLATION OF FLOODLIGHTS NJOUNE,KAELO,KK,KANTHIA RI & ISILII MARKETS | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 100. | CGM/ONT/123/2016-2017 | INSTALLATION OF FLOODLIGHTS CHARURU,KAARACHI, KIANJAI MLANGO,MIATHENE, NGUNDUNE & KIORIMBA MARKETS | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 101. | CGM/ONT/124/2016-2017 | NDURUMO YA NGUO BRIDGE WORKS (MWANGANTHIA WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 102. | CGM/ONT/125/2016-2017 | KIAMUTHI-THUURA BRIDGE WORKS (NYAKI EAST WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 103. | CGM/ONT/126/2016-2017 | MBUJU-KARIMBA BRIDGE WORKS (KISIMA WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 104. | CGM/ONT/127/2016-2017 | NGUTU BRIDGE WORKS (THANGATHA WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 105. | CGM/ONT/128/2016-2017 | NKOMO BOX CULVERT (NKOMO WARD) | 2% | OPEN | Transport & Infrastructure | 31.10.2016 10.00AM |
| 106. | CGM/ONT/129/2016-2017 | NJOTENE BRIDGE WORKS (RUIRI/RWARERA WARD) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 107. | CGM/ONT/130/2016-2017 | MARINGANIRO BRIDGE WORKS (ABOTHUGUCHI CENTRAL WORKS) | 2% | OPEN | Transport & Infrastructure | 2.11.2016 10.00AM |
| 108. | CGM/ONT/131/2016-2017 | NTIRUTU DRIFT WORKS (KARAMA WARD) | 2% | OPEN | Transport & Infrastructure | 1.11.2016 10.00AM |
| 109. | CGM/ONT/132/2016-2017 | ATHIMBA BRIDGE WORKS (KANUNI WARD) | 2% | OPEN | Transport & Infrastructure | 27.10.2016 10.00AM |
| 110. | CGM/ONT/133/2016-2017 | MUROMUTUA PROTECTION WORKS (NAATHU WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 111. | CGM/ONT/134/2016-2017 | ROAD OPENING WORKS (MBEU WARD) | 2% | OPEN | Transport & Infrastructure | 31. 10.2016 10.00AM |
| 112. | CGM/ONT/135/2016-2017 | ROAD OPENING WORKS (MBEU WARD) | 2% | OPEN | Transport & Infrastructure | 31. 10.2016 10.00AM |
| 113. | CGM/ONT/136/2016-2017 | GRADING AND GRAVELLING WORKS (IGOJI WEST WARD) | 2% | OPEN | Transport & Infrastructure | 28.10.2016 10.00AM |
| 114. | CGM/RFP/001/2016-2017 | CONSULTANCY SERVICES TO CONDUCT A CITIZEN PUBLIC PERCEPTION SURVEY FOR | 2% | OPEN | Lands,ICT & Planning | - |

| | | | | | | |
|--|--|----------------------------------|--|--|--|--|
| | | THE COUNTY GOVERNMENT OF MERU | | | | |
|--|--|----------------------------------|--|--|--|--|

Complete set of tender documents with **detailed information** and **requirements** can be obtained by interested candidates for **free** by downloading from The County Government of Meru website: www.meru.go.ke.

Submission of the following mandatory requirements shall be required in the determination of the completeness of the Bid. Bids that do not contain any of the requirements listed below shall be declared non responsive and shall not be evaluated further.

- i. Copy of Certificate of Registration / Incorporation.
- ii. Copy of Valid Tax Compliance Certificate.
- iii. Copy of VAT/PIN Certificate.
- iv. Registration with NCA(1-8) for works.
- v. Other requirements as per respective tender.

Completed tender document (**original and 2 copies**) should be enclosed in a plain sealed envelope marked with tender name and reference number and be deposited in the **Tender Box** located at the **Reception of The County Government of Meru Headquarters** and addressed to:

**THE COUNTY SECRETARY,
COUNTY GOVERNMENT OF MERU
P.O. BOX 120-60200
MERU**

So as to be received on or before FRIDAY, 4TH NOVEMBER 2016 at 10.00AM.

Tenders will be opened immediately thereafter in the presence of the Tenderers or their representatives who choose to attend at the County Chamber located at the Headquarters Offices.

NB: The meeting point to proceed for the pre-tender site visit will be at the County Headquarters – Chamber Hall.

**Head of Supply Chain Management
FOR: COUNTY SECRETARY**