PROPOSED FLOORING OF NKUBU SHOE
TRADERS MARKET IN NKUENE WARD

FOR

MERU COUNTY GOVERNMENT

BILL OF QUANTITIES, SPECIFICATIONS AND CONDITIONS OF CONTRACT

TENDER NO.
RUBBER STAMP
Name ....................
Date ...........oceenne
Note:

(a) This quotation is not an order

(b) Return one copy and retain the other for your records
(¢) Your prices should include V.A.T. where applicable.
(d) Please countersign for all alterations on this tender
(e) form before submission to avoid disqualification.

NOV 2016
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FORM OF AGREEMENT

SUPPLIED AS PART OF THE CONTRACT FOR THE PROPOSED FLOORING OF NKUBU
SHOE TRADERS MARKET IN NKUENE WARD

Prepared and issued by :-

County Quantity Surveyor,
Meru County Government

The Contract for the above works entered into on the .............cccceeeeeee. day of oo
year .............. , by the undersigned parties refers to these Bills of Quantities consisting
of those pages numbered on the index page ( ii ) which shall be read and construed as part of

the said contract.

Signed (EMPIOYEr)...coueeieenneensnensnnssnensnesssenssnsssanssnessasssane Date.....ceeevvuericscencciencnnns
(Authorised signatory)

Signed (CONLractor)....c eececeeccsssecsssresssnesssncssssncssssecsssenssane Date....cceieeeieeinnsicnnnnnennececes
(Authorised signatory)

SIGNATURE PAGE

III
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INSTRUCTIONS TO TENDERERS :

1.

1.

I.1.

1.2.

1.3.

1.4.

General

The Employer invites tenders for Works Contract as described in the tender documents.
The successful tender will be expected to complete the Works by the Intended
Completion Date specified in the tender documents.

All Tenderers shall provide the Qualification Information, a Statement that the
Tenderer [ including all members of a joint venture and sub-contractors ]| is not
associated, or has not been associated in the past, directly or indirectly, with the
Consultant or any other entity that has prepared the design, specifications, and other
documents for the project or being proposed as Project Manager for the Contract. A
firm that has been engaged by the Employer to provide consulting services for the
preparation or supervision of the Works, and any of its affiliates, shall not be eligible to
tender.

In the event that pre-qualification of potential Tenderers has been undertaken, only
tenders from pre-qualified tenderers will be considered for award of Contract. These
qualified tenderers should submit with their tenders any information updating their
original pre-qualification applications or, alternatively, confirm in their tenders that the
originally submitted pre-qualification information remains essentially correct as of the
date of tender submission.

Where no pre-qualification of potential tenderers has been done, all tenderers shall
include the following information and documents with their tenders, unless otherwise
stated :-

a) copies of original documents defining the constitution or legal status, place of
registration, and principal place of business ; written power of attorney of the
signatory of the tender to commit the tenderer :

b) total monetary value of construction work performed for each of the last five [5]
years.

c) experience in works of similar nature and size for each of the last five [5] years, and
details of work under way or contractually committed : and names and addresses of

Clients who may be contacted for further information on these Contracts :

d) major items of construction equipment proposed to carry out the Contract and an
undertaking that will be available for the Contract.

e) qualifications and experience of key site management and technical personnel
proposed for the contract and an undertaking that they shall be available for the
Contract.

1%
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f) reports on the financial standing of the tenderer, such as profit and loss statements
and auditor’s reports for the past five [5] years :

g) evidence of adequacy of working capital for this Contract [ access to line (s) of
credit and availability of other financial resources ] :

h) authority to seek references from the tenderer’s bankers :

1) information regarding any litigation, current of during the last five [5] years, in
which the tenderer is involved, the parties concerned and disputed amount : and

J) proposals for sub-contracting components of the Works amounting to more than 10
percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall comply with
the following requirements, unless otherwise stated :

a) the tender shall include all the information listed in Clause 1.4 above for each
joint venture partner.

b) the tender shall be signed so as to be legally binding on all partners :

c) all partners shall be jointly and severally liable for the execution of the Contract
in accordance with the Contract terms :

d) one of the partners will be nominated as being in charge, authorised to incur
liabilities, and receive instructions for and on behalf of all partners of the joint
venture ; and

e) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following minimum
qualifying criteria :

a) annual volume of construction work of at least 1.5 times the estimated annual
cash flow of the contract :

b) experience as Main contractor in the construction of at least two works of a
nature and complexity equivalent to the Works over the last five years [ to
comply with this requirement, works cited should be at least 70 percent
complete | :

c) proposals for the timely acquisition [ own, lease, hire, etc.] of the essential
equipment listed as required for the Works :
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1.7.

1.8.

1.9.

1.10.

d) a Contract Manager with at least five years’ experience in works of an
equivalent nature and volume, including no less than three years as Manager :
and

e) liquid assets and / or credit facilities, net of other contractual commitments and
exclusive of any advance payments which may be made under the Contract, of
no less than 4 months of the estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added together to
determine the tenderer’s compliance with the minimum qualifying criteria of clause 1.6
(a) and (e) ; however, for a joint venture to qualify, each of its partners must meet at
least 25 percent of minimum criteria 1.6 (a), (b) and (e) for an individual tenderer, and
the partner in charge at least 40 percent of those minimum criteria. Failure to comply
with this requirement will result in rejection of the joint venture’s tender. Sub-
contractors’ experience and resources will not be taken into account in determining the
tenderer’s compliance with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner in a joint
venture. A tenderer who submits or participates in more than one tender [ other than as
a Sub-contractor or in cases of alternatives that have been permitted or requested | will
cause all the proposals with the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and submission of his
tender, and the employer will in no case be responsible or liable for those costs.

The Tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that may

be necessary for preparing the tender and entering into a Contract for construction of the
Works. The costs of visiting the Site shall be at the tenderer’s own expense.

VI
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2.

Tender Documents

2.1

2.2

23

24

2.5

The complete set of tender documents comprises the documents listed below and any
addenda issued in accordance with Clause 2.4.

a) These instructions to Tenderers

b) Form of Tender and Qualification Information
C) Conditions of Contract

d) Appendix to Conditions of Contract

e) Specifications

f) Drawings
g) Bills of Quantities
h) Forms of Securities

The tenderer shall examine all instructions, Forms to be filled and specifications in the
Tender documents. Failure to furnish all information required by the tender documents,
or submission of a tender not substantially responsive to the tendering documents in
every respect will be at the tenderer’s risk and may result and may result in rejection of
his tender.

A prospective tenderer requiring any clarification of the tendering documents may
notify the Employer in writing or by cable, telex or facsimile at the address indicated in
the letter of invitation to tender. The Employer will only respond to requests for
clarification received earlier than seven days prior to the deadline for submission of
tenders. Copies of the Employer’s response will be forwarded to all persons issued with
tendering documents, including a description of the inquiry, but without identifying its
source.

Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing addenda. Any addendum thus issued shall be part of the tendering
documents and shall be communicated in writing or by cable, telex or facsimile to all
tenderers. Prospective tenderers shall acknowledge receipt of each addendum in writing
to the Employer.

To give prospective tenderers reasonable time in which to take an addendum into
account in preparing their tenders, the Employer shall extend, as necessary, the deadline
for submission of tenders, in accordance with Clause 4.2 herebelow.

Preparation of Tenders

3.1

3.2

All documents relating to the tender and any correspondence shall be in English
language.

The tender submitted by the tenderer shall comprise the following :
a) The Instructions to Tenderers, Form of Tender, Conditions of Contract,

Appendix to Conditions of Contract and Specifications :

vl
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

b) Tender Security :

C) Priced Bills of Quantities :

d) Qualification Information Form and Documents :
e) Alternative offers where invited : and
f) Any other materials required to be completed and submitted by the tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the
Bills of Quantities. Items for which no rate or price is entered by the tenderer will not
be paid for when executed and shall be deemed covered by the other rates and prices in
the Bills of Quantities. All duties, taxes, and other levies payable by the Contractor
under this Contract, or for any other cause relevant to the Contract, as of 30 days prior
to the deadline for submission of tenders, shall be included in the tender price submitted
by the Tenderer.

The rates and prices quoted by the tenderer shall only be subjected to adjustment during
the performance of the Contract if provided for in the appendix to Conditions of
Contract and provisions made in the Conditions of Contract.

The unit rates and prices shall be in Kenya shillings.

Tenders shall remain valid for a period of 120 days from the date of submission.
However in exceptional circumstances, the Employer may request that the tenderers
extend the period of wvalidity for a specified additional period. The request and the
tenderer’s responses shall be made in writing. A tenderer may refuse the request
without forfeiting the Tender Security. A tenderer agreeing to the request will not be
required or permitted to otherwise modify the tender, but will be required to extend the
validity of Tender Security for the period of the extension, and in compliance with
Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security for the amount
specified in the invitation to tender. This shall be in the form of a Bank draft or a bank
guarantee from an established and reputable bank approved by the Employer.

The format of the Tender Security should be in accordance with the form of Tender
Security included in Section G — Standard Forms or any other form acceptable to the
Employer. Tender Security shall be valid for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be rejected. The
Tender Security of a joint venture must define as “Tenderer” all joint venture partners
and list them in the following manner : a joint venture consisting of ................. ” and

(13 2

The Tender Securities of unsuccessful tenderers will be returned within 28 days of the
end of the tender validity period specified in Clause 3.6.

VII
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3.11

3.12

3.13

3.14

3.15

The Tender Security of the successful tenderer will be discharged when the tenderer has
signed the Contract Agreement and furnished the required Performance Security.

The Tender Security may be forfeited.

a) if the tenderer withdraws the tender after tender opening during the period of
tender validity :

b) If the tenderer does not accept the correction of the tender price, pursuant to
Clause 5.7 :

C) In the case of a successful tenderer, if the tenderer fails within the specified time
limit to :-

1) Sign the Agreement or

i1) Furnish the required Performance Security

Tenderers shall submit offers that comply with the requirements of the tendering
documents, including the basic technical design as indicated in the Drawings and
Specifications. Alternatives will not be considered, unless specifically allowed in the
invitation to tender. If so allowed, tenderers wishing to offer technical alternatives to
the requirements of the tendering documents must also submit a tender that complies
with the requirements of the tendering documents, including the basic technical design
as indicated in the Drawings and Specifications. In addition to submitting the basic
tender, the tenderer shall provide all information necessary for a complete evaluation of
the alternative, including design calculations, technical specifications, breakdown of
prices, proposed construction methods and other relevant details. Only the technical
alternatives, if any, of the lowest evaluated tender conforming to the basic technical
requirements shall be considered.

The tenderer shall prepare one original of the documents comprising the tender
documents as described in Clause 3.2 of these Instructions to Tenderers, bound with the
volume containing the Form of Tender ,

The original and all copies of the tender shall be typed or written in indelible ink and
shall be signed by a person or persons duly authorized to sign on behalf of the tenderer,
pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender where
alterations or additions have been made shall be initialed by the person or persons
signing the tender.

IX
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4.

Submission of Tenders

4.1

4.2

4.3

44

4.5

4.6

The tenderer shall seal the tender document one envelope which shall :
a) be addressed to the Employer at the address provided in the invitation to tender :

b) bear the name and identification number of the Contract as defined in the
invitation to tender : and

C) provide a warning not to open before the specified time and date for tender
opening.

Tenders shall be delivered to the Employer at the address specified above not later than
the time and date specified in the invitation to tender. However, the Employer may
extend the deadline for submission of tenders by issuing an amendment in accordance
with Sub-clause 2.5 in which case all rights and obligations of the Employer and the
tenderers previously subject to the original deadline will then be subject to the new
deadline.

Any tender received after the deadline prescribed in Clause 4.2 will be returned to the
tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in writing before the
deadline prescribed in Clause 4.2. Each tenderer’s modification or withdrawal notice
shall be prepared, sealed, marked,

and delivered in accordance with Clause 3.13 and 4.1, with the outer and inner
envelopes additionally marked “MODIFICATION” and “WITHDRAWAL?”, as
appropriate. No tender may be modified after the deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of tenders and the
expiration of the period of tender validity specified in the invitation to tender or a s
executed pursuant to Clause 3.6 may result in the forfeiture of the Tender Security
pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of their tenders,
by submitting tender modifications in accordance with Clause 4.4 or be included in the
original tender submission.
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Tender Opening and Evaluation

5.1

5.2

53

5.4

5.5

5.6

The tenders will be opened by the Employer, including modifications made pursuant to
Clause 4.4, in the presence of the Tenderers’ representatives who choose to attend at the
time and in the place specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderer’s and Employer’s
representatives who are present during the opening shall sign a register evidencing their
attendance.

The tenderers’ names, the tender prices, the total amount of each tender and of any
alternative tender [ if alternatives have been requested or permitted ], any discounts,
tender modifications and withdrawals, the presence or absence of Tender Security, and
such other details as may be considered appropriate, will be announced by the
Employer at the opening. Minutes of the tender opening, including the information
disclosed to those present will be prepared by the Employer.

Information relating to the examination, clarification, evaluation, and comparison of
tenders and recommendations for the award of Contract shall not be disclosed to
tenderers or any other persons not officially concerned with such process until the
award to the successful tenderer has been announced. Any effort by a tenderer to
influence the Employer’s officials, processing of tenders or award decisions may result
in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may ask any tenderer for clarification of the tender, including breakdowns of
unit rates, for clarification and the response shall be in writing or by cable, telex, or
facsimile but no change in the price or substance of the tender shall be sought, offered,
or permitted except as required to confirm the correction of arithmetic errors discovered
in the evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether each
tender (a) meets the eligibility criteria defined :

in clause 1.7 (b) has been properly signed ; (c) is accompanied by the required securities
: and (d) is substantially responsive to the requirements of the tendering documents. A
substantially responsive tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation or reservation. A
material deviation or reservation is one (a) which affects in any substantial way the
scope, quality, or performance of the works : (b) which limits in any substantial way,
inconsistent with the tendering documents, the Employer’s rights or the tenderer’s
obligations under the Contract : or (c) whose rectification would affect unfairly the
competitive position of other tenderers presenting substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not subsequently
be made responsive by correction or withdrawal of the non-confirming deviation or
reservation.

X1
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5.7

5.8

59

Tenders determined to be substantially responsive will be checked for any arithmetic

C1Tors.

a)

b)

d)

where there is a discrepancy between the amount in figures and the amount in
words, the amount in words will prevail : and

where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will prevail, unless in the opinion of the Employer, there is an obvious
typographical error, in which case the adjustment will be made to the entry
containing that error.

in the event of discrepancy between the tender amount as stated in the Form of
Tender and the corrected tender figure in the main summary of the Bill of
Quantities, the amount as stated in the Form of Tender shall prevail.

the Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of the
corrected Builder’s Work [ i.e. Corrected tender sum less P.C. and Provisional
Sums ].

the Error Correction Factor shall be applied to all Builder’s Work [ as a rebate or
addition as the case may be ]| for the purposes of valuations for Interim
Certificates and Valuation of Variations.

the amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and, with concurrence of the tenderer,
shall be considered as binding upon the tenderer. If the tenderer does not accept
the corrected amount, the tender may be rejected and the tender Security may be
forfeited in accordance with Clause 3.11.

The Employer will evaluate and compare only the tenders determined to be
substantially responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the evaluated
tender price by adjusting the tender price as follows :-

a)
b)

c)

d)

making any correction for errors pursuant to Clause 5.7 :

excluding Provisional Sums and the Provision, if any, for Contingencies in the
Bill of Quantities, but including Dayworks where priced competitively.

making an appropriate adjustment for any other acceptance variations,
deviations, or alternative offers submitted in accordance with Clause 3.12 : and

making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with Clause 4.6.

XII
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5.10

5.11

5.12

The employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors which
are in excess of the requirements of the tender documents or otherwise result in
unsolicited benefits for the Employer will not be taken into account in tender
evaluation.

The tenderer shall not influence the Employer on any matter relating to his tender from
the time of the tender opening to the time the Contract is awarded. Any effort by the
Tenderer to influence the Employer or his Employees in his decision on tender
evaluation, tender comparison or Contract award may result in the rejection of the
tender.

Firms incorporated in Kenya where indigenous Kenyans own 51 % or more of the share
capital shall be allowed a 10 % preferential bias provided that they do not sub-contract
work valued more than 50 % of the Contract Price excluding Provisional Sums to an
non — indigenous Sub-contractor.

Award of Contract

6.1

6.2

6.3

Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose
tender has been determined to be substantially.

Responsive to the tendering documents and who has offered the lowest evaluated tender
price, provided that such tenderer has been determined to be (a) eligible in accordance
with the provision of Clauses 1.2, and (b) qualified in accordance with the provisions of
Clause 1.7 and 1.8.

Notwithstanding Clause 6.1 above, the Employer reserves the right to accept or reject
any tender, and to cancel the tendering process and reject all tenders, at any time prior
to the Award of Contract, without thereby incurring any liability to the affected tenderer
or tenderers or any obligation to inform the affected tenderer or tenderers of the
grounds for the action.

The tenderer whose tender has been accepted will not be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification [ hereinafter and in all Contract documents called the “Contract Price” ] that
the Employer will pay the Contractor in consideration of the execution, completion, and
maintenance of the Works by the Contractor as prescribed by the Contract.

The notification of ward will constitute the formation of the Contract, subject to the
tenderer furnishing the Performance Security in accordance with Clause 6.6. and
signing the Agreement in accordance with Clause 6.4.

XIII
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6.4

6.5

6.6

6.7

The Agreement will incorporate all agreements between the Employer and the
successful tenderer. It will be signed by the Procuring Entity and sent to the successful
tenderer, within 30 days following the notification of award. Within 21 days of receipt
the successful tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful tenderer
shalldeliver to the Employer a Performance Security in the amount stipulated in the
Appendix to Conditions of Contract and in the form stipulated in the Tender
Documents. The Performance Security shall be in the Form of a Bank Guarantee, and
shall be issued at the tenderer’s option, by a reputable bank located in Kenya and
acceptable to the employer.

Failure of the successful tenderer to comply with the requirements of Clause 6.5 shall
constitute sufficient grounds for cancellation of the Award and forfeiture of the Tender
Security.

Upon the furnishing by the successful tenderer of the Performance Security, the

Employer will promptly notify the other tenderers that their tenders have been
unsuccessful.

X1V
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FORM OF TENDER

TENDER FOR THE PROPOSED FLOORING OF NKUBU SHOE TRADERS MARKET IN
NKUENE WARD

Having visited the site and examined the Tender Documents for the execution of the above works, we
the undersigned are willing to Contract and perform fully, the whole of the said works in accordance
with the said Bills of Quantities, Specifications and Conditions of Contract and to enter into a Contract
and complete the whole of the works within the time stated in this Form of Tender.

Our Tender figure including all Preliminaries , P. C. Sums, Provisional Sums, Contingencies, V.A.T.
and based on a fixed price contract amounts to ;-

Kenya Shillings ( Words )

S1ZNAtUTE OF TENACTET.....cc.viiieiiieciie e et ee e eenaee e

NAME OF TEIAETET ..ottt eee e e e eaeeeeeeeeeeeeeeeeeeeeeeeeeeeenanes

AQAIESS OF TONAETET ..o e e e e e e e e e e e e e eaaaaeeeeas

XV
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Form of Tender ( Cont’d)

TIME FOR COMPLETION

Further we the undersigned, agree to complete the whole of the works within the time stated below
from the date of possession of the site as defined within the Conditions of Contract.

Words D iiteetiiessesctceciiiensestttcttteestastttestttnnssatttctttnnaanttens ( Calender Weeks )
Figures D hetteeesstcceeestctenstecteattotteatttteastesenattoterattstnastosnnasans ( Calender Weeks )
TENDER VALIDITY PERIOD

Further we, the undersigned, agree that unless and until a formal agreement is executed, this Tender
together with your acceptance thereof, shall constitute a binding Contract between us, and this Tender
shall remain a valid offer for One Hundred and Twenty ( 120 ) days.

EXAMINATION OF TENDER DOCUMENTS

Further we, the undersigned, have examined all the drawings detailed previously which will form part
of this Contract, together with the instructions to Tenderers, and we have no further questions relating
to them and we have personally signed each document as identification.

Further we, the undersigned understand that the lowest, or any portion of any tender will not
necessarily be accepted nor will any expense incurred by the Tenderer in the preparation of this Tender
be allowed. Further the Employer reserves the right to award whole or portion of the tenders and to
supply only materials or equipment as he may deem fit.

Signature of Tenderer..

NAME Of TONAEIEL «eeueeereeeeeereeeereereeeeceereereseeressesseresssssssesssssssssssssssssssssssssssssssssssssssssssssssanses

AAAress Of TeNAEIEr ...cueeueeeereneeerreneeeerrereecereereecesessesssssasessases

FORM OF TENDER

XVI
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FORM OF SURETY UNDERTAKING

IN e EVEINE OF ...ttt ettt st b et sat e s et e b et e s ees

........................................................ ( TENDERER ) Of ..oooiiiiiiiiiieeeeeeeeeen

..................................................................................... ( ADDRESS ) being awarded the Contract
for the PROPOSED FLOORING OF NKUBU SHOE TRADERS MARKET IN NKUENE

WARD

I ettt ettt e e e et ete e e e e e e e e a—tttteeee e e e e nnattaaeeeeeaaaannrnraaaeaeeeaaaannnes

................................................................................................................................. ( SURETY )

O ettt e et s ettt s s s e ( ADDRESS )

hereby undertake to provide a guarantee in the Form of Performance Bond supplied with these
Tender Documents, under seal if required for the due performance of the Contract to the extent of
ten percent (10% ) of the Tender Sum submitted

.............................................................................................................................. ( TENDERER
Should the SaId .....c.eoiiiiiiiee e ( TENDERER )

not be awarded the Contract it is understood that his offer shall become null and void.

Signed for and on behalf of SUTEtY.......cccuoviiiiiiiiii e s

NAME (BIoCK LEtterS ) coeeeieeieeeie ettt et et eeaaeeenane s

Address

Date

FORM OF SURETY UNDERTAKING

XVII
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CONTRACTOR’S PERFORMANCE BOND

BY THIS AGREEMENT, WE .. ..uuiitiiii et e ( SURETY)
of

ATe DOUNA 10 ..o ( EMPLOYER )
In the Sum of Kenya Shillings
............................................................................ (Kshs. ..ol
tobepaidbyustothe said ..o ( EMPLOYER)
WHEREAS by an agreement in writing dated
................................................................................................ ( CONTRACTOR )
entered into contract With ...........coooiiiiiiiiii i ( EMPLOYER)

to carry out and complete the works therein stated in the manner and by the time therein specified
all in accordance with the provisions of the said contract, namely ; ( description of Works ).

NOW the condition of the above written bond is such that if the said Contractor his executors,
administrators, successors or assigns shall duly perform his obligations under the contract, or if on
default by the Contractor the Surety shall satisfy and discharge the damages sustained by the
Employer thereby up to the amount of the above written bond, then this bond shall be void,
otherwise is shall remain in full force and effect. Upon default, and without prejudice to his other
rights under the contract, the Employer shall be entitled to demand forfeiture of the bond and we
undertake to honour the demand in the amount stated above.

PROVIDED always and it is hereby agreed and declared that no alteration in the terms of the said
contract or in the extent or nature of the works to be carried out and no extension of time by the
Architect under the contract shall in any way release the Surety from any liability under the above
written bond.

IN  WITNESS whereof we have set our hands this .................. day of

Surety Witness
Authorised by the Power of Attorney No. ............ooooiiiiiin

XVIII
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ITEM
NO.

DESCRIPTION

SHS.

CTS

DEFINITION OF TERMS

EMPLOYER

The term “Employer” wherever used in these Bills of Quantities and in all
other Contract Documents shall mean MERU COUNTY
GOVERNMENT

ARCHITECT

The term “Architect” wherever used hereinafter and in all other Contract
Documents shall mean Messrs. County Architect

QUANTITY SURVEYOR

The term “Quantity Surveyor ” wherever used hereinafter and in all
other Contract Documents shall mean County Quantity Surveyor

STRUCTURAL ENGINEERS

The term “ Structural / Civil Engineers” wherever used hereinafter and
in all other Contract Documents shall mean County Engineer

ELECTRICAL / MECHANICAL ENGINEER
The term “Electrical / Mechanical Engineer” wherever used hereinafter

and in all other Contract Document shall mean County
Electrical/Mechanical Engineer

Total carried to collection

PP/1
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ITEM
NO.

DESCRIPTION

SHS.

CTS

DESCRIPTION OF SITE
The sites of the works are situated within Meru County.
THE WORKS

The works consists of concreting of a market as described as detailed in
the Architects Drawings.

CONTRACTOR

The term “Contractor” wherever used hereinafter and in all other Contract
Document shall mean the person or persons, partnership firm or
Company whose Tender of Works hereinafter defines has been accepted
by the Employer and who has, or have signed this Contract and shall
include his or their heirs, executors, administrators, assignees, successors
and duly appointed representative (s)

EMPLOYER’S / CLIENT’S REPRESENTATIVE

Wherever the term “Project Manager” as defined above is used in all
Contract Documents, it shall be deemed to mean the “Employers
representative”. It shall include such other persons as they may duly
authorize to represent them on behalf of the Employer or other Successor
in Office of such persons as may be deputed by such representatives to act
on their behalf for the purpose of this Contract

Total carried to collection
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ITEM
NO.

DESCRIPTION

SHS.

CTS

SITE

The term “the Site” wherever used hereinafter and in all Contract
Documents shall mean the lands and other places on, under or through
which the works are to be executed or carried out and any other lands or
places provided by the Employer for the purpose of the Contract. The
Contractor is advised to visit the site and will be deemed to have
acquainted himself with regard to the nature and position, means of
access, risk of injury or damage to existing property, conditions under
which the work will have to be carried out, the supply of and conditions
affecting labour and the facilities for obtaining the articles of materials
referred to in these Bills of Quantities.

No claim by the Contractor will be allowed on the grounds of any such
matter or otherwise. The Contractor must obtain the approval of the
Architect regarding the use of any materials found on site.

SINGULAR AND PLURAL

Words importing the Singular only shall also include Plural and vise versa
where the context requires.

THE WORKS

The term “the Works” wherever used hereinafter and in all Contract
Documents shall mean all or any portions of the Works as described,
materials and articles wherever the same are being manufactured or
prepared which are to be used in the execution of this Contract, and
whether the same be on Site of the Works or not.

The term “the Works” shall also be deemed to include the works of all
Sub-Contractors and variation in accordance with the terms of this

contract. The works also include plumbing and drainage, electrical and
mechanical installations.

Total carried to collection
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The Contractor will be required to enter into a Contract with the Employer
under the terms of the Agreement and Conditions of Contract for
Building Works ( April, 1999 Edition ) published by the Joint Building
Council , Kenya with the sanction of Architectural Association of Kenya
and the Kenya Association of Building and Civil Engineering
Contractors, copies of which may be inspected at the Consultant Quantity
Surveyor’s Office by appointment during normal working hours.

If the Contractor considers that compliance with any of the Conditions of
Contract of which is not included elsewhere in his prices, he shall set
down opposite any such condition the value he attaches thereto.

Particulars of insertions to be made in the Appendix of the contract
Agreement will be found in the particular preliminaries of this Bills of

Quantities

CLAUSE NO.

1.0 Definitions
2.0 Articles of Agreement
3.0 General Obligations of the Employer
4.0 General Obligations of Contractor
5.0 General Obligations of Architect
6.0 General Obligations of the Quantity Surveyor
7.0 Contract Documents
8.0 Contract Bills and Contract price
Note :

These Bills of Quantities shall be deemed to generally follow principles
laid down in the Standard Method of Measurements of Building Works
for the Republic of Kenya, Second Edition Metric, dated January, 1987,
with the following exceptions : Clause D 18 (a) and (b) of the Standard
Method of Measurement shall be deleted and the following wording
substituted ‘keeping excavations free from all water including spring
and running water shall be given as an item’.

In certain case in these Bills of Quantities the Contractor may be required
to quote all-inclusive composite unit prices for groups of items or

elements of the works. Such composite unit prices shall be used for the
adjustments of variations in the relevant sections of the works.

Total carried to collection

PP/4
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NO.
A. CONDITIONS OF CONTRACT
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ITEM
NO.

DESCRIPTION

SHS.

CTS

Any unauthorized alteration or qualifications made to the text of these
Bills of Quantities will be ignored and may cause the tender to be
disqualified.

The Contractor will be deemed to have made an allowance in his prices
generally to cover items of preliminaries, expenses in connection with
Prime Cost (P. C.) Sums or other items, if these have not been priced
against the respective items.

Quantities given as “Provisional” or “All Provisional” in these Bills
shall be held neither to gauge nor limit the amount or description of the
work to be executed by the Contractor but the values thereof shall be
deducted from the Contract Sum and the value of the work ordered by the
Architect and executed thereunder shall be ascertained as provided by
Clause 30 of the Conditions. All items of measured work shall be priced
in detail for material, labor and fixing. Tenders containing lump sums to
cover trades of group of work must be broken down to show the price of
each item before they will be accepted, unless the work has been so
measured.

Lump sums to cover any items of preliminaries shall also be broken down
if so required. The preamble clauses or headings to any bill, element,
section or sub-section are to apply equally to all other bills, elements,
section or sub-section.

9.0 Contractor’s site agent and other staff

10.0 Clerk of works

11.0 Liability against injury to persons and property.

12.0 Insurance against injury to person and property.

Note :

The Contractor shall allow for maintaining insurance cover in the joint
names of the Employer, to the value of Shillings One Million
(Ksh.1,000,000.00) for any one accident or series of accidents arising out
of any one event ( Value unlimited in aggregate) and shall cause any
Sub-Contractor to maintain proportionate cover to cover their respective
liabilities in respect of injury or damage to property, real or personal
arising out of or in the course of or by reason of the carrying out of the
works and caused by any negligence, omission or default of the
Contractor, his Servants or Agents, or as the case may be of such Sub-
contractor, his servants or agents.

Total carried to collection page
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ITEM
NO.

DESCRIPTION

SHS.

CTS

13.0 Insurance of the works ( Contractor’s Liability )

14.0 Insurance of the works ( Employer’s Liability )

shall be deleted

15.0 Insurance of the works ( Works of Alterations )
shall be deleted

16.0 Performance bond

17.0 Compliance with regulations, notices etc.

Note : The Contractor shall allow for paying all legally demandable fees,
rates (excluding land rates ) or taxes including those for hoarding, and
temporary buildings and no adjustments of the Contract Sum will be
made in respect of such payment unless expressly stated to the contrary in
the Bills of Quantities. The Contractor shall apply for, provide all
transport necessary for and pay all costs and charges in connection with
occupation certificate to be provided by the Architect.

18.0 Programme of Works

19.0 Access to the Works

20. 0 Possession of site and commencement of works

21.0 Leveling and setting out

22.0 Architect’s instructions

23.0 Specifications of goods, materials and workmanship
Note :
All materials, goods and workmanship shall be strictly in accordance
with these Bills of Quantities and the Contractor’s prices must include for

all expenses involved in carrying out the works strictly in accordance
herewith.

Total carried to collection
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ITEM
NO.

DESCRIPTION

SHS.

CTS

24.0 Samples and Tests

The Contractor shall allow for furnishing, at his own cost any samples of
materials or workmanship that may be called for by the Architect for his
approval, and any further samples in the case of rejection until such
samples are approved by the Architect and the Architect may reject any
materials or workmanship not in his opinion in accordance with the
approved samples.

The Architect shall make such tests of the samples or any materials as he
may at his discretion deem desirable, but such tests shall be made at the
expense of the Employer and not of the Contractor, unless the result
causes the Architect to reject any samples or materials as not being in his
opinion in accordance with the specified requirements, in which case the
Contractor shall pay for such tests and the cost thereof shall be recovered
from the Contractor by the Architect by deduction from the Contract Sum.

Materials of any kind obtained from demolition or excavations on the site
shall remain the property of the Employer. Such materials shall be dealt
with as provided by the Contract but the Architect shall have the power to
direct its use in the works if the Contract does not already so provide.
When the Employer’s property is permitted to be used in substitution for
material which the Contractor would otherwise have furnished at his own
cost he shall make due allowance therefore at a price to be agreed.

25.0 Royalties and patent rights

26.0 Assignment

27.0 Subletting

28.0 Suspension of the Works by the Architect

29.0 Suspension of the Works by the Contractor

30.0 Variations

Total carried to collection
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ITEM
NO.

DESCRIPTION

SHS.

CTS

Note : The Contractor shall submit to the Architect claims for any work
or circumstance on account of which he may consider that he is entitled to
extra payment within seven days from the time of commencement of such
work or occurrence of such circumstances. Any such claim must be in
writing accompanied by full particulars and must state under which
provision of the Contract it is claimed that payment shall be made. The
Contractor shall further notify the Architect of such intended claims
before commencement of the works.

All ‘Provisional’ and other work liable to adjustment under this Contract
shall be left uncovered for a reasonable time to allow all measurements
needed for such adjustment to be taken by the Quantity Surveyor.
Immediately the work is ready for measuring, the Contractor shall give
notice to the Quantity Surveyor.

If the Contractor makes default in these respect, he shall, if the Architect
so directs, uncover the work to enable measurements to be taken and
afterwards reinstate all at his own expense.

31.0 Nominated Sub — Contractors
Note :

All specialists or other who are nominated by the Architect are hereby
declared nominated Sub-contractors employed by the Contractor and
shall enter into a Contract with the Contractor upon the terms and
conditions of clause 31.0 of the Conditions of Contract and on the
Standard “Agreement and Schedule of Conditions of Building Sub-
contract” form published by the Kenya Association of Building and Civil
Engineering Contractors. The Contractor must incorporate therein
conditions approved by the Architect and if he fails to do so must accept
full responsibility for any omissions, delays, bad workmanship, claims or
expenses arising from the absence of such Sub-contractor. The sub-
contract must cover such matter as payments on accounts, retention sums,
Performance Bond, maintenance period, facilities, dates for completion of
each portion of the works together with a liquidated and ascertained
damages Clause in the event of non — completion and indemnity of the
Contractor against any claims arising out of the misuse by any such
Sub-contractor or his workmen of any scaffold erected or plant employed
by the Contractor, or that may be made against the Contractor in

Total carried to collection
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ITEM
NO.

DESCRIPTION

SHS.

CTS

consequence of any act, omission or default of the Sub-contractor, his
servants or agent, or in respect of injury to workmen employed by the
Sub-contractor.

Not withstanding Clause 31.5.7. the Employer reserves the right to make
direct payment to nominated Sub-contractor.

32.0 Nominated Suppliers
33.0 Work by Other Persons engaged by the Employer

34.0 Payments ( 34.15 shall be deleted )
Note :

When applying for a Certificate and to expedite its issue, the Contractor
will be required to furnish the Quantity Surveyor with a detailed
approximate statement of the works ( main and subcontractors ) executed
and off all the materials on site.

The Contractor and Nominated Sub-Contractor and Suppliers are
permitted to deliver materials and goods to or adjacent to works in
advance of their requirements on site. The Contractor is reminded that he
is responsible for providing storage facilities for his own and Nominated
Suppliers of materials and space for storage of nominated Sub-contractors
materials and such storage requirements must take into account such
premature deliveries.

35.0  Fluctuations ( This shall not apply and shall be deleted
in full )
Note

This is a fixed — price Contract and the Contractor must allow in his
tender for any increase in the cost of labour and / or materials during the
duration of the Contract. No claim for increased cost arising from
fluctuations in materials, labour, duties, government taxes or day to day
currency fluctuations will be allowed.

The Contractor will be deemed to have allowed in his tender for any
increase in the cost of materials which may arise as a result of currency

fluctuations during the Contract Period.

Total carried to collection
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NO.

DESCRIPTION

SHS.

CTS

Note:

If any defect be such that in the opinion of the Architect it shall be
impracticable or inconvenient to remedy the same, he must ascertain the
diminution in the value of the works due to the existence of such defects
and deduct the amount of such remainder. The amount so deducted shall
be recoverable as a liquidated demand in money.

Appendix to the Conditions will be Completed as page PP/14

Total carried to collection

36.0 Extension of Time

37.0 Loss and expense caused by disturbance of regular
progress of the works.

38.0 Termination of the Contract by the Employer
39.0 Termination of the Contract by the Contractor
40.0 Termination of the Contract by either Party

41.0 Practical Completion and Defects Liability

42.0 Sectional completion
43.0 Damages for delay in completion
44.0 Antiquities and other objects of value

45.0 Settlement of disputes

PP/10
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ITEM
NO.

DESCRIPTION

SHS.

CTS

Insertions and amendments to the Agreement and Conditions of
Contract for Building Works, April 1999 Edition, published by the
Joint Building Council, Kenya.

Delete Sub clause 2.9

Insert the following to complete Sub-clause 2.10
(13 2 Of

13 2

Delete Sub clause 2.12
Add at the end of Sub clause 2.13

"The delegated authority of such engineers, specialist and other
consultants shall be limited to those described in the preliminaries section
of the Contract Bills".

CLAUSE 3.0 GENERAL OBLIGATIONS OF THE EMPLOYER
Delete Clause 3.0 entirely

CLAUSE 4.0 GENERAL OBLIGATIONS OF THE
CONTRACTOR

Delete the words “... unless it is legally or physically impossible to do
s0.”

CLAUSE 8.0 CONTRACT BILLS AND CONTRACT PRICE
Amend in sub-clause 8.1 "The Employer" to the "Architect ".

CLAUSE 12 INSURANCE OF THE WORKS (CONTRACTOR'S
LIABILITY)
This clause shall apply. The Third Party (Public liability) indemnity shall

not be less than Shs. 1,000,000.00 for any one accident or series of
accidents arising from the same event (unlimited in aggregate).

CLAUSE 13.0 INSURANCE OF THE WORKS (CONTRACTOR'S
LIABILITY)

This clause shall apply

Total carried to collection
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ITEM DESCRIPTION SHS. CTS
NO.
A. CLAUSE 14.0 INSURANCE OF THE WORKS (EMPLOYERS
LIABILITY)
This clause is not applicable
B. CLAUSE 15.0 INSURANCE OF THE WORKS (WORKS OF
ALTERATION ETC..)
This clause is not applicable
C. CLAUSE 16.0 PERFORMANCE BOND
Sub-clause 16.2 is not applicable
D. CLAUSE 21.0 LEVELLING AND SETTING OUT
Amend in sub-clause 8.1 "The Employer" to the "Architect".
E. CLAUSE 23.0 SPECIFICATIONS OF GOODS, MATERIALS AND
WORKMANSHIP
Delete sub-clause 23.7
F. CLAUSE 30.0 VARIATIONS

Delete from sub-clause 30.2 the words "provided that no such instructions
shall substantially change the scope or object of the contract without the
consent of the Employer and the Contractor".

Delete sub-clause 30.3

Insert new sub-clause 30.6.5 “Where a Prime Cost rate is inserted in the
Bills of Quantities for the supply of any materials or items, adjustment to
the prime cost rate shall be undertaken by the Quantity Surveyor in
accordance with the following rules;

The nett difference plus five percent (5%) between the Prime Cost rate
and the approved purchase rate as accepted by the Architect, less any
trade and other discounts and excluding Value Added Tax, shall be added
to or deducted from the Contract Sum. No other adjustment to the Prime
Cost rate of the material shall be allowed"

Add to the end of sub-clause 30.9 "The conditions of this sub clause do
not apply to works undertaken by another contractor under Architects
Instructions issued in accordance with clause 22.2 of the Conditions of
Contract".

Total carried to collection
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ITEM DESCRIPTION SHS. CTS
NO.
A. CLAUSE 33.0 WORK BY OTHER PERSONS ENGAGED BY THE
EMPLOYER
Delete sub-clause 33.2
B. CLAUSE 34.0 PAYMENTS
Delete sub-clause 34.14.3
Delete sub-clause 34.14.4
Delete sub-clause 34.15
CLAUSE 35.0 FLUCTUATIONS
C. Delete sub-clauses 35.3 to 35.6
CLAUSE 36.0 EXTENSION OF TIME
D.

Delete the wording of sub-clause 36.1.10 and insert in its place:

“By the Contractor's inability for reasons beyond his control and which he
could not reasonably have foreseen at the date of this Contract to obtain
delivery upon the works of such imported goods or materials imported
from outside the Country in which the Contract is being executed as are
essential to the proper carrying out of the Works, or".

Delete sub-clause 36.1.15

Signed by the said :

EMPLOYER CONTRACTOR

Total carried to collection
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APPENDIX Clause

Percentage to cover professional Fees for Insurance

Purposes only 130 15 %
Name of Contractor’s Surety 16.1 To be agreed
Amount of Surety 16.1 10 %
Name of Employer’s Surety 16.2  Not applicable
Amount of Surety 16.2  Not applicable
Period of Submission of Programme 18.1 14 days on Award
Period for Possession of Site 20.1
Contract Period 20.2
Date for Commencement of Works 20.2
Date for Practical Completion 20.2
Name of the Bank for Purposes of Interest Calculation 32.4.5.)
31.14 ) K.CB.
346 )
Interval for Application of Payment Certificates 34.1 To be agreed
Minimum Amount of Payment Certificate 34.4
Percentage of Certified Value Retained 3412 10 %
Limit of Retention Fund 3412 5 %

Periods of Release of Interests on retention money to Contractor  34.15  Practical Completion

Period for Final Measurement and Valuation 34.17 1 Month from
Certified

Practical Completion
Defects Liability Period. 41.6 6 Months
Damages for delay in Completion 43.1 At the rate of

Ksh 50,000.00 per week

Signed by the Said :

EMPLOYER CONTRACTOR

Agreement & Conditions of Contract for Building Works
PP/14
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NO.

DESCRIPTION

SHS.

CTS

COLLECTION

Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page

Brought forward from page

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO
GRAND SUMMARY
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BILL NO. 2

GENERAL PRELIMINARIES
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ITEM
NO.

DESCRIPTION

SHS.

GENERAL PRELIMINARIES

METHOD OF MEASUREMENT

The Bills of quantities have been prepared in accordance with the general
principles of the standard Method of Measurement of Building Works of
East Africa - Second Edition ( Metric ), published in January, 1987 by the
Architectural Association of Kenya, Chapter of Quantity Surveyors.
SUFFICIENCY OF TENDER

The Contractor be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of the Tender for the Works and of the
rates and prices stated in the priced Bills of Quantities which rates and
prices shall cover all his obligations under the Contract and all matter and
things necessary for the proper completion and maintenance of the works.

ABBREVIATIONS

Throughout these Bills, units of measurements and terms are abbreviated
and shall be interpreted as follows ;

CM shall mean cubic meter
SM shall mean Square metre
LM shall mean Linear metre
mm shall mean millimetre
Kg shall mean Kilogramme
No shall mean Number

Prs shall mean Pairs

BS shall mean the Current British Standard specification published by the
British Standards Institutions , 2 Park Street, London WI England.

Total carried to collection
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NO.

DESCRIPTION

SHS.

CTS

ABBREVIATIONS (Cont’d )

a.b.d. shall mean as before described

K.B.S. shall mean the current Kenya Bureau of Standards.

“Ditto” shall mean the whole of the preceding description except as
qualified in the description in which it occurs. Where it occurs in
brackets, it shall mean the whole of the preceding description which is
contained in the appropriate brackets.

“m.s.” shall mean Measured separately

“Approved” shall mean as approved by the Architects

“As Directed” shall mean as directed by the Architect

“As Described” shall mean as described in the General description of
materials and workmanship’ here before in the Bills of Quantities

“Selected” shall mean Selected by the Architect

“Singular and Plural” shall mean words importing the singular only
shall also include the plural and vice versa where the context requires.

“100 — 200” shall mean over 100 but not exceeding 200. The same shall
be construed for all similar description.

“Fix Only” shall mean take delivery at nearest railway station [ Unless
otherwise stated |, pay all demurrage charges, load and transport to site
where necessary, unload, store, unpack, assemble as necessary, distribute
to position, hoist and fix only.

PRICING BILL OF QUANTITIES

The Contractor shall price out individually and in detail all items in these
Bills of Quantities and under no circumstances will Lump Sums be
allowed. All rates and figures entered in the Bills of quantities must be
done in ink.

Without authority, the Contractor shall not alter or otherwise qualify the
text of the Bills of Quantities, otherwise such alterations may render the

tender liable for disqualification and in any case will be ignored.

Total carried to collection
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ITEM
NO.

DESCRIPTION

SHS.

SITE LEVELS

Before commencing the work the Contractor must arrange for and agree
with the Employer’s Representatives the existing site levels and similarly
establish and agree a bench mark.

SETTING OUT

The Contractor shall set out the Works in accordance with the dimension
and levels shown on the drawings and shall be responsible for the
correctness of all dimensions and levels so set out by him and will be
required to amend all errors arising from inaccurate setting out cost and
expense. In the event of any error or discrepancies these shall be reported
to by the Architect for his immediate attention.

No work shall be commenced by the Contractor until he has received
written instruction from the Architect to adjust such discrepancies which
may be proved. Upon receipt of such instructions the Contractor shall
thereupon be responsible for adjustments necessary. No claim for extra
expense or relief from the Provisions of Clause 5 of the Conditions of
Contract based on any discrepancy or error in the dimensions or levels
shown on the Drawings may be made thereafter.

Before any work is commenced by Sub-Contractors or specialist firms,
dimensions must be checked on the site and . or building and agreed with
the Contractor irrespective of the comparable dimensions shown on the
drawings. The Contractor shall be responsible for the accuracy of such
dimensions.

MATERIALS AND WORKMANSHIP

All materials and workmanship used in the execution of the works shall
be of the best quality and description unless otherwise described. Any
materials condemned by the Architect shall be immediately removed
from site at the Contractor’s expense. The standard of workmanship shall
not be inferior to the current British codes of practice and / or equivalent
Kenya Building Standards. No materials for use in the permanent
construction are to be used for any temporary or other purpose other than
that for which they are provided.

Total carried to collection
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NO.

DESCRIPTION

SHS.

CTS

SECURITY OF WORKS

The Contractor shall be entirely responsible for the security of all the
works, stores, materials, plant, personnel, etc both his own and Sub-
contractor’s and must provide all necessary watching, lighting and other
precautions as necessary to ensure security against theft, loss or damage
and the protection of the public. All articles and materials supplied by
the Employer must be signed for by the Contractor at the time taking
delivery as having received them in good order and thereafter the
Contractor shall be responsible for any damage or loss of the same.

SUPERVISION AND WORKING HOURS

The Works shall be executed under the direction and reasonable
satisfaction of the Architect who shall at all times during normal
working hours have access to all works or any other places where such
work 1is being prepared for the contract.

Working hours shall be those generally in force in the Building and Civil
Engineering Trades in Kenya. No work shall be carried out at night or
on gazetted holidays unless the Architect shall so direct.

No work shall be covered up nor shall any concreting be carried out in
the absence of the Clerk of Works without the prior approval of the
Architect in writing.

DISTURBANCE OR NUISANCE

The Contractor shall allow for taking all necessary precautions in the
order of execution of the works so as to avoid causing disturbance or
nuisance to the occupants or any existing buildings on or adjacent to the
works and to the public and for complying with the Architect instructions
in this respect.

LABOUR REGULATIONS & FAIRWAGES

The Contractor shall comply with the Regulation of Wages and
Conditions of Employment Act and pay wages and other emoluments and
observe working hours and Conditions of Labour not less favourable

than the minimum remuneration and conditions of employment
applicable in the district in which the work is carried out.

Total carried to collection
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LABOUR REGULATIONS & FAIRWAGES ( Cont’d )

These regulations must be conveniently displayed at all times during the
execution of the Contract for the information of employees in all places
used for the execution of the Contract.

The Contractor shall furnish to the Architect if called upon to do so such
particulars of the rates of wages, hours, and conditions of labour referred
to above.

The Contractor shall recognize the freedom of employees to belong to
Trade Unions and maintain daily records in English of time worked and
wages paid to individual employees.

The Contractor shall be responsible for compliance by Sub - Contractors
employed in the execution of the Contract with the aforementioned labour
regulations.

Should a claim be made to the Architect alleging the Contractor’s default
in payment of fair wages of any workman employed on the Contract and
if satisfactory proof thereof is furnished to the Architect by the
Department responsible for labour for the time being, the Architect may,
failing payment by the Contractor, pay the Claim out of any monies due
or which may become due to the Contractor under the Contract

SAFETY, HEALTH AND WELFARE OF WORK FORCE

The contractor shall allow for providing for safety, heath and welfare of
work people and for complying with any relevant ordinances regulations
or union agreements

NATIONAL INSURANCE AND PENSION FUND

The contactor shall allow for making any National Insurance or Social
Security Fund or payments due in respect of his work force

HOLIDAYS AND TRANSPORT FOR WORK FORCE
The contactor shall allow for holiday and transport for work people and of
complying with any relevant Ordinances Regulations or Union

agreements.

Total carried to collection
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ITEM
NO.

DESCRIPTION

SHS.

OVERTIME

The Contractor shall be responsible for any extra costs for overtime
arrangements he may consider necessary in order to complete the works
within the Contract time unless otherwise instructed by the Architect.

For any overtime worked in accordance with written instructions by the
Architect, the Contractor shall be reimbursed in respect of such overtime
to the extent only of the additional net cost of unproductive time payable
over and above the basic hourly rates as Act, Building and construction
Industry Wages Council and shall exclude any bonuses, profits and
overheads.

INTERRUPTION OF WORK

The Contractor is to allow hereinafter for all cost incurred by the
interruption of work due to public parades, professions and the like.

BOND

The Contractor shall find and submit on the Form of Tender an approved
Bank and who will be willing to be bound to the Employer in an amount
equal to 10 percent [10% ] of the Contract amount for the due
performances of the Contract upto the date of completion as certified by
the Architect and who will when and if called upon, sign a Bond to that
effect on the relevant standard form included herein. [without the addition
of any limitations ] on the same day as the Contract Agreement is signed,
by the Government, the Contractor shall furnish within seven days
another Surety to the approval of the Government.

PLANT, TOOL AND VEHICLES

The Contractor is to allow for providing all scaffolding, ladders, cranes,
hoists, tools, plant, mould, dust covers, templates etc and transport
required for proper execution of the works, maintaining them during the
contract performance except in so far as may be specifically stated
otherwise herein and removal of same after completion of the Contract.
No timber used for scaffolding, formwork or temporary works of any kind
shall be used afterwards in the permanent work.

Total carried to collection
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DESCRIPTION

SHS.

PLANT AND LABOUR RETURNS

The Contractor shall prepare and deliver to the Architect or his
representative detailed returns showing the number and category of his
supervisors, numbers of the several classes of labour and plant employed
on the works together with those of all his Sub — Contractors.

The Contractor shall keep a visitors book on the site and shall ensure that
the names of all visitors to the site are duly recorded.

TRANSPORT TO AND FROM THE SITE

The Contractor shall include in his tender price for the transport of
materials, workmen, etc., to and from the site of the proposed works, at
such hours and by such routes as are permitted by the competent
Authorities.

WATER FOR WORKS

The Contractor shall provide at his own risk and cost all necessary
arrangements for clean and fresh water for the works including that
required by the Sub-contractors on site. He must provide for any
temporary plumbing, meter , payment of all water bills, storage facilities
and clear away after completion and make good works disturbed.

No guarantee is given or implied that sufficient water will be available
from the mains and the Contractor must make his own arrangements for
augmenting this supply at his own cost as necessary. Nominated Sub-
Contractors are to be made liable for the cost of any water used or any
installation specially provided for their own use.

NCA REGULATIONS
The Contractor is to comply with all regulations of the National

Construction Authority including serving of notices, paying of 0.05% of
the total construction cost.

POLICE REGULATIONS

The Contractor shall at all times observe police and traffic Regulations
including those regarding the loading or unloading of or waiting vehicles
on the Public Highways and the Contract Sum shall be deemed to include

for strict compliance therewith.

Total carried to collection
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SHS.

LIGHTING AND POWER FOR THE WORKS

The Contractor shall provide at his own risk and cost the required
electricity supply for the works including that required by Sub-
Contractors and others on site, and pay all fees and obtain all permits in
connection therewith. Nominated Sub-Contractors are to be made liable
for the cost of any electrical power used and for any installations
provided specifically for their own use.

EXISTING PROPERTY

The Contractor shall make all precautions to avoid damage to all existing
property including roads, cables, drains and other services and he will be
held responsible for and shall make good all such damage arising from
the execution of this Contract at his own expense to the satisfaction of the
Architect.

ACCESS TO SITE AND TEMPORARY ROADS

Means of access to the site shall be agreed with the Architect prior to
commencement of the work and the Contractor must allow for
constructing and maintaining the necessary temporary access roads,
culverts, crossings, bridges etc. removing them and making good and
reinstalling all works and surfaces disturbed to the satisfaction of the
Architect.

DAY WORKS

The Architect mayi, if in his opinion deems it necessary or desirable, order
in writing that any additional or substituted work shall be executed on a
day work basis. The contractor shall then be paid for such work in
accordance with day work rates and percentage additions to be agreed
with the Quantity Surveyor.

The contractor shall furnish to the Architect all receipts or vouchers as
may be necessary to prove the amounts paid and before ordering materials
shall submit to the Architect quotations for the same for his approval.

Total carried to collection
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SHS.

In respect of all works executed on a day work basis the contractor shall
during the continuance of such works, deliver each day to the Architect a
list in duplicate of names, occupation and time of all work men employed
on such work and a statement also in duplicate showing the description
and the quantity of all materials and plant used therein or there of. (other
than plant which is included in the percentage addition on net amount of
wages) One copy of each list and statement will, if correct or when
agreed, be signed by the Architect and returned to the Contractor.

SITE OFFICE

The contractor shall provide erect and maintain where directed on site and
afterwards dismantle the site office of the type noted in the Particular
Preliminaries, complete with furniture. He shall provide, erect and
maintain a lock — up type water closet for the sole use of the Consulting
Team including making temporary connections to the drain where
applicable to the satisfaction of Government and Medical Officer of
Health and shall provide services of cleaner and pay all conservancy
charges and keep both office and closet in a clean and sanitary condition
from commencement to the completion of the works and dismantle and
make good disturbed surfaces. The office and closet shall be completed
before the Contractor is permitted to commence the works. The
Contractor shall make available on the Site as and when required by the
Consulting Team a modern and accurate level together with leveling staff,
ranging rods and 50 metre metallic or linen tape.

TELEPHONE
A telephone will be provided on site by the contactor. He must allow for

footing all bills incurred by him and the design team during the entire
contract period.

SANITATION OF THE WORK
The sanitation of the works shall be arranged and maintained by the

contractor to the satisfaction of the National Government and / or County
Government, Labour Department and the Architect.

Total carried to collection
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AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use as
storage and for the purposes of erecting workshops etc. shall be defined
on site by the Architect.

CONTRACTOR’S SUPERINTENDENT / SITE AGENT

The Contractor shall constantly keep on the Works a literate English
speaking agent or Representative, competent and experienced in the kind
of work involved who shall give his whole experience in the kind of work
involved and shall give his whole time to the superintendence of the
works. Such Agent or Representative shall receive on behalf of the
Contractor all directions and instructions from the Architect and such
directions shall be deemed to have been given to the Contractor in
accordance with the Conditions of Contract.

LABOUR

No labour may be housed on site with the exception of watchmen. The
Contractor shall provide, erect and maintain satisfactory housing for the
watchmen and shall remove the same on completion of the works.

Unless the Architect otherwise agrees the Contractor is to recruit locally
all his unskilled labour and as much as possible of his skilled labour.

HOARDING

The contractor shall enclose the site or part of the works under
construction with a hoarding 2400 mm high consisting of iron sheets on
100 x 50 mm timber posts firmly secured at 1800 mm centres with two

75 x 50 mm timber rails. The Contractor is in addition required to take all
precautions necessary for the safe custody of the works, materials, plant,
public and Employer’s property on the site.

SIGNBOARD

The Contractor shall allow for providing, erecting, maintaining
throughout the course of contact and there afterwards clearing away a
signboard to the Architects drawing (Available for inspection at the
Architect’s office)

No other signboards or advertisement will be permitted without the
written authority of the Architect.

Total carried to collection
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These sign boards comprise a strong well braced frame set in foundation
with a title board and separate boards for all consultants, main and
subcontractors. The whole of the supports and boards must be well
painted and the lettering which must not exceed 2” high on this consultant
board motif etc must be carried out by an experienced sign writer to the
approval of the Architect.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the Architect
in writing. All blasting operations shall be carried out at the Contractor’s

sole risk and cost in accordance with any Government regulations in force
for the time being, and any special regulations laid down by the Architect

governing the use and storage of explosives.

ALTERATIONS TO BILLS, PRICING, ETC

Any unauthorized alteration or qualification made to the text of the Bills
of Quantities may cause the Tender to be disqualified and will in any case
be ignored. The Contractor shall be deemed to have made allowance in
his prices generally to cover any items against which no price has been
inserted in the priced Bills of Quantities. All items of measured work
shall be priced in detail and the Tenders containing Lump Sums to cover
trades or groups of work must be broken down to show the price of each
item before they will be accepted.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavation shall be the property
of the Employer. Unless the Architect directs otherwise such materials
shall be dealt with as provided in the Contract. Such materials shall only
be used in the works, in substitution of materials which the Contractor
would otherwise have had to supply with the written permission of the
Architect should such permission be given, the Contractor shall make due
allowance for the value of the materials so used at a price to be agreed.

STORAGE OF MATERIALS

The Contractor shall provide on the site weather proof, lock up sheds for
the site storage and custody of materials for the works and shall remove
them on completion of the works making good damaged or disturbed

surfaces to the satisfaction of the Architect.

Nominated Sub-contractors shall be made liable for the cost of any
storage accommodation provided specially for their own use.

Total carried to collection
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PROTECTION OF THE WORKS

The Contractor shall protect or cover-up all finished work liable to
damage including provision of temporary roofs, gutters, drain etc. during
the progress of the works and until the completion of the works.

Any damage occurring to the works, materials, drains, paths or other
works due to weather or want of protection during the progress of the
works shall be made good by the Contractor at no extra cost.

PROGRAMME / PROGRESS CHART

Within fourteen ( 14 ) days of signing the Contract, the Contractor shall
prepare a full detailed programme and progress chart in the form of bar
chart, precedence diagram or network analysis showing completion dates
of various sections of work and resource requirement to the approval of
the Architect.

If the Contractor proposes sectional completion of the works he must plan
this detail including access roads and services and this programme shall
be reflected on the chart.

Upon letting of the Sub-contract works the Contractor shall incorporate
times and details of each Sub-contractor’s work — which information is to
be agreed with the Sub-contractor concerned and the chart shall be so
designed to accommodate this information.

At the end of each week the Contractor shall mark on the chart in a
different colour the actual time taken to complete the respective stages
and section of the works.

The Contractor shall also show upon the chart the anticipated weekly
labour strength required, divided into labourers and craftmen, and shall
similarly mark up the actual numbers employed.

The Contractor shall supply approved copies of the chart to the Architect.
The Contractor shall liaise with the Architect, Nominated Sub-contractors
and Nominated Suppliers to ensure that Contract Completion date remains

unchanged.

Total carried to collection
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PROGRESS PHOTOGRAPHS

The Contractor shall allow for providing one copy of approved progress
photographs ( digital or otherwise) to the Architect taken during the
period of the Contract.

PROVISIONAL WORK

All work measured provisionally shall be left uncovered for a reasonable
time to allow all measurements needed for such adjustment to be taken
by the Quantity Surveyor. The Contractor shall immediately notify the
Quantity Surveyor when such work is completed. Should the Contractor
default in these respects, he shall, if the Architect so directs uncover the
work at his own expense to enable measurements to be taken.

IMPORTED MATERIALS AND SPECIAL ITEMS

Where imported materials or special items of goods; materials, or
equipment from part of the Contract, the Contractor shall be entirely
responsible for making all necessary arrangements and placing all
necessary orders to ensure their prompt and timely arrival on site to suite
the building operations. No claim for an extension for time will be
entertained by the Architect unless the Contractor can produce reasonable
proof that he has taken all possible precautions to prevent delay and that
the delay is beyond his control.

PRIME COST AND PROVISIONAL SUMS

Interpretation of these terms shall be as Clause A 7 of the Standard
Method of Measurement of Building Works and Sums of money included
under these terms shall be subject to adjustments in the Final Account.

Profit and attendance shall only be allowed for Prime Cost Sums,
Adjustments of percentage profit included against prime cost sums shall
be applied to the final account figure but attendance, included a
lumpsum, shall be adjusted pro-rata to the physical extent of the work
executed.

Should the Contractor be allowed to tender and his tender be accepted for
any work for which a prime cost sum is included in these Bills of
Quantities, profit and attendance will be allowed at the same rate as it
would be if the work were executed by a Nominated Sub-contractor.

Total carried to collection
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The Employer reserves the right to place a “Direct Contract” for any
goods or services required for the works which are covered by a P.C.
Sum and pay for the same directly. In this case, the Contractor shall be
allowed the appropriate profit and attendances.

ATTENDANCE UPON OTHER TRADESMEN ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any
work not included in this Contract every facility for carrying out their
work and also for use of his ordinary scaffolding . The Contractor,
however, shall not be required to erect any special scaffolding for them.

The Contractor shall perform such cutting away for and making good
after the work of such tradesmen or persons as may be ordered by the
Architect and the work will be measured and paid for to the extent
executed at rates provided for in these Bills of Quantities.

DETERMINATION BY EMPLOYER

In the event of the employment of the Contractor being determined in
accordance with the provisions of Clauses 38 of the Conditions of
Contract, then in addition to the rights and duties set out in Clause 38.4
of the Conditions of Contract, the Employer shall have the right to
complete the works on his own in which case the amount of expenses
properly incurred by the Employer referred to in Clause 38.4 of the
Conditions of Contracts shall include an allowance to cover the cost of
supervision, interest and depreciation on plant and all other usual charges
and profits as would have been incurred had the work been carried out by
another Contractor.

REMOVING OF RUBBISH AND CLEANING

The Contractor shall remove all rubbish and debris from the buildings and
site as it accumulates and on completion of the works. All plant,
scaffolding and unused materials must also be removed on completion of
the works.

Before final inspection and handing over date, the Contractor must clean
the buildings both internally and externally to make the works perfect and
fit for immediate occupation by the Employer.

Total carried to collection
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SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship or any tests that may be called for by the Architect unless
otherwise provided in these Bills of Quantities.

Any workmanship or materials not complying with the specific
requirements or approved samples or which have been damaged,
contaminated or have deteriorated, must be immediately removed from
site and replaced at the Contractor’s expense, as required. Any approved
samples shall be the minimum standard from the work to which they

apply.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and
drains, wash [ except where such treatment might cause damage | and
clean all floors, sanitary fittings, glass inside and outside and any other
parts of the works and remove all marks, blemishes, stains and defects
from joinery, fittings and decorated surfaces generally, polish door
furniture and bright parts of metalwork and leave the whole of the
buildings watertight, clean, perfect and fir for occupation to the approval
of the Architect.

NOMINATED SUB - CONTRACTORS

The Contractor shall be responsible for Nominated Sub — Contractors in
every respect and in particular it shall be the Contractor’s responsibility to
ensure that each Sub- Contractor commences and completes the work in
such manner and is ready on the site with his materials, labour and
special plant such times so as to conform with the Progress Schedule as
specified previously, and to ensure satisfactory progress.

The Contractor shall also accept liability for and bear the cost of General
Attendance on Nominated Sub-Contractors which shall be deemed to
include for :-

Total carried to collection
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Allowing the use of standing scaffolding, maintenance and alteration of
all scaffolding, retention of all scaffolding until such time as all relevant
Sub-Contractor’s works are complete and removal of all scaffolding on
completion. Providing build space for Office accommodation, and for
storage of plant and materials; allowing use of sanitary accommodation;
the supply of all necessary water, and lighting; and clearing away rubbish.

The items for “General Attendance” given here —in-after following P.C.
and Provisional Sums in respect of Sub-Contractors work shall be deemed
to include all the above.

The Contractor shall also accept liability for and bear the cost of Special
Attendance on Nominated Sub-Contractors which shall include for one or
more of the following;

The Items of “Special Attendance” given here-in-after following P.C.
Sums shall include any one or more of the above items as set out in the
particular reference.

The Contractor shall allow for any cutting for and making good after the
work of Sub-Contractors as may be required and this will be deemed to be
included herein and therefore the Contractor will not be entitled to any
additional payment.

NOMINATED SUPPLIERS

The cost of “fix only” materials to be obtained from Nominated Suppliers
which are covered by Prime Cost or Provisional Sums shall include for
taking delivery where directed, checking with invoices or idents,
reporting and claiming damages for shortages and damaged goods,
defraying demurrage, signing for as having been received in good order,
transporting, unloading, storing, covering and protecting until the time of
fixing, unpacking, replacing anything lost or damaged, sorting,
assembling, hoisting to required levels and fixing as described.

Before placing any orders with Nominated Sub-Contractors or Nominated
Suppliers the Contractor must ascertain that the terms and conditions of
the quotations and the dates of delivery of materials or execution of
works comply with the terms of Contract and the Progress Schedule.

Total carried to collection
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CONCRETE CUBE TESTS

The Contractor shall allow for the cost of preparing, delivery and testing
of concrete samples required by the Engineers and shall obtain test
Certificates of concrete test tubes, each cube size 150 x 150 x 150 mm or
such other size as may be directed by the Engineer.

A set of 3No X 50 Tests @ ............. =Kshs........coooennl.
TRAINING LEVY

The Contractor’s attention is drawn to legal Notice No. 237 of October,
1971, ( or such subsequent edition as may be current ) together with the
latest amendments (if any) which requires payment by the Contractor of a
Training Levy at the rate of 4% (one quarter per cent ) of the Contract
Sum on all Contractors of more than Ksh. 50,000.00 in value and his
tender must include for all costs arising or resulting therefrom. Proof of
Payment of this levy will be required.

VALUE ADDED TAX
The Contractor’s attention is drawn to the Provisions of the Finance Bill,
1999 which requires payment by the Contractor of Value Added Tax

(VAT) on construction services rendered.

The Contractor will provide for this at the summary page otherwise will
be deemed to have included VAT in his rates

WITHHOLDING TAX ON CONSULTANCY, AGENCY FEES AND
CONTRACTUAL PAYMENTS SECTION 35 (3) () (i) (ii)

The Contractor’s attention is drawn to the Kenya Revenue Authority
(K.R.A.) Public and any other amendments thereafter Notice notifying the
Tax paying public that with effect from 1 July, 2000, 2 % withholding
tax is applicable to all payments made to residents persons in respect of
Consultancy, Agency or Contractual Payments as follows ;

1) To individuals recipients without a registered business name or
without a Personal Identification Number (PIN) if the amount
is Kshs. 24,000 or more per month

Total carried to collection
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i1) the recipient is a person working under a registered business
name of having a Personal Identification Number (PIN) if the
amount is Kshs. 200,000.00 or more in a month ..... In this case
the payer should advice the commissioner of Income Tax of
payments paid in writing immediately.

STANDARD LEVY

The Contractor’s attention is drawn to Legal Notice No. 267 of 1990 ( or
such subsequent edition as may be current ) together with the latest
amendments (if any), which requires payment by all Contractor’s
Standards levy at the rate of 1/5% ( one fifth per cent ) of the ex-factory
price in respect of manufacture during this each month subsequent to a
ceiling of Ksh. 200,000.00 per Annum. The tenderer must allow for all
cost arising or resulting therefrom. Proof of Payment of this levy will be
required

ADJUSTMENTS TO STANDARD METHOD OF
MEASUREMENT

Claude D 18 (a), (b) and (c) shall be deleted. The following Clause shall
apply “Keeping the whole of the excavations free from all water and mud;
including spring and running water shall be given as an item and shall
include pumping, balling or other methods as may be required’.

SAFETY

The Contractor shall comply all times with the requirements of the
Factory Act ( Cap 514 ), Building Construction Rules, Supplement 18,
Legal Notice No. 40 dated 5™ April, 1984 to ensure that the safety of his
workpeople and authorized visitors to the site is protected at all times. In
particular, there shall be proper provision of planked footways and
guardrails scaffolding, etc., protection against falling materials and tools
and the site shall be kept tidy and clear of dangerous rubbish. The
Contractor shall appoint a Safety Officer as required by the Factory Act
and notify the Factory inspector of his name. The safety officer shall be
on site at all times and all directions given by the Architect to the safety
officer shall be deemed to be Architect’s instructions, and shall be
complied with promptly without additional cost to the Contract.

Total carried to collection
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The Architect shall be empowered to suspend work on site should he
consider that these conditions are not being observed, and no claim arising
from such suspension will be allowed.

PROTECTIVE CLOTHING

The Contractor shall provide all protective or any other special clothing or
equipment for his employees that may be necessary. This shall include,
inter-alia, safety helmets, gloves, goggles, earmuffs, gum boots, overall
etc., according to the type of work. The Contractor shall ensure that
safety helmets are worn by all Staff on site at all times.

PROPRIETARY MATERIALS

Where proprietary materials are specified here-in-after, the Contractor
may propose the use of materials of other manufacture but of equal
quality for approval by the Architect.

All materials and goods where specified to be obtained from a particular
manufacturer or supplier are to be used in accordance with their
instructions.

PRIME COST RATES

Where description of items include a P.C. rate per unit, this rate is to
cover the nett supply cost of the unit only. The Contractor’s price must
include for the cost of the unit at the rate stated, plus waste, taking

delivery, storage, fixing in position, profit and overheads.

The actual nett cost per unit will be adjusted in the Final Account against
the P. C. rate stated.

COPYRIGHT

The copyright of these Bills of Quantities is vested in the Meru County
Quantity Surveyor, and no part thereof may be reproduced without their
express permission given in writing.

Total carried to collection

GP/19

Nkubu Shoe Traders Market Bq




ITEM
NO.

DESCRIPTION

SHS.

COLLECTION

Carried forward from page GP/1
Carried forward from page GP/2
Carried forward from page GP/3
Carried forward from page GP/4
Carried forward from page GP/5
Carried forward from page GP/6
Carried forward from page GP/7
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Carried forward from page GP/10
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Carried forward from page GP/16
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PREAMBLES AND PRICING NOTES

A. GENERALLY
All work to be carried out in accordance with Ministry of Works General Specification
for Building and Civil Works issued in 1976 and any other subsequent Revisions.

B. MANUFACTURER’S NAMES
Where Manufacturers names and catalogue reference are given they are so given for
guidance to Quality and Standard only. Alternatively Manufacturers of quality will be
accepted at the discretion of the Architect.

C. CARPENTRY

The grading rules for Cypress shall be the same as those for Podocarpus and all timber used
for structural works shall be select ( second grade ).

All structural timber must conform to the minimum requirements for moisture content and
preservative and timber prices must allow for preparing and sending samples for testing

when required.

Prices must also include for all nails and fasteners.

D. PLASTER WORK AND OTHER FINISHES

All finishes shall be as described in the general specification and in these Bills of
Quantities.

E. GLAZING
Where polished plate glass is specified, this refers to general glazing quality.
Prices for glazing include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched glass and handing
over in perfect condition.

SS/1

Nkubu Shoe Traders Market Bq



PAINTING

Painting category shall be Category A of Ministry of Public Works approved list and
applied in accordance with the Manufacturers instructions.

JOINERY

Cypress for joinery shall be prime grade in accordance with the latest grading rules of the
Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor may with
the approval of the Architects, use either Msharagi or Mvuli in lieu of Mahogany but such
approval will be given only in the case of shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with a masonry drill and
filling with propritary plugs of the correct sizes. Cutting with hammer and chisel will not

be allowed.

Prices for joinery must include for pencil rounded arises, protection against damage, nails,
screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are normal sizes and exact dimensions of doors, etc. Must
be ascertained on site.

IRONMONGERY
Ironmongery shall be as specified in the Bills of Quantities or equal and approved.

Prices must include for removing and refixing during and after painting, labelling all
keys, and for fixing to hardwood, softwood, concrete or block work.

Catalogue references given for ironmongery are for purposes of indicating quality and
sizes of item. Should the Contractor wish to substitute the specified items with others of

equal manufacturer, he must inform the Architect and obtain approval in writing.

The Contractors attention drawn to the fact that the locks are under a master key system.
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BUILDER’S WORKS



